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GOVERNMENT OF KARNATAKA
K-SHORE PROJECT

REQUEST FOR BIDS (RFB)
E-Procurement Notice
(Two-Envelope Bidding Process with e-Procurement)

NATIONAL OPEN COMPETITIVE PROCUREMENT

Name of Project:Karnataka Strengthening Coastal Resilience and the Economy (K-SHORE)-
P180932

Contract Title:Construction of Material Recovery Facility of 10 TPD Capacity At
Siddapura Gram Panchayath, Kundapur Taluk,Udupi DistrictUnder Karnataka
Strengthening Coastal Resilience And The Economy (K-Shore)-P180932

Loan No.: To be assigned

RFB Reference No.:IN-KERS-458929-CW-RF Date:09"November 2024

1. The Government of India has applied for financing from the International Bank for
Reconstruction and Development (IBRD) (the “Bank”) toward the cost of the Karnataka
Strengthening Coastal Resilience And the Economy (K-SHORE) Project and it is intended that
part of the proceeds will be applied to eligible payments under the contract for Construction
of Material Recovery Facility of 10 TPD Capacityat Siddapura Gram Panchayath,
Kundapur Taluk, Udupi District, in the state of Karnataka.

2. Bidding will be conducted through national open competitive procurement using a Request for
Bids (RFB) as specified in the World Bank’s “Procurement Regulations for IPF Borrowers,
Sept 2023,” (“Procurement Regulations™), and is open to all Bidders as defined in the
Procurement Regulations.

3. Bidders from India should, however, be registered with the Government of Karnataka or other
State Governments/ Government of India, or State/ Central Government Undertakings. Bidders
are required to register on the Karnataka Public  Procurement  Portal
(https://kppp.karnataka.gov.in) and obtain a valid Digital Signature Certificate (DSC) to submit
their bids.

4. The Office of the Executive Engineer, Udupi Division, Rural Drinking Water and Sanitation
Department District, Udupi, now invites online Bids from eligible Bidders for the construction
of works detailed below in the table. The bidders may submit bids for any or all the works
indicated therein. Interested bidders may obtain further information and inspect the bidding
document at the address given below during office hours.Bidders are advised to note the
clauses on eligibility (Section I Clause 4) and minimum qualification criteria (Section Il —
Evaluation and Qualification Criteria), to qualify for the award of the contract. In addition,
please refer to paragraphs 3.14 and 3.15 of the “Procurement Regulations” setting forth the
World Bank’s policy on conflict of interest.


https://kppp.karnataka.gov.in/

10.

The bidding document is available online on Karnataka Public Procurement Portal,
Government of Karnataka’s e-procurement Portal (kppp.karnataka.gov.in) hereafter
referred as KPPP,from 09.11.2024 to 09.12.2024 for a non-refundable fee as indicated in
KPPP only. Bidders will be required to register on the KPPP.The bidders would be
responsible for ensuring that any addenda available on the KPPP is also downloaded and
incorporated.

For submission of the bid, the bidder is required to have Digital Signature Certificate (DSC)
from one of the Certifying Authorities authorised by Government of Karnatakafor issuing
DSC. Aspiring bidders who have not obtained the user ID and password for participating in
e-procurement for this Project, may obtain the same by registering with Karnataka Public
Procurement Portal and have Digital Signature Certificate (DSC) from the concerned
Authority. This e-procurement system shall be used to manage the following.

a) Issuing of Request for Bid (RfB)

b) Submission of Technical Proposal

c) Opening of Proposals (Technical)

d) Submission of queries/clarification by bidders

e) Acceptance/confirmation of proposal

A non-refundable fee as mentioned in KPPP e- procurement portal is required to be paid to
participate in the bid process. The mode of payment shall be through the e- procurement
portal.

Bids comprise two Parts, namely the Technical Part and the Financial Part, and both parts
must be submitted simultaneously online on KPPP Portal (karnataka.gov.in)on or before 1600
hours IST on 09.12.2024and the ‘Technical Part’ of the bids will be publicly opened online on
the 10.12.2024 at 1630 hours IST, through KPPP. Any bid or modifications to bid received
outside e-procurement system will not be considered. If the office happens to be closed on the
date of opening of the bids as specified, the bids will be opened on the next working day at the
same time. The electronic bidding system would not allow any late submission of bids.

All Bids must be accompanied by a Bid Security of the amount specified for the works in the
Error! Reference source not found., payable online only through KPPP and shall have to
be valid for 45 days beyond the validity of the bid. The submission of bid security is described
in Para 9.

The requisite Bid Security shall be paid in e-Payment as specified in e-Procurement portal

using any of the following payments modes.

e Credit card.

e Direct debit

e National Electronic Fund Transfer (NEFT).

a) The bidders will be evaluated on confirming of receipt of the payment (bid security) in the
Government of Karnataka Central pooling Account.

b) The entire bid security for a particular tender has to be paid in a single transaction. it is
responsibility of Bidders to ensure that payment through NEFT reaches GoK Bank before
Bid submission date and time, through online payment.

A pre-bid meeting will be held on 13.11.2024 at 1100hours at the office of Executive
Engineer, Udupi Division, RDWSD, Udupi, Udupi District, Karnataka, India, to clarify
the issues and to answer questions on any matter that may be raised at that stage as stated in


https://kppp.karnataka.gov.in/#/portal/portal-home
https://kppp.karnataka.gov.in/#/portal/portal-home
https://kppp.karnataka.gov.in/#/portal/portal-home

ITB Clause 7.4 of ‘Instructions to Bidders’ of the bidding document. Bidders are advised to
download the bidding document prior to the pre-bid meeting in order for bidders to have a good
understanding of the scope of work under this contract for discussion and clarification at the
pre-bid meeting.

11. Other details can be seen in the bidding document. The Employer shall not be held liable for
any delays due to system failure beyond its control. Even though the system will attempt to
notify the bidders of any bid updates, the Employer shall not be liable for any information not
received by the bidder. It is the bidders’ responsibility to verify the website for the latest
information related to this bid.

12. The address for communication is as under:
Executive Engineer, Udupi Division, Rural Drinking Water and Sanitation Department
(RDWSD), B 208, B Block, Rajathadri, DC Office Complex, Manipal, Udupi 576104
Udupi District, Karnataka, India.
Phone: 0820 2574942
Email ID: eerdwsd.udp@gmail.com

Table 1: Work Details

Wo Name of Work Estimated Bid Cost of Period of
rk Amount Security | Document | Completio
excluding | (InINR.) | (InINR.) n
No. GST
(INRin
lakh)
1 2 3 4 5
I | Construction of Material Recovery 251.71 5,03,400. As 11 Months
Facility (MRF) of 10 TPD Capacity, 00 generated | (including
Siddapura Gram Panchayat, by KPP monsoon)
Kundapura Taluk, Udupi District, portal
Karnataka. The main civil
components

a) Pre-Engineered Building (PEB)
shed of 24 m*40 m with 7.62 mt
clear height

b) Compound wall all around the
facility.

c) Building — security room,
weighbridge room, toilets,
changing rooms, weighbridge
office, office

d) Side drains

e) plumbing works for water supply.

f) Rainwater harvesting unit

g) Site levelling Earthwork

(Seal and signature of office)
Executive Engineer, Udupi Division, Rural
Drinking Water and Sanitation Department




(RDWSD), B 208, B Block, Rajathadri, DC
Office Complex, Manipal, Udupi 576104
Udupi District, Karnataka, India.
Phone: 0820 2574942
Email ID: eerdwsd.udp@gmail.com
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PART 1 - Bidding Procedures



Section | - Instructions to Bidders

A. General

1. Scope of Bid

1.1 In connection with the Specific Procurement Notice - Request for

Bids (RFB), specified in the Bid Data Sheet (BDS),the
Employer, as specified in the BDS, issues this bidding document
for the provision of Works as specified in Section VII, Works’
Requirements. The name, identification and number of lots
(contracts) of thisRFB are specified in the BDS.

1.2 Throughout this bidding document:

(@) the term “in writing” means communicated in written form
(e.g. by mail, e-mail, and fax, including ifspecified in the
BDS, distributed or received through the electronic-
procurement system used by the Employer) with proof of
receipt;

(b) if the context so requires, “singular” means “plural” and
vice versa;

(c) “Day” means calendar day, unless otherwise specified as
“Business Day”. A Business Day is any day that is a
working day of the Borrower. It excludes the Borrower’s
official public holidays;

(d) the term “ES” means environmental and social (including
Sexual Exploitation, and Abuse (SEA), and Sexual
Harassment (SH));

(e) “Sexual Exploitation and Abuse” “(SEA)” means the
following:

() “Sexual Exploitation” is defined as any actual or
attempted abuse of position of vulnerability, differential
power or trust, for sexual purposes, including, but not
limited to, profiting monetarily, socially or politically
from the sexual exploitation of another.

(i) “Sexual Abuse” is defined as the actual or threatened
physical intrusion of a sexual nature, whether by force
or under unequal or coercive conditions;

(f) “Sexual Harassment” “(SH)” is defined as unwelcome sexual

advances, requests for sexual favors, and other verbal or
physical conduct of a sexual nature by the Contractor’s
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Personnel with other Contractor’s or Employer’s Personnel;

(9) “Contractor’s Personnel” is as defined in Sub-Clause 1 (ii) of the

General Conditions of Contract; and

(h) “Employer’s personnel” is as defined in GCC Sub-Clause 1

(nn) of the General Conditions of Contract.

A non-exhaustive list of (i) behaviors which constitute SEA and (ii)
behaviors which constitute SH is attached to the Code of Conduct form
in Section V.

2. Source of Funds

2.1

The Borrower or Recipient (hereinafter called “Borrower”)
specified in the BDS has received or has applied for financing
(hereinafter called “funds”) from the International Bank for
Reconstruction and Development or the International
Development Association (hereinafter called “the Bank™) in an
amount specified in the BDS, toward the project named in the
BDS. The Borrower intends to apply a portion of the funds to
eligible payments under the contract(s) for which thisbidding
documentis issued.

2.2

Payment by the Bank will be made only at the request of the
Borrower and upon approval by the Bank, and will be subject, in
all respects, to the terms and conditions of the Loan (or other
financing) Agreement. The Loan (or other financing) Agreement
prohibits a withdrawal from the loan account for the purpose of
any payment to persons or entities, or for any import of goods,
equipment, plant, or materials, if such payment or import is
prohibited by a decision of the United Nations Security Council
taken under Chapter VII of the Charter of the United Nations. No
party other than the Borrower shall derive any rights from the
Loan (or other financing) Agreement or have any claim to the
proceeds of the Loan (or other financing).

3. Fraud and
Corruption

3.1

3.2

The Bank requires compliance with the Bank’s Anti-Corruption
Guidelines and its prevailing sanctions policies and procedures as
set forth in the WBG’s Sanctions Framework, as set forth in
Section V1.

In further pursuance of this policy, bidders shall permit and shall
cause their agents (whether declared or not), subcontractors, sub-
consultants, service providers, suppliers, and personnel, to permit
the Bank to inspect all accounts, records and other documents
relating to anyinitial selection process, prequalification process,
bid submission, proposal submission,andcontract performance (in
the case of award), and to have them audited by auditors
appointed by the Bank.
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4. Eligible Bidders

4.1

A Bidder may be a firm that is a private entity, or a state-owned
enterprise or institution subject to ITB 4.6, or any combination of
them in the form of a joint venture (JV), under an existing
agreement, or with the intent to enter into such an agreement
supported by a letter of intent, unless otherwise specified in the
BDS. In the case of a joint venture, all members shall be jointly
and severally liable for the execution of the entire Contract in
accordance with the Contract terms. The JV shall nominate a
Representative who shall have the authority to conduct all
business for and on behalf of any and all the members of the JV
during the Bidding process and, in the event the JV is awarded
the Contract, during contract execution. This authorization shall
be evidenced by submitting a power of attorney signed by legally
authorized signatories of all members. Unless specified in the
BDS, there is no limit on the number of members in a JV. The
joint venture agreement shall be registered in the place specified
in BDS so as to be legally valid and binding on members.

4.2

A Bidder shall not have a conflict of interest. All Bidders found
to have a conflict of interest shall be disqualified. A Bidder may
be considered to have a conflict of interest for the purpose of this
Bidding process, if the Bidder:

(a) directly or indirectly controls, is controlled by or is under
common control with another Bidder; or

(b) receives or has received any direct or indirect subsidy from
another Bidder; or

(c) has the same legal representative as another Bidder; or

(d) has a relationship with another Bidder, directly or through
common third parties, that puts it in a position to influence
the Bid of another Bidder, or influence the decisions of the
Employer regarding this bidding process; or

(e) any of its affiliates participated as a consultant in the
preparation of the design or technical specifications of the
works that are the subject of the Bid; or

() any of its affiliates has been hired (or is proposed to be
hired) by the Employer or Borrower as Project Manager
(Engineer) for the Contract implementation;

(9) would be providing goods, works, or non-consulting
services resulting from or directly related to consulting
services for the preparation or implementation of the
project specified in the BDS ITB 2.1 that it provided or
were provided by any affiliate that directly or indirectly
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controls, is controlled by, or is under common control with
that firm;

(h) has a close business or family relationship with a
professional staff of the Borrower (or of the project
implementing agency, or of a recipient of a part of the
loan) who: (i) are directly or indirectly involved in the
preparation of the bidding document or specifications of
the contract, and/or the Bid evaluation process of such
contract; or (ii) would be involved in the implementation
or supervision of such contract unlessthe conflict stemming
from such relationship has been resolved in a manner
acceptable to the Bank throughout the procurement process
and execution of the contract.

4.3

A firm that is a Bidder (either individually or as a JV member)
shall not participate in more than one Bid, except for permitted
alternative Bids. This includes participation as a Subcontractor in
other Bids. Such participation shall result in the disqualification
of all Bids in which the firm is involved. A firm that is not a
Bidder or a JV member may participate as a subcontractor in
more than one Bid.

4.4

A Bidder may have the nationality of any country, subject to the
restrictions pursuant to ITB 4.8. A Bidder shall be deemed to
have the nationality of a country if the Bidder is constituted,
incorporated or registered in and operates in conformity with the
provisions of the laws of that country, as evidenced by its
articles of incorporation (or equivalent documents of constitution
or association) and its registration documents, as the case may
be. This criterion also shall apply to the determination of the
nationality of proposed subcontractors or sub-consultants for any
part of the Contract including related Services.

4.5

A Bidder that has been sanctioned by the Bank, pursuant to the
Bank’s Anti-Corruption Guidelines,in accordance with its
prevailing sanctions policies and procedures as set forth in the
WBG’s Sanctions Framework as described in Section VI
paragraph 2.2 d., shall be ineligible to be prequalified for, initially
selected for, bid for, propose for, or be awarded a Bank-financed
contract or benefit from a Bank-financed contract, financially or
otherwise, during such period of time as the Bank shall have
determined. The list of debarred firms and individuals is available
at the electronic address specified in the BDS.

4.6

Bidders that are state-owned enterprises or institutions in the
Employer’s Country may be eligible to compete and be awarded a
Contract(s) only if they can establish, in a manner acceptable to
the Bank, that they (i) are legally and financially autonomous (ii)
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operate under commercial law, and (iii) are not under supervision
of the Employer.

4.7

A Bidder shall not be under suspension from Bidding by the
Employer as the result of the operation of a Bid-Securing or
Proposal-Securing Declaration.

4.8

4.9

Firms and individuals may be ineligible if so indicated in Section
V and (a) as a matter of law or official regulations, the
Borrower’s country prohibits commercial relations with that
country, provided that the Bank is satisfied that such exclusion
does not preclude effective competition for the supply of goods or
the contracting of works or services required; or (b) by an act of
compliance with a decision of the United Nations Security
Council taken under Chapter VII of the Charter of the United
Nations, the Borrower’s country prohibits any import of goods or
contracting of works or services from that country, or any
payments to any country, person, or entity in that country.When
the Works are implemented across jurisdictional boundaries (and
more than one country is a Borrower, and is involved in the
procurement), then exclusion of a firm or individual on the basis
of ITB 4.8 (a) above by any country may be applied to that
procurement across other countries involved, if the Bank and the
Borrowers involved in the procurement agree.

A Bidder shall provide such documentary evidence of eligibility
satisfactory to the Employer, as the Employer shall reasonably
request.

5. Eligible Materials,
Equipment and
Services

5.1

The materials, equipment and services to be supplied under the
Contract and financed by the Bank may have their origin in any
country subject to the restrictions specified in Section V, Eligible
Countries, and all expenditures under the Contract will not
contravene such restrictions. At the Employer’s request, Bidders
may be required to provide evidence of the origin of materials,
equipment and services.

B. Contents of Bidding Document
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6. Sections of
Bidding Document

6.1 The bidding document consists of Parts 1, 2, and3, which
include all the sections specified below, and which should be
read in conjunction with any Addenda issued in accordance with
ITB 8.

PART 1 Bidding Procedures
e Section | - Instructions to Bidders (ITB)
e Section Il - Bid Data Sheet (BDS)
e Section Il - Evaluation and Qualification Criteria
e Section 1V - Bidding Forms
e Section V - Eligible Countries
e Section VI - Fraud and Corruption
PART 2 Works’Requirements
e Section VII- Works’ Requirements
PART 3 Conditions of Contract and Contract Forms
e Section VIII - General Conditions of Contract (GCC)
e Section IX - Particular Conditions of Contract (PCC)

e Section X - Contract Forms

6.2 The Specific Procurement Notice - Request for Bids (RFB)
issued by the Employer is not part of thisbidding document.

6.3 Unless obtained directly from the Employer or downloaded from
the official website specified in the ‘E-Procurement Notice’, the
Employer is not responsible for the completeness of the bidding
document, responses to requests for clarification, the minutes of
the pre-Bid meeting (if any), or Addenda to the bidding
document in accordance with ITB 8. In case of any
contradiction, documents obtained directly from the Employer or
downloaded from the official website specified in the ‘E-
Procurement Notice’ shall prevail.

6.4 The Bidder is expected to examine all instructions, forms, terms,
and specifications in the bidding documentand to furnish with its
Bid all information and documentation as is required by the
bidding document.

7. Clarification of

Bidding
Document, Site
Visit, Pre-Bid

7.1 The electronic bidding system (https://kppp.karnataka.gov.in)
specified in the BDSprovides for online clarifications. A Bidder
requiring any clarification on the bidding documentmay notify
the Employeronline or raise its inquiries during the pre-Bid
meeting if provided for in accordance with ITB 7.4.



https://kppp.karnataka.gov.in/
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Meeting

Clarifications requested through any other mode shall not be
considered by the Employer.The Employer will respond to any
request for clarification, providedthat such request is
receivedprior to the deadline for submission of Bids within a
period specified in the BDS. Description of clarification sought
and the response of the Employer shall be uploadedfor
information of all Bidders without identifying the source of
request for clarification. Should the clarification result in
changes to the essential elements of the bidding document, the
Employer shall amend the bidding documentfollowing the
procedure under ITB 8 and ITB 22.2.It is the bidder’s
responsibility to check on the e-procurement system, for any
addendum/ amendment/ corrigendum to the bidding document.

7.2

The Bidder is advised to visit and examine the Site of Works and
its surroundings and obtain for itself on its own responsibility all
information that may be necessary for preparing the bid and
entering into a contract for construction of the Works. The costs
of visiting the Site shall be at the Bidder’s own expense.

7.3

The Bidder and any of its personnel or agents will be granted
permission by the Employer to enter upon its premises and lands
for the purpose of such visit, but only upon the express condition
that the Bidder, its personnel, and agents will release and
indemnify the Employer and its personnel and agents from and
against all liability in respect thereof, and will be responsible for
death or personal injury, loss of or damage to property, and any
other loss, damage, costs, and expenses incurred as a result of
the inspection.

7.4

If so specified in the BDS, the Bidder’s designated
representative is invited to attend a pre-Bid meeting and/or a
Siteof Works visit. The purpose of the meeting will be to clarify
issues and to answer questions on any matter that may be raised
at that stage.

7.5

The Bidder is requested, to submit any questions only through
the e-procurement portal, not later than one week before the
meeting.Clarifications requested through any other mode shall
not be considered by the Employer.

7.6

Minutes of the pre-Bid meeting, if applicable, including the text
of the questions asked by Bidders, without identifying the
source, and the responses given, together with any responses
prepared after the meeting, will be uploaded online on e-
procurement system. Any modification to the bidding document
that may become necessary as a result of the pre-Bid meeting
shall be made by the Employer exclusively through the issue of
an addendum pursuant to ITB 8 and not through the minutes of
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the pre-Bid meeting.It is the bidder’s responsibility to check on
the e- procurement system, for any addendum/ amendment/
corrigendum to the bidding document. Nonattendance at the pre-
Bid meeting will not be a cause for disqualification of a Bidder.

8. Amendment of
Bidding Document

8.1

At any time prior to the deadline for submission of bids, the
Employer may amend the bidding document by issuing addenda.

8.2

Any addendum issued shall be part of the bidding document and
shall be deemed to have been communicated to all the bidders.
The addenda will appear on the e-procurement system under
“Latest Corrigendum”, and Email notification is also
automatically sent to those bidders who have started working on
the tender, unless otherwise specified in the BDS. The Employer
shall not be liable for any information not received by the bidder.
It is the bidders’ responsibility to verify the website for the latest
information related to this bid.

8.3

To give prospective Bidders reasonable time in which to take an
addendum into account in preparing their Bids, the Employer
may, at its discretion, extend the deadline for the submission of
Bids, pursuant to ITB 22.2.

C. Preparation of Bids

9. Cost of Bidding

9.1

The Bidder shall bear all costs associated with the preparation
and submission of its Bid, and the Employer shall in no case be
responsible or liable for those costs, regardless of the conduct or
outcome of the Bidding process.

10. Language of Bid

10.1

The Bid, as well as all correspondence and documents relating to
the Bid exchanged by the Bidder and the Employer, shall be
written in English. Supporting documents and printed literature
that are part of the Bid may be in another language provided they
are accompanied by an accurate translation of the relevant
passages in English, in which case, for purposes of interpretation
of the Bid, such translation shall govern.

11. Documents
Comprising the
Bid

111

11.2

The Bid shall comprise two Parts, namely the Technical Part and
the Financial Part. These two Parts shall be submitted
simultaneously.

The Technical Part shall contain the following:

(a) Letter of Bid— Technical Part prepared in accordance with
ITB 12 and ITB 14;

(b) Bid Security or Bid-Securing Declaration in accordance with
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11.3

114

115

ITB 19.1;

(c) Alternative Bid — Technical Part, if permissible, in
accordance with ITB 13, the Technical Part of any
Alternative Bid;

(d) Authorization: written confirmation authorizing the signatory
of the Bid to commit the Bidder, in accordance with ITB
20.3, and in accordance with ITB 20.4 in case of a JV;

(e) Bidder’s Eligibility:documentary evidence in accordance
with ITB 17 establishing the Bidder’s eligibility to Bid;

(f) Qualifications: documentary evidence in accordance with
ITB 17 establishing the Bidder’s qualifications to perform the
contract if its Bid is accepted;

(g) Conformity: a technical proposal in accordance with ITB 16;

(h) Construction methodology as detailed in Para 1.1 of Section
I11 Evaluation Criteria;

(1) Contractor Registration certificate (as per RFB); and
(J) any other document required in the BDS.
The financial forms are;

(a) Letter of Bid — Financial Part: prepared in accordance with
ITB 12 and ITB 14;(part of Completed Schedules and
general/Special Conditions in KPP portal)

(b) Completed Schedules including priced Bill of Quantities in
accordance with ITB 12 and ITB 14, as specified in BDS;

(c) Alternative Bid - Financial Part: if permissible in accordance
with ITB 13; and

(d) any other documentrequired in the BDS.

All relevant forms for the Financial Part, as referenced above,
have been provided in the Completed Schedules section, along
with the General/special conditions specified under KPPP.’

The Technical Part shall not include any information related to
the Bid price. Where material financial information related to the
Bid price is contained in the Technical Part the Bid shall be
declared non-responsive.

In addition to the requirements under ITB 11.2, Bids submitted
by a JV (where permitted) shall include a copy of the Joint
Venture Agreement entered by all members. Alternatively, a
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letter of intent to execute a Joint Venture Agreement in the event
of a successful Bid shall be signed by all members and submitted
with the Bid, together with a copy of the proposed Agreement.

11.6 The Bidder shall furnish in the Letter of Bid — Financial Part
information on commissions and gratuities, if any, paid or to be
paid to agents or any other party relating to this Bid.

The declaration shall be taken under General/Special Condition in KPP
portal. However, The document shall be taken from successful
bidder in written post issue of Letter of Intent/ Letter of
Acceptance.

12. Process of Bid
Submission

12.1 The Letter of Bid — Technical Part, Letter of Bid — Financial
Part, Schedules including Bill of Quantities, and all documents
listed under Clause 11, shall be prepared using the relevant
forms furnished in Section 1V, Bidding Forms, if so provided.
The forms must be completed without any alterations to the text,
and no substitutes shall be accepted except as provided under
ITB 20.3. All blank spaces shall be filled with the information
requested.

12.2 Entire Bid including the Letters of Bid, Schedules and filled-up
Bill of Quantities shall be submitted online on e-procurement
system specified in ITB 7.1. Details and process of online
submission of the tender and relevant documents are given on
the website mentioned above. Scanned copies of documents
listed in ITB Clauses 11 and 12.3 should also be uploaded on
this website.

12.3 Submission of Original Documents: Not applicable

13. Alternative Bids

13.1 Unless otherwise specified in the BDS, alternative Bids shall not
be considered.

13.2 When alternative times for completion are explicitly invited, a
statement to that effect will be included in the BDS and the
method of evaluating different alternative times for completion
will be described in Section 111, Evaluation and Qualification
Criteria.

13.3 Except as provided under ITB 13.4 below, Bidders wishing to
offer technical alternatives to the requirements of the bidding
document must first price the Employer’s design as described in
the bidding document and shall further provide all information
necessary for a complete evaluation of the alternative by the
Employer, including drawings, design calculations, technical
specifications, breakdown of prices, and proposed construction
methodology and other relevant details. Only the technical
alternatives, if any, of the Bidder with the Most Advantageous
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Bid conforming to the basic technical requirements shall be
considered by the Employer.

13.4

When specified in the BDS, Bidders are permitted to submit
alternative technical solutions for specified parts of the Works.
Such parts will be identified in the BDS and described in
Section VII,Works’ Requirements. The method for their
evaluation will be stipulated in Section Ill,Evaluation and
Qualification Criteria.

14. Bid Prices and
Discounts

141

The prices and discounts quoted by the Bidder in the Letter of
Bid —Financial Part and in the Schedules including Bill of
Quantities shall conform to the requirements specified below.

14.2

The Bidder shall submit a Bid for the whole of the Works
described in ITB 1.1 by filling in prices for all items of the
Works, as identified in Section 1V - Bidding Forms along with
the total bid price (both in figures and words). The Bidder shall
fill in rates and prices for all items of the Works described in the
Bill of Quantities. Items against which no rate or price is
entered by the Bidder will not be paid for by the Employer when
executed and shall be deemed covered by the rates for other
items and prices in the Bill of Quantities. Corrections if any, in
the bid can be carried out by editing the information before
electronic submission on e-procurement portal.

14.3

The price to be quoted in the Letter of Bid — Financial Part,in
accordance with ITB 12.1, shall be the total price of the Bid,
excluding any discounts offered.

14.4

The Bidder shall quote any discounts and indicate the
methodology for their application in the Letter of Bid —
Financial Part in accordance with ITB 12.1.

14.5

14.6

Unless otherwise specified in the BDS and the Conditions of
Contract, the prices quoted by the Bidder shall be fixed.

If so specified in ITB 1.1, Bids are invited for individual lots
(contracts)or for any combination of lots (packages). Bidders
wishing to offer discounts for the award of more than one
Contract shall specify in their Bid the price reductions applicable
to each package, or alternatively, to individual Contracts within
the package. Discounts shall be submitted in accordance with
ITB 14.4, provided the Bids for all lots (contracts) are opened at
the same time.

14.7

All duties, taxes, and other levies payable by the Contractor
under the Contract, or for any other cause, as of the deadline for
submission of Bids, shall be included in the rates and prices and
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14.8

the total Bid price submitted by the Bidder.

Bidders may like to ascertain availability of tax/duty exemption
benefits available in India. They are solely responsible for
obtaining such benefits which they have considered in their bid
and in case of failure to receive such benefits for reasons
whatsoever, the Employer will not compensate the bidder
(Contractor). The bidder shall furnish along with his bid a
declaration to this effect in the Declaration Format provided in
Section IV of the bidding document.

Where the bidder has quoted taking into account such benefits, it
must give all information required for issue of certificates in
terms of the Government of India’s relevant Notifications as per
the declaration format. In case the bidder has not provided the
required information or has indicated to be furnished later on in
the Declaration Format, the same shall be construed that the
goods/construction equipment for which certificate is required is
Nil.

To the extent the Employer determines the quantities indicated
therein are reasonable keeping in view the quantities in bill of
quantities, construction program and methodology, the
certificates will be issued within 60 days of signing of the
contract and no subsequent changes will be permitted. In case of
materials pertaining to Variation items and quantities, the
certificate shall be issued only on request from the Contractor
when in need and duly certified by the Project Manager.

No certificate will be issued for items where no
quantity/capacity of equipment is indicated in the statement.

If the bidder has considered the tax/duty exemption for
materials/construction equipment to be bought for the work, the
bidder shall confirm and certify that the Employer will not be
required to undertake any responsibilities of the Government of
India Scheme or the said exemptions being available during the
contract execution, except issuing the required certificate. The
bids which do not conform to the above provisions or any
condition by the bidder which makes the bid subject to
availability of tax/duty exemption for materials/construction
equipment or compensation on withdrawal of any variations to
the said exemptions will be treated as non-responsive and
rejected.

Any delay in procurement of the construction equipment/
machinery/goods as a result of the above shall not be a cause for
granting any extension of time.
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15.

Currencies of Bid
and Payment

151

The unit rates and prices shall be quoted by the Bidder and shall
be paid for, entirely in Indian Rupees.

16.

Documents
Comprising the
Technical
Proposal

16.1

The Bidder shall furnish a technical proposal in the Technical
Part of the Bid, including a statement of work methods,
equipment, personnel, schedule and any other information as
stipulated in Section 1V, Bidding Forms, in sufficient detail to
demonstrate the adequacy of the Bidders’ proposal to meet the
work’s requirements and the completion time.

17.

Documents
Establishing the
Eligibility and
Quialifications of
the Bidder

17.1

17.2

To establish Bidder’s eligibility in accordance with ITB 4,
Bidders shall complete the Letter of Bid — Technical Part,
included in Section 1V, Bidding Forms.

In accordance with Section Il11, Evaluation and Qualification
Criteria, to establish its qualifications to perform the Contract,
the Bidder shall provide the information requested in the
corresponding information sheets included in Section 1V,
Bidding Forms.

18.

Period of Validity
of Bids

18.1

Bids shall remain valid for 120 days or for the Bid Validity
period specified in the BDS. The Bid Validity period starts
from the date fixed for the Bid submission deadline (as
prescribed by the Employer in accordance with ITB 22.1). A
Bid valid for a shorter period shall be rejected by the Employer
as nonresponsive.

18.2

In exceptional circumstances, prior to the expiration of the Bid
validity period, the Employer may request Bidders to extend the
period of validity of their Bids. The request and the responses
shall be made in writing. If a Bid Security is requested in
accordance with ITB 19, it shall also be extended forty five (45)
days beyond the deadline of the extended validity period. A
Bidder may refuse the request without forfeiting its Bid
Security. A Bidder granting the request shall not be required or
permitted to modify its Bid, except as provided in ITB 18.3.

18.3

If the award is delayed by a period exceeding fifty-six (56) days
beyond the expiry of the initial Bid validity period,the Contract
price shall be determined as follows:
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(a) in the case of fixed price contracts, the Contract price shall
be the Bid price adjusted by the factor specified in
theBDS;

(b) in the case of adjustable price contracts, no adjustment
shall be made; or

(c) in any case, Bid evaluation shall be based on the Bid price
without taking into consideration the applicable correction
from those indicated above.

19. Bid Security

19.1

The Bidder shall furnish as part of the Technical Part of its Bid,
either a Bid-Securing Declaration or a Bid Security as specified
in the BDS, in original form and, in the case of a Bid security,
for the amount specified in the BDS.

19.2

A Bid Securing Declaration shall use the form included in
Section 1V, Bidding Forms.

19.3

If a Bid Security is specified pursuant to ITB 19.1, the Bid
Security shall be a demand guarantee in any of the following
forms at the Bidder’s option:

(@) an unconditional bank guarantee issued by a Nationalized
or Scheduled bank located in India;

(b) an irrevocable letter of credit issued by a Nationalized or
Scheduled bank located in India;

(c) a cashier’s or certified check or demand draft issued by a
Nationalized or Scheduled bank located in India;

(d) another security specified in the BDS,

In the case of a bank guarantee, the Bid Security shall be
submitted using the Bid Security Form included in Section IV,
Bidding Forms. The form must include the complete name of the
Bidder. The Bid Security shall be valid for forty-five (45) days
beyond the original validity period of the Bid, or beyond any
period of extension if requested under ITB 18.2.

19.4

If a Bid Security or Bid Securing Declaration is specified
pursuant to ITB 19.1, any Bid not accompanied by a
substantially responsive Bid Security or Bid Securing
Declaration shall be rejected by the Employer as non-responsive.

19.5

If a Bid Security is specified pursuant to ITB 19.1, the Bid
Security of unsuccessful Bidders shall be returned as promptly as
possible upon the successful Bidder’s signing the Contract and
furnishing the Performance Security and if required in the BDS,
the Environmental and Social (ES) Performance Security
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pursuant to ITB 50.

19.6

The Bid Security of the successful Bidder shall be returned as
promptly as possible once the successful Bidder has signed the
Contract and furnished the required Performance Security and if
required in the BDS, the Environmental and Social (ES)
Performance Security.

19.7

The Bid Security may be forfeited or the Bid-Securing
Declaration executed:

(a) ifa Bidder withdraws/modifies/substitutes its Bid during
the period of Bid validity specified by the Bidder on the
Letter of Bid - Technical Part and repeated in Letter of Bid
- Financial Part, or any extension thereto provided by the
Bidder; or

(b) if the Bidder does not accept the correction of its Bid
Price pursuant to ITB 36; or

(c) if the successful Bidder fails to:
(1) sign the Contract in accordance with ITB 49; or

(ii) furnish a Performance Securityand if required in the
BDS, the Environmental and Social (ES) Performance
Security in accordance with ITB 50.

19.8

The Bid Security or the Bid-Securing Declaration of a JVshall
be in the name of the JVthat submits the Bid. If the JVhas not
been constituted into a legally enforceable JV, at the time of
Bidding, the Bid Security or the Bid-Securing Declaration shall
be in the names of all future members as named in the letter of
intent mentioned in ITB 4.1 and ITB 11.2.

19.9

If a Bid Security is not required in the BDS, pursuant to ITB
19.1, and:

(@) if a Bidder withdraws its Bid during the period of Bid
validity specified by the Bidder in the Letters of Bid or any
extended date provided by the Bidder; or

(b) if the successful Bidder fails to: sign the Contract in
accordance with ITB 49; or furnish a Performance Security
and if required in the BDS, the Environmental and Social
(ES) Performance Security in accordance with ITB 50;

the Borrower may, if provided for in the BDS, declare the Bidder
ineligible to be awarded a contract by the Employer for a period of
time as stated in the BDS.
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20. Format and
Signing of Bid

20.1

The Bidder shall prepare the Bid as per details given in ITB 21.

20.2

Bidders shall mark as “CONFIDENTIAL” information in their
Bids which is confidential to their business.

20.3

The Bid shall be signed by a person duly authorized to sign on
behalf of the Bidder. This authorization shall consist of a written
confirmation as specified in the BDS and shall be uploaded
along with the Bid. The name and position held by each person
signing the authorization must be typed or printed below the
signature.

20.4

20.5

In case the Bidder is a JV, the Bid shall be signed by an
authorized representative of the JV on behalf of the JV, and so
as to be legally binding on all the members as evidenced by a
power of attorney signed by their legally authorized
representatives. Documents establishing authority to sign the bid
on behalf of the JV shall be uploaded along with the bid.

Any interlineations, erasures, or overwriting shall be valid only
if they are signed or initialed by the person signing the Bid.

D. Online Submission and Opening of Bids

21. Preparation of
Bids

21.1

Bids, both Technical and Financial Parts, shall be submitted
online on the e-procurement system specified in BDS 7.1.
Detailed guidelines for viewing bids and submission of online
bids are given on the website (https://kppp.karnataka.gov.in).
The Request for Bids under this Project is published on this
website. Any citizen or prospective bidder can logon to this
website and view the Request for Bids and can view the details
of works for which bids are invited. A prospective bidder can
submit its bid online; however, the bidder is required to have
enrolment/registration in the website, and should have valid
Digital Signature Certificate (DSC) in the form of smart card/e-
token obtained from any certifying agency authorised by the
Government of India (for class of DSC specified in BDS). The
bidder should register in the website using the relevant option
available. Then the Digital Signature registration has to be done
with the e-token, after logging into the website. The bidder can
then login the website through the secured login by entering the
password of the e-token & the user id/ password chosen during
registration. After getting the bid schedules, the Bidder should
go through them carefully and submit the specified documents,
along with the bid, otherwise the bid will be rejected.
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21.2

The completed bid comprising of documents indicated in ITB
12, should be uploaded on the e-procurement portal along with
scanned copies of requisite certificates as are mentioned in
different sections in the bidding document. The bid security
needs to be paid online only through KPP portal
(https://kppp.karnataka.gov.in).

21.3

All the documents are required to be signed digitally by the
bidder. After electronic online bid submission, the system
generates a unique bid identification number which is time
stamped as per server time. This shall be treated as
acknowledgement of bid submission.

21.4

Physical, e-mail, Telex, Cable or Facsimile bids will be rejected
as non-responsive.

22. Deadline for
Submission of
Bids

22.1

Bids, both Technical and Financial Parts, must be uploaded
online no later than the date and time specified in the BDS.

22.2

The Employer may, at its discretion, extend the deadline for the
submission of Bids by amending the bidding document in
accordance with ITB 8, in which case all rights and obligations
of the Employer and Bidders previously subject to the deadline
shall thereafter be subject to the deadline as extended.

23. Late Bids

23.1

The electronic bidding system would not allow any late
submission of bids after due date & time as per server time.

24. Withdrawal,
Substitution, and
Modification of
Bids

24.1 Bidders may modify their bids by using the appropriate option for

bid modification on e-procurement portal, before the deadline for
submission of bids. For this the bidder need not make any
additional payment towards the cost of bid document. For bid
modification and consequential re-submission, the bidder is not
required to withdraw his bid submitted earlier. The last modified
bid submitted by the bidder within the bid submission time shall
be considered as the bid. For this  purpose,
modification/withdrawal by other means will not be accepted. In
online system of bid submission, the modification and
consequential re-submission of bids is allowed any number of
times. A bidder may withdraw his bid by using the appropriate
option for bid withdrawal, before the deadline for submission of
bids, however, if the bid is withdrawn, re-submission of the bid is
not allowed (or allowed if specified in BDS).

24.2

Bids requested to be withdrawn in accordance with ITB 24.1
shall not be opened.

24.3

No Bid may be withdrawn, substituted, or modified in the
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interval between the deadline for submission of Bids and the
expiration of the period of Bid validity specified by the Bidder on
the Letter of Bid or any extension thereof. This will result in the
forfeiture of the Bid Security pursuant to ITB 19.7.

E. Public Opening of Technical Parts of Bids

25. Public Opening of
Technical Parts of
Bids

25.1 The Employer shall publicly open Technical Parts of all Bids
received by the deadline, at the date, time and place specified in
the BDS, in the presence of Bidders’ designated representatives
and anyone who chooses to attend, and this could also be viewed
by the bidders online. The Financial Parts of the bids shall remain
unopened in the e-procurement system, until the subsequent
public opening, following the evaluation of the Technical Parts of
the Bids. In all cases, original documents submitted as specified
in ITB 12.3 shall be first scrutinized, and Bids that do not comply
with the provisions of ITB 12.3 will be declared non-responsive
and will not be opened. Thereafter, bidders’ names,the presence
or absence of a Bid Security or Bid Securing Declaration, if one
was required, alternative bids — technical parts, if any, and such
other details as the Employer may consider appropriate will be
notified, online by the Employer at the time of bid opening. (Bid
security needs to be paid online only through KPP Portal. No
other form shall be accepted)

In the event of the specified date of bid opening being declared a
holiday for the Employer, the bids will be opened at the
appointed time and location on the next working day.

25.2 The electronic summary of the bid opening will be generated and
uploaded online. The Employer will also prepare minutes of the
Bid opening, including the information disclosed and upload the
same for viewing online. Only Technical Parts of Bids, and
technical parts of Alternative Bids if any, that are opened at
technical Bid opening shall be considered further for evaluation.

F. Evaluation of Bids — General Provisions

26. Confidentiality

26.1 Information relating to the evaluation of Bids and
recommendation of contract award, shall not be disclosed to
Bidders or any other persons not officially concerned with the
Bidding process until information on Intention to Award the
Contract is transmitted to all Bidders in accordance with ITB 45.
In cases where ITB 45 is not applicable, such information shall
not be disclosed until Notification of Award is transmitted in
accordance with ITB 47.
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26.2

Any effort by a Bidder to influence the Employer in the
evaluation of the Bids or Contract award decisions may result in
the rejection of its Bid.

26.3

Notwithstanding ITB 26.2, from the time of Bid opening to the
time of Contract award, if a Bidder wishes to contact the
Employer on any matter related to the Bidding process, it shall
do so in writing.

27. Clarification of
Bids

27.1

To assist in the examination, evaluation, and comparison of the
Bids, and qualification of the Bidders, the Employer may, at its
discretion, ask any Bidder for a clarification of its Bid giving a
reasonable time for a response. Any clarification submitted by a
Bidder that is not in response to a request by the Employer shall
not be considered. The Employer’s request for clarification and
the response shall be in writing. No change, including any
voluntary increase or decrease in the prices or substance of the
Bid shall be sought, offered, or permitted, except to confirm the
correction of arithmetic errors discovered by the Employer in
the evaluation of the Bids, in accordance with ITB 36.

27.2

If a Bidder does not provide clarifications of its Bid by the date
and time set in the Employer’s request for clarification, its Bid
may be rejected.

28. Deviations,
Reservations, and
Omissions

28.1

During the evaluation of Bids, the following definitions apply:

(@) “Deviation” is a departure from the requirements specified
in the bidding document;

(b) “Reservation” is the setting of limiting conditions or
withholding from complete acceptance of the requirements
specified in the bidding document; and

(c) “Omission” is the failure to submit part or all of the
information or documentation required in the bidding
document.

29. Nonmaterial
Nonconformities

29.1

Provided that a Bid is substantially responsive, the Employer
may waive any nonconformities in the Bid which do not
constitute a material deviation, reservation or omission.

29.2

Provided that a Bid is substantially responsive, the Employer
may request that the Bidder submit the necessary information or
documentation, within a reasonable period of time, to rectify
nonmaterial nonconformities in the Bid related to documentation
requirements. Requesting information or documentation on such
nonconformities shall not be related to any aspect of the price or
substance of the Bid. Failure of the Bidder to comply with the
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request may result in the rejection of its Bid.

29.3 Provided that a Bid is substantially responsive, the Employer
shall rectify quantifiable nonmaterial nonconformities related to
the Bid Price. To this effect, the Bid Price shall be adjusted, for
comparison purposes only, to reflect the price of a missing or
nonconforming item or component in the manner specified in
the BDS.

G. Evaluation of Technical Parts of Bids

30. Evaluation of
Technical Parts

30.1 In evaluating the Technical Parts of each Bid, the Employer shall
use the criteria and methodologies listed in this ITB and Section
I11, Evaluation and Qualification Criteria. No other evaluation
criteria or methodologies shall be permitted.

31. Determination of
Responsiveness

31.1 The Employer’s determination of a Bid’s responsiveness is to be
based on the contents of the Bid itself, as defined in ITB 11.

31.2 A substantially responsive Bid is one that meets the requirements
of the bidding document without material deviation, reservation,
or omission. A material deviation, reservation, or omission is one
that:

(a) if accepted, would:

(1) affect in any substantial way the scope, quality, or
performance of the Works specified in the Contract;
or

(i) limit in any substantial way, inconsistent with the
bidding document, the Employer’s rights or the
Bidder’s obligations under the proposed Contract; or

(b) if rectified, would unfairly affect the competitive position of
other Bidders presenting substantially responsive Bids.

31.3 The Employer shall examine the technical aspects of the Bid
submitted in accordance with ITB 16, in particular, to confirm
that all requirements of Section VII, Works’ Requirements have
been met without any material deviation, reservation or
omission.

31.4 If a Bid is not substantially responsive to the requirements of the
bidding document, it shall be rejected by the Employer and may
not subsequently be made responsive by correction of the
material deviation, reservation, or omission.

32. Qualification of
the Bidder

32.1 The Employer shall determine to its satisfaction whether the
eligible Bidders that have submitted substantially responsive
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Bid - Technical Parts meet the qualifying criteria specified in
Section 11, Evaluation and Qualification Criteria.

32.2

The determination shall be based upon an examination of the
documentary evidence of the Bidder’s qualifications submitted
by the Bidder, pursuant to ITB 17. The determination shall not
take into consideration the qualifications of other firms such as
the Bidder’s subsidiaries, parent entities, affiliates,
subcontractors (other than Specialized Subcontractors if
permitted in the bidding document), or any other firm different
from the Bidder.

32.3

If a Bidder does not meet the qualifying criteria specified in
Section 11, Evaluation and Qualification Criteria, its Bid shall
be rejected by the Employer and may not subsequently be made
responsive by correction of the material deviation, reservation,
or omission.

32.4

Only Bids that are both substantially responsive to the bidding
document and meet all Qualification Criteria shall have the
Financial Parts of their Bids opened at the second public
opening.

33. Subcontractors

33.1

33.2

33.3

Unless otherwise stated in the BDS, the Employer does not intend
to execute any specific elements of the Works by subcontractors
selected in advance by the Employer.

The subcontractor’s qualifications shall not be used by the Bidder
to qualify for the Works unless their specialized parts of the
Works were previously designated by the Employer in the BDS
as can be met by subcontractors referred to hereafter as
‘Specialized Subcontractors’, in which case, the qualifications of
the Specialized Subcontractors proposed by the Bidder may be
added to the qualifications.

Bidders may propose subcontracting up to the percentage of total
value of contracts or the volume of works as specified in the
BDS. Subcontractors proposed by the Bidder shall be fully
qualified for their parts of the Works.

H. Public Opening of Financial Parts of Bids

34. Public Opening of
Financial Parts

34.1

Following the completion of the evaluation of the Technical Parts

of the Bids, and the Bank has issued its no objection (if
applicable), the Employer shall notify in writing those Bidders
whose Bids were considered non-responsive to the bidding
document or failed to meet the Qualification Criteria, advising
them of the following information:
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(@) the grounds on which their Technical Part of Bid failed to
meet the requirements of the bidding document.

(b) their Financial Part of Bid shall not be opened; and

(¢) notify them of the date, time, and location for public
opening of Financial Parts of the Bids.

34.2

The Employer shall, simultaneously, notify in writing those
Bidders whose Technical Part have been evaluated as
substantially responsive to the bidding document and met all
Qualifying Criteria, advising them of the following information:

(@) their Bid has been evaluated as substantially responsive to
the bidding document and met the Qualification Criteria;

(b) their Financial Part of Bid will be opened at the public
opening of the Financial Parts; and

(¢) notify them of the date, time and location for public
opening of the Financial Parts of the Bids, as specified in
the BDS.

34.3 The opening date should allow Bidders sufficient time to make

arrangements for attending the opening. The Financial Part of
the Bids shall be opened publicly in the presence of Bidders’
designated representatives and anyone who chooses to attend,
and this could also be viewed by the bidders online. The
bidder’s names, the Bid prices, per lot (contract) if applicable,
including any discounts and Alternative Bid - Financial Part if
any, and such other details as the Employer may consider
appropriate, will be notified online by the Employer at the time
of bid opening.

In the event of the specified date of bid opening being declared a
holiday for the Employer, the bids will be opened at the
appointed time and location on the next working day.

34.4

The electronic summary of the bid opening will be generated and
uploaded online. The Employer will also prepare minutes of the
Bid opening, including the information disclosed and upload the
same for viewing online. Only Financial Parts of Bids, Financial
Parts of Alternative Bids, and discounts that are opened at Bid
opening shall be considered further for evaluation.

. Evaluation of Financial Parts of Bids

35. Evaluation of
Financial Parts

35.1

To evaluate the Financial Part, the Employer shall consider the
following:
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(@)

the Bid price, excluding Provisional Sums and the provision,
if any, for contingencies in the Summary Bill of Quantities
for admeasurement contracts, but including Daywork'items,
where priced competitively;

(b)

price adjustment for correction of arithmetic errors in
accordance with ITB 36.1;

(©)

price adjustment due to discounts offered in accordance with
ITB 14.4;

(d)
(€)

Not used;

price adjustment due to quantifiable nonmaterial
nonconformities in accordance with ITB 29.3;and

(M

the additional evaluation factors are specified in Section 11,
Evaluation and Qualification Criteria.

35.2 The estimated effect of the price adjustment provisions of the
Conditions of Contract, applied over the period of execution of
the Contract, shall not be taken into account in Bid evaluation.

35.3 If this bidding document allows Bidders to quote separate prices
for different lots (contracts), the methodology to determine the
lowest evaluated cost of the contract combinations, including
any discounts offered in the Letter of Bid — Financial Part, is
specified in Section 111, Evaluation and Qualification Criteria

36. Correction of
Arithmetical
Errors

36.1 In

evaluating the Financial Part of each Bid, the Employer shall

correct arithmetical errors on the following basis:

(a)

(b)

(©)

only for admeasurement contracts, if there is a
discrepancy between the unit price and the total price that
is obtained by multiplying the unit price and quantity, the
unit price shall prevail and the total price shall be
corrected;

if there is an error in a total corresponding to the addition
or subtraction of subtotals, the subtotals shall prevail and
the total shall be corrected; and

if there is a discrepancy between words and figures, the

1 Daywork is work carried out following instructions of the Project Manager and paid for on the basis of time
spent by workers, and the use of materials and the Contractor’s equipment, at the rates quoted in the Bid.
For Daywork to be priced competitively for Bid evaluation purposes, the Employer must list tentative
quantities for individual items to be costed against Daywork (e.g., a specific number of tractor driver staff-
days, or a specific tonnage of Portland cement), to be multiplied by the Bidders’ quoted rates and included

in the total Bid price.
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amount in words shall prevail, unless the amount
expressed in words is related to an arithmetic error, in
which case the amount in figures shall prevail subject to
(a) and (b) above.

36.2

Bidders shall be requested to accept correction of arithmetical
errors. Failure to accept the correction in accordance with ITB
36.1, shall result in the rejection of the Bid and the Bid Security
may be forfeited in accordance with ITB Sub-Clause 19.7.

37. Conversion to
Single Currency

37.1

Not used.

38. Margin of
Preference

38.1

Not applicable.

39. Comparison of
Financial Parts

39.1

The Employer shall compare the evaluated costs of all
responsive and qualified Bids to determine the Bid that has the
lowest evaluated cost.

40. Abnormally Low
Bids

40.1

40.2

40.3

An Abnormally Low Bid is one where the Bid price, in
combination with other constituent elements of the Bid, appears
unreasonably low to the extent that the Bid price raises material
concerns as to the capability of the Bidder to perform the
Contract for the offered Bid price.

In the event of identification of a potentially Abnormally Low
Bid, the Employer, unless otherwise specified in the BDS, shall
seek written clarifications from the Bidder, including detailed price
analyses of its Bid price in relation to the subject matter of the
contract, scope, proposed methodology, schedule, allocation of
risks and responsibilities and any other requirements of the bidding
document.

After evaluation of the price analyses, in the event that the
Employer determines that the Bidder has failed to demonstrate its
capability to perform the Contract for the offered Bid Price, the
Employer shall reject the Bid.

41. Unbalanced or
Front-Loaded
Bids

41.1

41.2

If the Bid for an admeasurement contract, which results in the
lowest evaluated cost is, in the Employer’s opinion, seriously
unbalanced or, front-loaded, the Employer may require the
Bidder to provide written clarifications. Clarifications may
include detailed price analyses (with breakdown of unit rates) to
demonstrate the consistency of the Bid prices with the scope of
works, proposed methodology, schedule and any other
requirements of the bidding document.

After the evaluation of the information and detailed price
analysis presented by the Bidder, the Employer may as
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appropriate:

(a) accept the Bid without any additional Performance

Security; or

(b) require that the amount of the Performance Security be
increased at the expense of the Bidder to a level not
exceeding twenty percent (20%) of the Contract Price to
protect the Employer against financial loss in the event of

default of the successful Bidder under the Contract; or

(c) reject the Bid if the risk cannot be mitigated through

additional performance security.

42. Most 42.1 Having compared the evaluated costs of Bids, the Employer shall
Advantageous Bid determine the Most Advantageous Bid. The Most Advantageous
Bid is the Bid of the Bidder that meets the Qualification Criteria
and whose Bid has been determined to be:
(a) substantially responsive to the bidding document; and
(b) the lowest evaluated cost.

43. Employer’sRight | 43.1 The Employer reserves the right to accept or reject any Bid, and
to Accept Any to annul the Bidding process and reject all Bids at any time prior
Bid, and to Reject to Contract Award, without thereby incurring any liability to
Any or All Bids Bidders. In case of annulment, all documents submitted and

specifically, Bid securities, shall be promptly returned to the
Bidders.

44. Standstill Period 44.1 Standstill Period shall not apply.

45. Notice of Intention | 45.1 Not used.
to Award

J. Award of Contract
46. Award Criteria 46.1 Subject to ITB 43, the Employer shall award the Contract to the
successful Bidder. This is the Bidder whose Bid has been
determined to be the Most Advantageous Bid as specified in
ITB 42.
47. Notification of 47.1 Prior to the expiration of the Bid Validity Period, the Employer

Award

shall transmit the Letter of Acceptance to the successful Bidder.
The Letter of Acceptance shall specify the sum that the
Employer will pay the Contractor in consideration of the
execution of the contract (hereinafter and in the Conditions of
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47.2

Contract and Contract Forms called “the Contract Price”).

Within ten (10) Business Days after the date of transmission of
the Letter of Acceptance, the Employer shall publish the
Contract Award Notice which shall contain, at a minimum, the
following information:

(a) name and address of the Employer;

(b) name and reference number of the contract being awarded,
and the selection method used;

(c) names of all Bidders that submitted Bids, and their Bid
prices as read out at Bid opening, and as evaluated;

(d) names of all Bidders whose Bids were rejected either as
nonresponsive or as not meeting qualification criteria, or
were not evaluated, with the reasons therefor; and

(e) the name of the successful Bidder, the final total contract
price, the contract duration and a summary of its scope.

47.3

The Contract Award Notice shall be published on a National
website (on the Employer’s website (RDWSD Karnataka —
Official Website and KERS website)

47.4

Until a formal contract is prepared and executed, the notification
of award shall constitute a binding Contract.

48. Debriefing by the
Employer

48.1

Not used.

49. Signing of
Contract

49.1

Promptly upon Notification of Award, the Employer shall
prepare the Contract Agreement and keep it ready in the office
of the Employer for the signature of the Employer and the
successful Bidder, within 21 days following the date of Letter of
Acceptance. The Contract Agreement shall incorporate all
agreements between the Employer and the successful Bidder.

49.2

Within twenty-one (21) days of receipt of the Letter of
Acceptance, the successful Bidder shall (a) furnish the
performance security and if required in the BDS, the
Environmental and Social (ES) Performance Security in
accordance with ITB Clause 50 and revised construction
methodology; (b) if the successful bidder is a JV, it shall also
furnish the JV agreement duly signed by all the members, if it
had submitted only a letter of intent to execute the JV agreement
along with the bid; and (c) shall sign, date and return the
Agreement to the Employer along with the documents stated at
(a) and (b) above.



https://english.swachhamevajayate.org/
https://english.swachhamevajayate.org/

35

50. Performance
Security

Add The successful Bidder shall also be required to submit an
Environmental and Social (ES) Performance Security.

[Note: The ES Performance Security shall normally be
required where ES risks are significant.]

Throughout this bidding document the term "performance
security’, unless the context clearly indicates otherwise, means
and includes both ‘the performance security and the ES
performance security’ to be submitted by the successful bidder
in the amounts specified in GCC/ PCC 54.

50.1

50.2

50.3

Failure of the successful Bidder to submit the above-mentioned
Performance Security and if required in the BDS, the
Environmental and Social (ES) Performance Security or to sign
the Contract Agreement shall constitute sufficient grounds for
the annulment of the award and forfeiture of the Bid Security. In
that event the Employer may award the Contract to the Bidder
offering the next Most Advantageous Bid.

Upon the successful Bidder’s signing the Agreement and
furnishing of the Performance Security and if required in the
BDS, the Environmental and Social (ES) Performance Security
pursuant to ITB Clause 50.1, the Employer shall promptly notify
the name of the winning bidder to each unsuccessful bidder and
shall discharge the Bid Securities of the bidders pursuant to ITB
Clause 19.5 and 19.6.

51. Adjudicator

51.1

The Employer proposes the person named in the BDS to be
appointed as Adjudicator under the Contract, at the daily fee
specified in the BDS, plus reimbursable expenses (actual
boarding, lodging, travel and other incidental expenses). If the
Bidder disagrees with this proposal, the Bidder should so state in
his Bid. If, in the Letter of Acceptance, the Employer does not
agree on the appointment of the Adjudicator, the Employer will
request the Appointing Authority designated in the Particular
Conditions of Contract (PCC) pursuant to Clause 23.1 of the
General Conditions of Contract (GCC), to appoint the
Adjudicator.
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Section 11 - Bid Data Sheet (BDS)

The following specific data for the Works to be procured shall complement, supplement, or
amend the provisions in the Instructions to Bidders (ITB). Whenever there is a conflict, the
provisions herein shall prevail over those in ITB.

ITB

A. General

Reference

ITB 1.1 The number of the Request for Bids is: One (1)
The Employeris: Rural Drinking Water and Sanitation Department
(RDWSD)
The reference number of the Request for Bids (RFB) is:IN-KERS-458929-
CW-RFB
The name of the RFB is: Construction of Material Recovery Facility of 10
TPD at Siddapura Grama Panchayat, KundapurTaluk, UdupiDistrict.
The number and identification of lots (contracts)comprising this RFB is:
one (1) Lot only.

ITB 1.2 The Employer shall use the e-procurement system specified in BDS 7.1.

ITB 2.1 The Borrower is: Government of India. The sub-borrower is Government
of Karnataka.
Loan Agreement amount:71 million US$
The name of the Project is: Karnataka Strengthening Coastal Resilience
and the Economy Project (K-SHORE)

ITB 4.1 Bids from Joint ventures are not acceptable.

ITB 4.5 A list of debarred firms and individuals is available on the Bank’s external
website: http://www.worldbank.org/debarr.

ITB 4.7 Deleted

B. Contents of Bidding Document

ITB 7.1 Electronic — Procurement System
The Employer shall use the following electronic-procurement system to
manage this Bidding process: https://kppp.karnataka.gov.in
Requests for clarification should be received by the Employer no later than
25.11.2024 prior to the deadline for submission of bids.

ITB7.4 A Pre-Bid meeting Shall take place.



http://www.worldbank.org/debarr.
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If a Pre-Bid meeting will take place, it will be at the following date, time
and place: 13.11.2024, 1100 hours IST, Office of Executive Engineer,
UdupiDivision, RDWSD, Udupi, UdupiDistrict, Karnataka State, India.

A site visit conducted by the Employer shall be organized.

ITB 8.2

The Corrigendum / addendum will appear on the e-procurement system
under https://kppp.karnataka.gov.in under “Latest Corrigendum” and email
notification is also automatically sent to those bidders who have started
working on this tender. The same may also be seen in the Departmental
website http://eparihara.aranya.gov.in/kers/public/kshore/ and
https://english.swachhamevajayate.org/

C. Preparation of Bids

ITB 11.2 (j)

The Bidder shall submit the following additional documents in its bid —
Technical Part: The bidder shall submit the following along with their bid:

i.  Documents as listed in the table below in addition to the required forms
as briefed in ITC 16 and ITC 17.

Certificate 1. Latest Professional Tax Payment
Certificate (PTPC)

2. Valid PAN Card in the name of
bidder/organization.

3. Income Tax Return of current Assessment
year or, IT Return of immediately
preceding Assessment year whichever
latest available.

4. Valid GST Registration Certificate under
GST Act & Rules.

Company Details 1. For Proprietorship Firms, Partnership
Firms, Registered Companies, Registered
Cooperative  Societies, Valid Trade
License/ acknowledgement or Receipt of
application for Trade License/
Revalidation.

2. Other Requirement: For Partnership
Firms: Legally valid Partnership Deed,
Trade License, Form-VIII/ Memorandum
of Registration of Registrar of Firms.

3. For Companies: Incorporation
Certificate, Trade License, Memorandum
of Articles of ROC, List of current
owners/ Directors/Board Members

4. For State Registered Co-operative
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Societies: Society Registration certificate
from ARCS of the State, Society By-
Laws, latest available Auditor’s Report of
Directorate of Co-operative Audit within
preceding five years as per Societies Act
& Rules.

Credential of work | 1. Work Order/ Award of Contract alongwith
BoQ/SoR and LOA/LOI duly
authenticated by issuing authority.

2. Work completion Certificates should
comprise with tender number, work order
number, BoQ, tendered amount, amount
put to tender, date of commencement, date
of completion (in all respect), payment
certificate etc. duly authenticated by
competent authority.

Financial Profit & Loss accounts and audited balance
Information sheets along with relevant annexures, as
applicable under IT Act, in the name of the
bidder for any three financial years within the
zone of preceding five financial years from
date of publication of RFB.

ii. Contractor Registration certificate on e-procurement system as per RFB
iii. Code of Conduct for Contractor’s Personnel (ES)

The Bidder shall submit its Code of Conduct that will apply to Contractor’s
Personnel (as defined in Sub-Clause 1 (ii) of the General Conditions of
Contract), to ensure compliance with the Contractor’s Environmental and
Social (ES) obligations under the Contract. The Bidder shall use for this
purpose the Code of Conduct form provided in Section IV. No substantial
modifications shall be made to this form, except that the Bidder may
introduce additional requirements, including as necessary to take into
account specific Contract issues/risks.

iv. Management Strategies and Implementation Plans (MSIP) to
manage the (ES) risks

The Bidder shall submit Management Strategies and Implementation Plans
(MSIPs) to manage the following key Environmental and Social (ES) risks:

e Labour health and Safety Plan due to occupational hazards,

e Implementation plan of the Environmental, Social, Health, and
Safety (ESHS) plan and

e Boundary Marking and Protection Strategy for mobilization and
construction to prevent offsite adverse impacts.

ITB 11.3 (b)

The following schedules shall be submitted with the bid:
(1) Letter of Bid for Technical Part
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(i) Technical Proposal forms

(iii) Letter of Bid for Financial Part (only Declaration through
Special/General Conditions on KPP portal. The form shall be taken in
written from successful bidder post issue of Letter of Intent/Acceptance)

(iv) The Priced Bill of Quantities

(v) Scanned copy of Registration on e-procurement website
(vi) Scanned copy of affidavit regarding the correctness of
information furnished with the bid document

(vii) Scanned copy of bid security in approved form
(viii) Scanned copy of Registration on e-procurement website

(ix) Scanned copy of affidavit regarding the correctness of information
furnished with the bid document

(x) Time schedule for project implementation

(xi) All other relevant documents as stated in the bid

ITB 11.3 (d)

The Bidder shall submit the following additional documents in its Bid: No
extra documents should be uploaded in the Financial Proposal section on
the KPP portal except for the completed schedule, including the priced Bill
of Quantities as per ITB 12 and ITB 14. The bidder shall enter the prices
directly in the given field against each item on KPP portal.

ITB 12

Note for Bidders: Bidders must submit the bids on the e-procurement
portal along with the relevant required documents. For this purpose, the
bidders shall fill up in the forms that are available for online filling on the
e-portal. The rest of the forms shall be downloaded by the bidders and
filled up. The filled-up pages shall then be scanned and uploaded on the e-
procurement portal along with the scanned copies of the supporting
documents.

ITB 12.3

For submission of original documents, the Employer’s address is:
Not Applicable

ITB 13.1

Alternative Bids shall not be permitted.

ITB 13.2

Alternative times for completion shall not bepermitted.

ITB 13.3

Not Applicable

ITB 13.4

Alternative technical solutions shall be permitted for the following parts of
the Works: Not Applicable

ITB 14.5

The prices quoted by the Bidder shall not be subject to adjustment during
the performance of the Contract.

The adjustment of contract price, if provided, will be done in accordance
with GCC Clause 49 and corresponding provisions under PCC and
Appendix 2 to PCC.

ITB 18.1

The Bid validity period shall be 120 days.
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ITB 18.3 (a)

The Bid price shall be adjusted by the following factor: 5% per annum.

ITB 19.1

A Bid Security shall be required. A Bid-Securing Declaration shall not be
required. The requisite bid Security shall be paid in e-Payment as specified
in e-Procurement portal (https://kppp.karnataka.gov.in) using any of the
following payments modes.

e Credit card.

e Direct debit

o National Electronic Fund Transfer (NEFT).

a) The bidders will be evaluated on confirming of receipt of the
payment (bid security) in the Government of Karnataka Central
pooling Account.

b) The entire bid security for a particular tender has to be paid in a
single transaction. it is responsibility of Bidders to ensure that
payment through NEFT reaches GoK Bank before Bid submission
date and time, through online payment.

TheBidder shall furnish a Bid Security in the amount of INR
5,03,400.00

ITB 19.3 (d)

Other types of acceptable securities are: None are accepted other than bid
Security which shall be paid online through KPP portal. The Bid Security
shall be valid for forty-five (45) days beyond the original validity period of
the Bid, or beyond any period of extension if requested under ITB 18.2.

ITB 19.9

Deleted (unless the Employer proposes use of bid securing declaration as
bid security).

ITB 20.3

The written confirmation of authorization to sign on behalf of the Bidder
shall consist of:

(a) Legally valid Power of Attorney is required to demonstrate the
authority of the signatory to sign the Bid.

(b) Not Applicable

Note: Upload each and every page of bid document along with necessary
testimonials duly digitally signed by the authorized person on behalf of the
Bidder.

D. Online Submission and Opening of Bids

ITB 21.1

Class of DSC required is:Class | and |1

ITB 22.1

The deadline for uploading the Bids is:
Date: 09" December 2024
Time: 1600 hours IST

ITB 24.1

Re-submission of the bid is not allowed, if withdrawn.

E. Public Opening of Technical Parts of Bids
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ITB 25.1

The online Bid opening of Technical Parts of Bids shall take place at:

Executive Engineer, UdupiDivision, Rural Drinking Water and Supply
Department (RDWSD),
Udupi576104, UdupiDistrict, Karnataka, India.

Date:10th December 2024
Time: 1630 hours IST

F. Evaluation of Bids — General Provisions

ITB 29.3

The adjustment shall be based on the highestprice of the item or
component as quoted in other substantially responsive Bids, subject to a
maximum of the estimated price of the item. If the price of the item or
component cannot be derived from the price of other substantially
responsive Bids, the Employer shall use its best estimate.

G. Evaluation of Bids - Technical Parts

ITB 33.1

At this time the Employer does not intend to execute certain specific parts
of the Works by subcontractors selected in advance.

ITB 33.2

NA

ITB 33.3

(@) Contractor’s proposed subcontracting: Maximum percentage of
subcontracting permitted is: 10% of the total contract amount or 10% of the
volume of work.

(b) the Bidder planning to subcontract more than 10% of total volume of
work shall specify, in the Letter of Bid, the activity (ies) or parts of the Works
to be subcontracted along with complete details of the subcontractors and
their qualification and experience, to be collected through email post Letter of
Intent is awarded. The qualifications and experience of the sub-contractors
must meet the minimum criteria for the relevant work to be sub-contracted
failing which such sub-contractors will not be permitted to participate.

(c) Subcontractors’ qualification and experience will not be considered for
evaluation of the Bidder. The Bidder on its own (without taking into account
the qualification and experience of the sub-contractor) should meet the
qualification criteria.

H. Public Opening of Financial Parts

ITB 34.2 ()

Following the completion of the evaluation of the Technical Parts of the Bids,
the Employer will notify all Bidders of the date, time, and location of the
public opening of Financial Parts.

The online bid opening of Financial Parts of Bids shall take place at:
Executive Engineer, UdupiDivision,

Rural Drinking Water Supply and Sanitation Department (RDWSD),
Udupi 576104 , UdupiDistrict, Karnataka, India.
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Date: December 2024
Time: to be intimated later

[Note: The Financial Parts of the bids shall not be opened earlier than seven
(7) days from the communication of technical evaluation results to the
bidders]

In addition to the above the Employer shall publish a notice of the public
opening of the Financial Parts of the Bid on its website RDWSD Karnataka —
Official Website (swachhamevajayate.org) and KERS
(http://eparihara.aranya.gov.in/kers/public/kshore)

I. Evaluation of Bids - Financial Parts

ITB 40.2 Provisions related to Abnormally Low Bids do not apply
J. Award of Contract
ITB 50.1 and | Not Applicable
50.2
ITB 51 The Adjudicator proposed by the Employer isShri C Gopinatha Rao and

has been identified from the list provided by Institution of Engineers
(India), holding the membership number of F/16223.The daily fee payable
to Adjudicator is Rs. 10,000.

The biographical data:

Present Position: Retd. Engineer-in-Chief, Water Resource Department,
Government of Karnataka

Address:"Kausthubha“, House No28, Ananda Nasar, Vijayanagar
Extension, Dharward Dist, Hubli — 580 032.

Education: BE (Civil)

Age: 79 years

Nationality: Indian

Experience: Worked at various capacities in department of Water
Resource, Government of Karnataka for 36 years. Possess wide experience
in advisory role for all types of construction projects.
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Section 111 - Evaluation and Qualification Criteria

The Bidder shall provide all the information requested in the forms included in Section 1V,
Bidding Forms.
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1. Technical Part

1.1

1.2

1.3

2.1

Adequacy of Technical Proposal

Evaluation of the Bidder's Technical Proposal will include

(). an assessment of the Bidder's technical capacity to mobilize key equipment and
personnel for the contract consistent with its proposal regarding work methods,
scheduling, material sourcing, and quality control/ assurance in sufficient detail and
fully in accordance with the requirements stipulated in Section VII, Works’
Requirements

For this purpose the Bidder should also submit:

A detailed note outlining its proposed methodology and program of construction
including Contractor’s Environmental and Social, HealthManagement Strategies and
Implementation Plans (ES-MSIP), backed with equipment, materials and manpower
planning and deployment, duly supported with broad calculations and quality control
system/assurance procedures proposed to be adopted, justifying their capability of
execution and completion of the work as per technical specifications within the
stipulated period of completion as per milestones.

(i) an assessment of the details of subcontracting elements of works amounting to
more than 10% of the bid price; for each element proposed to be sub-contracted
furnish details whether the identified Sub-contractor possesses the required
qualifications and experiences to execute that element satisfactorily. [Work should
not be split into small parts and sub-contracted].

(iii) Bidders shall submit an undertaking from each proposed subcontractor to
confirm that they have read, understand and will comply with the ES obligations and
code of conduct for Contractor’s Personnel.

Alternative Technical Solutions for specified parts of Works(ITB
13.4)- Not Applicable

Specialized Subcontractors — Not Applicable

Qualification Criteria

Pursuant to ITB 32.1, the Employer shall assess each Bid against the following Qualification
Criteria. Requirements not included in the text below shall not be used in the evaluation of
the Bidder’s qualifications.
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Eligibility and Qualification Criteria

Compliance Requirements

Joint Venture (existing or intended) where

Documentation

No. Subject Requirement Single Entity permitted
All members Each At least one Submissions
Combined Member Member required
1.1 | Nationality Nationality in accordance with ITB 4.4 Must meet N/A N/A N/A Forms ELI -1.1
requirement and 1.2, with
attachments
1.2 | Conflict of No conflicts of interest in accordance with Must meet N/A N/A N/A Letter of Bid
Interest ITB 4.2 requirement
1.3 | Bank Eligibility Not having been declared ineligible by the Must meet N/A N/A N/A Letter of Bid
Bank, as described in ITB 4.5. requirement
1.4 | State-owned Meets conditions of ITB 4.6 Must meet N/A N/A N/A FormsELI-1.1
enterprise or requirement and 1.2, with
institution of the attachments
Borrower
country
1.5 | United Nations Not having been excluded as a result of Must meet N/A N/A N/A FormsELI-1.1
resolution or prohibition in the Borrower’s country laws | requirement and 1.2, with
Borrower’s or official regulations against commercial attachments
country law relations with the Bidder’s country, or by an
act of compliance with UN Security
Council resolution, both in accordance with
ITB 4.8 and Section V.

2. Historical Contract Non-Performance

2.1

History of Non-

Non-performance of a contract? did not

Must meet

N/A

N/A

N/A

Form CON-2

2 Non-performance, as decided by the Employer, shall include all contracts where (a) non-performance was not challenged by the contractor, including through
referral to the dispute resolution mechanism under the respective contract, and (b) contracts that were so challenged but fully settled against the contractor.
Non-performance shall not include contracts where Employers decision was overruled by the dispute resolution mechanism. Non-performance must be based
on all information on fully settled disputes or litigation, i.e. dispute or litigation that has been resolved in accordance with the dispute resolution mechanism
under the respective contract and where all appeal instances available to the Bidder have been exhausted.
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Eligibility and Qualification Criteria

Compliance Requirements

Joint Venture (existing or intended) where

Documentation

No. Subject Requirement Single Entity permitted
All members Each At least one Submissions
Combined Member Member required
Performing occur as a result of contractor default since | requirement’ &
Contracts 1%Jan 2019. 8
2.2 | Suspension Not under suspension based on execution of | Must meet N/A N/A N/A Letter of Bid
Based on a Bid/ Proposal Securing Declaration requirement
Execution of Bid/ | pursuant to ITB 4.7 or withdrawal of the
Proposal Bid pursuant ITB 19.9
Securing
Declaration by
the Employer or
withdrawal of
the Bid within
Bid validity
period
2.3 | Pending Bidder’s financial position and prospective | Must meet N/A N/A N/A Form CON -2
Litigation long-term profitability sound according to requirement
criteria established in 3.1 below and
assuming that all pending litigation will be
resolved against the Bidder
2.4 | Litigation No consistent history of court/arbitral award | Must meet N/A N/A N/A Form CON -2
History decisions against the Bidder? since requirement
1%Jan2019
2.5 | Declaration: Declare any civil work contracts that Must make N/A N/A
Environmental | have been suspended or terminated fjhe| _ Form CON-3 ES
and Social (ES) | and/or performance security called by eclaration. N/A Performance
past an employer for reasons of breach of Where there Declaration
performance environmental, or social (including ae
Specialized

3The Bidder shall provide accurate information on the Letter of Bid about any litigation or arbitration resulting from contracts completed or ongoing under its
execution over the last five years. A consistent history of court/arbitral awards against the Bidder or any member of a joint venture may result in disqualifying
the Bidder.
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Eligibility and Qualification Criteria Compliance Requirements Documentation

Joint Venture (existing or intended) where
permitted
All members Each At least one Submissions
Combined Member Member required

No. Subject Requirement Single Entity

Sexual Exploitation, and Sub-
Abuse)contractual obligations in the past | contractor/s,
five years®. the
Specialized
Sub-
contractor/s
must also
make the
declaration.

inancial Situation and Performance

3.1 | Financial (i) The Bidder shall demonstrate that it has | Must meet N/A N/A N/A Form FIN — 3.1,
Capabilities access to, or has available, liquid assets, requirement with attachments
unencumbered real assets, lines of credit®,
and other financial means (independent of
any contractual advance payment) sufficient
to meet the construction cash flow
requirements estimated as Rs. 69.00 lakhs
for the subject contract(s) net of the
Bidder’s other commitments

(ii) The Bidders shall also demonstrate, to Must meet N/A N/A N/A
the satisfaction of the Employer, that ithas | requirement
adequate sources of finance to meet the cash
flow requirements on works currently in
progress and for future contract
commitments.

*The Employer may use this information to seek further information or clarifications in carrying out its due diligence.
®In case the bidder submits a letter of intent from a commercial bank with the bid, firm commitment from the bank to provide line of credit shall be required
before contract signing.
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Eligibility and Qualification Criteria Compliance Requirements Documentation

Joint Venture (existing or intended) where

No. Subject Requirement Single Entity permitted
All members Each At least one Submissions
Combined Member Member required
N/A N/A N/A
(iii) The audited balance sheets for the last Must meet N/A N/A N/A
five years shall be submitted and must requirement

demonstrate the current soundness of the
Bidder’s financial position and indicate its
prospective long-term profitability.
ThecashflowavailabilityshouldbecertifiedbyBank(NationalizedorScheduledBankInIndia)informFin3.3 |

3.2 | Average Annual | Minimum average annual construction Must meet N/A N/A N/A Form FIN - 3.2
Construction turnover of Rs 503.41 lakhs [In words: Five | requirement
Turnover crore three lakhs and Forty one thousand

only], calculated as total certified payments
received for contracts in progress and/or
completed within the last five financial
years, divided by five years.

4. Experience

4.1 | General Experience under construction contracts for | Must meet Form EXP - 4.1
(@) | Construction similar works such as construction of requirement
Experience buildings, earthwork, PEB shed,

compound wall, concrete road and drain,
in the role of prime contractor, JV member,
subcontractor, or management contractor
for at least the last fiveyears, starting 1%Jan
2019.
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Eligibility and Qualification Criteria Compliance Requirements Documentation

Joint Venture (existing or intended) where
permitted
All members Each At least one Submissions
Combined Member Member required
4.2 | Specific (i) A minimum number of similar® Must meet N/A N/A N/A Form EXP 4.2(a)

@) ggzi';;z;:tion & | contracts specified below that have been | "eduirement
M satisfactorily and

anagement Sy .
Experience substantially’completed as a prime

contractor, joint venture member®,

management contractor or sub-
contractor® between 1st Jan 2019 and
bid submission deadline:

3 contracts, each of minimum value
Rs.201.36 lakhs.

similar works with a minimum quantity
as given below

Earthwork — 2100 cum
Concrete works — 450 cum
Truss Steel — 38 ton

GS Sheet — 1200 sg.mt

4.2 | Specific For the contracts in 4.2 (a) above and/or | Must meet N/A N/A N/A Form EXP —
(c) | Experience in any other contracts [substantially requirements 4.2 (c)
managing ES completed and under implementation]

No. Subject Requirement Single Entity

& Bidder should have completed at least one contract for similar work of value not less than 80% of the estimated contract value of the work for which bids are
invited, during the last five years. Cost of completed works of previous years shall be given weightage @5% per year based on rupees value to bring them to the
price level of the financial year in which bids are received.

7 Substantial completion shall be based on 80% or more works completed under the contract.

8 For contracts under which the Bidder participated as a joint venture member or sub-contractor, only the Bidder’s share, by value, shall be considered to meet

this requirement

°For contracts under which the Bidder participated as a joint venture member or sub-contractor, only the Bidder’s share, by value, shall be considered to meet this

requirement
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No.

Eligibility and Qualification Criteria Compliance Requirements Documentation

. . . . Joint Venture (existing or intended) where
Subject Requirement Single Entity permitted

All members Each At least one Submissions
Combined Member Member required

aspects as prime contractor, joint venture
member, or Subcontractor between 1st
Jan2019 and Application submission
deadline, experience in managing ES
risks and impacts in the Public Health
safety, Environment and social aspect

4.2
(d)

Bid Capacity:

Bidders who meet the minimum qualification criteria will be qualified only if their available bid capacity for construction work is equal to or more than the
total bid value of the work. The available bid capacity will be calculated as under:

Assessed Available bid capacity = (A*N*1.15-B)

Where,

A = Maximum value of civil engineering works executed in any one year during the last five years (updated to the price level of the financial year 2023-24
at the rate of 5% per year), taking into account the completed as well as works in progress).

N = Number of years prescribed for completion of the works for which bids are invited (period upto 6 months to be taken as half-year and more than 6
months as one year).

B = Value, at the current price level, of existing commitments on on-going works to be completed during the period of completion of the works for which
bids are invited.

Note: the statements in Section 1V showing the value of existing commitments of on-going works as well as the stipulated period of completion remaining
for each of the works listed should be countersigned by the Engineer in charge, not below the rank of an Executive Engineer or equivalent.
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Key Personnel

The Bidder must demonstrate that it will have suitably qualified (and in adequate
numbers) minimum Key Personnel, as described in the Table below, that are required
to perform the Contract.

The Bidder shall provide details of the Key Personnel and such other Key Personnel
that the Bidder considers appropriate, together with their academic qualifications and
work experience. The Bidder shall complete the relevant Forms in Section IV,
Bidding Forms.

The Contractor shall require the Employer’s consent to substitute or replace the Key
Personnel (reference the Particular Conditions of Contract 9.1).

Key Personnel

Engineering

Item . o Relevaqt Minimum years of
Position/ specialization academic .
No. e relevant work experience
qualifications
1 Project Engineer — 1 no. Masters or Bachelor’s | 8 years of experience with a
in civil engineering master’s degree or 10 years of
experience with a bachelor’s
degree, specifically in managing
at least four projects as a Project
Manager. Each project should
have a minimum value of %3
crore.
2 Site Engineer — 1 no. Diploma in Civil 8 years of experience as a Site

Engineer, with a track record of
successfully managing at least 5
projects.

Suitable experts in the following specializations

SafetySpecialist

Occupational Health
and Safety or other
stream with
certification in Health
and Safety

3 EnvironmentalExpert Master’s in 5 years of experience in
environmental monitoring environmental
engineering aspectsfor construction projects.

4 Health and Diploma/Degree in 5 years of experience monitoring

Health and Safety aspects for
construction projects.

The Bidder must not have in his employment:
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[i] the near relations (defined as first blood relations, and their spouses, of the

bidder or the bidder’s spouse) of persons of the Rural Development and
Panchayat Raj Department, GoK.

[ii]  without Government permission, any person who retired as gazetted officer

within the last two years.

4, Equipment

The Bidder must demonstrate that it will have access to the key Contractor’s equipment listed

hereafter:

No. Equipment Type and Characteristics Minimum
Number
required

1 | Excavators with necessary accessories (e.g., buckets, thumbs) 1

2 | Loading/dump Trucks (for transporting materials; capacity of 10-15 2
tons)

3 | Concrete Mixers (transit mixer or stationary mixer 1

4 | Compactors/Rollers/viberator (for soil and asphalt compaction) 1

5 | Water Tankers (for dust suppression and mixing concrete) 1

Please Note:

1) The bidder should arrange all necessary equipments required for the proper and
timely execution of the work. Nothing extra shall be paid on this account.

2) No tools and plants including any special Tools &Plants etc. shall be supplied by
the Department and the contractor shall have to make his own arrangements at his
own cost. No claim of hindrance (or any other claim) shall be entertained on this
account.

3) The agency may deploy adequate equipment, machinery and labour as required for

the completion of the entire work within the stipulated period specified. Also,
ancillary facilities shall be provided by contractor commensurate with requirement
to complete the entire work within the stipulated period. Nothing extra shall be
payable on this account. Adequate number/sets of equipment in working condition,
along with adequate stand-by arrangements, shall be deployed during entire work
period. It shall be ensured by the Contractor that all the equipment, Tools & Plants,
machineries etc. provided by him are maintained in proper working conditions at all
times during the progress of the work and till the completion of the work.

[NOTE:Based on the studies carried out by the Project Manager the minimum suggested
major equipment to attain the completion of works in accordance with the prescribed
construction schedule isshown in the above list. The bidders should, however, undertake
their own studies and furnish with their bid, adetailed construction planning and
methodology supported with layout and necessary drawings and calculations (detailed) as
stated in Section IV to allow the employee to review their proposals. The numbers, types and
capacities of each plant/equipment shall be shown in the proposals alongwith the cycle time
for each operation for the given production capacity to match the requirements.]
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The Bidder shall provide further details of proposed items of equipment using the relevant
Form in Section IV.

5.

2.

2.1

2.2

2.3

2.4

2.5

2.6

Multiple ContractsNot Applicable

Financial Part

Margin of Preference - Not Applicable

Multiple Contracts— Not Applicable

Sustainable procurement(Section VI - Specifications) — Not
Applicable

Alternative Completion Times (ITB 13.2)- Not Applicable

Alternative Technical Solutions for specified parts of the Works
(ITB 13.4)- Not Applicable

Other criteria— Not Applicable
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Section 1V - Bidding Forms
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Letter of Bid — Technical Part

INSTRUCTIONS TO BIDDERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE
DOCUMENT

The Bidder must prepare this Letter of Bid on stationery with its letterhead clearly showing the
Bidder’s complete name and business address.

Note: All italicized text is to help Bidders in preparing this form.

Date of this Bid submission: [insert date (as day, month and year) of Bid submission]
RFB No.: [insert number of RFB process]
Alternative No'.:[insert identification No. if this is a Bid for an alternative]

To: [insert complete name of Employer]

We, the undersigned, hereby submit our Bid, in two parts, namely:
(@) the Technical Part, and

(b) the Financial Part

In submitting our Bid, we make the following declarations:

(@) No reservations:We have examined and have no reservations to the bidding document,
including Addenda issued in accordance with ITB 8;

(b) Eligibility: We meet the eligibility requirements and have no conflict of interest in
accordance with ITB 4;

(c) Bid-Securing Declaration: We havenot been suspended nor declared ineligible by the
Employer based on execution of a Bid-Securing Declaration or Proposal-Securing
Declaration in the Employer’s Country in accordance with ITB 4.7

(d) Conformity:We offer to execute in conformity with the bidding document the following
Works: [insert a brief description of the
Works]

(e) Bid Validity Period:Our Bid shall be valid for a period specified in BDS ITB 18.1 (or
as amended if applicable) from the date fixed for the Bid submission deadline specified
in BDS 22.1 (or as amended if applicable), and it shall remain binding upon us and may
be accepted at any time before the expiration of that period,;

! Delete if not applicable
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(M

(9)

(h)

(i)

)

(k)

(M

Performance Security:If our Bid is accepted, we commit to obtain a performance
security [and an Environmental and Social (ES) Performance Security, Delete if not
applicable]in accordance with the bidding document;

One Bid Per Bidder:We are not submitting any other Bid(s) as an individual Bidder or
as a subcontractor, and weare not participating in any other Bid(s) as a Joint Venture
member, and meet the requirements of ITB 4.3, other than alternative Bids submitted in
accordance with ITB 13;

Suspension and Debarment: We, along with any of our subcontractors, suppliers,
consultants, manufacturers, or service providers for any part of the contract, are not
subject to, and not controlled by any entity or individual that is subject to, a temporary
suspension or a debarment imposed by the World Bank Group or a debarment imposed
by the World Bank Group in accordance with the Agreement for Mutual Enforcement of
Debarment Decisions between the World Bank and other development banks. Further,
we are not ineligible under the Employer’s Country laws or official regulations or
pursuant to a decision of the United Nations Security Council;

State-owned enterprise or institution:We are not a state-owned enterprise or
institution/ We are a state-owned enterpriseor institution but meet the requirements of
ITB 4.6%

Binding Contract: We understand that this Bid, together with your written acceptance
thereof included in your Letter of Acceptance, shall constitute a binding contract
between us, until a formal contract is prepared and executed;

Not Bound to Accept:We understand that you are not bound to accept the lowest
evaluated cost Bid, the Most Advantageous Bid or any other Bid that you may receive;
and

Fraud and Corruption:We hereby certify that we have taken steps to ensure that no
person acting for us or on our behalf engages in any type of Fraud and Corruption; and

(m) Adjudicator: We accept the appointment of [insert name proposed in Bid Data Sheet]

as the Adjudicator.
[or]

We do not accept the appointment of [insert name proposed in Bid Data Sheet] as the
Adjudicator, and propose instead that [insert name] be appointed® as Adjudicator, whose
daily fees and biographical data are attached.

Name of the Bidder: *[insert complete name of person signing the Bid]

2Use one of the two options as appropriate
% In case appointment of Adjudicator was proposed from the list provided by an Institution in ITB 51, the

replacement should also be proposed from the list of same institution.
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Name of the person duly authorized to sign the Bid on behalf of the Bidder:**[insert
complete name of person duly authorized to sign the Bid]

Title of the person signing the Bid: [insert complete title of the person signing the Bid]

Signature of the person named above: [insert signature of person whose name and
capacity are shown above]

Date signed[insert date of signing] day of [insert month], [insert year]
*: In the case of the Bid submitted by joint venture specify the name of the Joint Venture as Bidder

**. Person signing the Bid shall have the power of attorney given by the Bidder to be attached with
the Bid
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Technical Proposal
Technical Proposal Forms

(Mention the tittle in a separate annexure)

- Key Personnel Schedule

- Equipment

- Site Organization

- Method Statement

- Mobilization Schedule

- Construction Schedule

- ES Management Strategies and Implementation Plans

- Code of Conductfor Contractor’s Personnel (ES)

- Sub-contracting elements or works which in aggregate adds to more than
10% of Bid price (for each the qualifications and experiences on the identified

subcontractor in the relevant field should be given)

Note: Work should not be split into small parts and sub-contracted; but sub-
contracting specialized elements of works is acceptable.

- Others
- Bidder’s Qualification
- Form of Bid Security - Bank Guarantee

- Form of Bid-Securing Declaration
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Appendix to Technical Part: Personnel
Forms for Personnel

(Mention the tittle in a separate annexure)

Form PER - 1: Key Personnel Schedule

Bidders should provide the names and details of the suitably qualified Key Personnel to
perform the Contract. The data on their experience should be supplied using the Form PER-2
below for each candidate.

Key Personnel

1 Title of position:

Name of candidate:

Duration of [insert the whole period (start and end dates) for which this position will be
appointment: engaged]
Time commitment: | [insert the number of days/week/months/ that has been scheduled for this
for this position: position]
Expected time [insert the expected time schedule for this position (e.g. attach high level Gantt
schedule for this chart]
position:
2. Title of position: [Environmental Specialist]

Name of candidate:

Duration of [insert the whole period (start and end dates) for which this position will be
appointment: engaged]
Time commitment: | [insert the number of days/week/months/ that has been scheduled for this
for this position: position]
Expected time [insert the expected time schedule for this position (e.g. attach high level Gantt
schedule for this chart]
position:
3. Title of position: [Health and Safety Specialist]

Name of candidate:

Duration of [insert the whole period (start and end dates) for which this position will be
appointment: engaged]

Time commitment: | [insert the number of days/week/months/ that has been scheduled for this

for this position: position]

Expected time [insert the expected time schedule for this position (e.g. attach high level Gantt
schedule for this chart]

position:
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Title of position: [Social Specialist]

Name of candidate:

Duration of
appointment:

[insert the whole period (start and end dates) for which this position will be
engaged]

Time commitment:
for this position:

[insert the number of days/week/months/ that has been scheduled for this
position]

Expected time
schedule for this
position:

[insert the expected time schedule for this position (e.g. attach high level Gantt
chart]

Title of position:

[Where a Project SEA risks are assessed to be substantial or high, Key Personnel shall include an expert
with relevant experience in addressing sexual exploitation, sexual abuse and sexual harassment cases]

Name of candidate:

Duration of
appointment:

[insert the whole period (start and end dates) for which this position will be
engaged]

Time commitment:
for this position:

[insert the number of days/week/months/ that has been scheduled for this
position]

Expected time
schedule for this
position:

[insert the expected time schedule for this position (e.g. attach high level Gantt
chart]

Title of position:

Name of candidate

Duration of
appointment:

[insert the whole period (start and end dates) for which this position will be
engaged]

Time commitment:
for this position:

[insert the number of days/week/months/ that has been scheduled for this
position]

Expected time
schedule for this
position:

[insert the expected time schedule for this position (e.g. attach high level Gantt
chart]
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Appendix to Technical Part
Form PER-2:

Resume and Declaration
(Mention the tittle in a separate annexure)

Key Personnel

Name of Bidder

Position [#1]: [title of position from Form PER-1]

Personnel Name: Date of birth:
information

Address: E-mail:

Professional qualifications:

Academic qualifications:

Language proficiency:[language and levels of speaking, reading and writing skills]
details

Address of employer:

Telephone: Contact (manager / personnel officer):
Fax:
Job title: Years with present employer:

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial
experience relevant to the project.

Project

Duration of
Role involvement Relevant experience
[From - To]
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[main [ S
: role and responsibilities L . . . o
project on the project] [time in role] [describe the experience relevant to this position]

details]
Declaration

I, the undersigned Key Personnel, certify that to the best of my knowledge and belief, the
information contained in this Form PER-2 correctly describes myself, my qualifications and

my experience.

I confirm that I am available as certified in the following table and throughout the expected
time schedule for this position as provided in the Bid:

Commitment Details

Commitment to duration of contract: [insert period (start and end dates) for which this Key Personnel is
available to work on this contract]

Time commitment: [insert the number of days/week/months/ that this Key Personnel
will be engaged]

| understand that any misrepresentation or omission in this Form may:
(a) be taken into consideration during Bid evaluation;
(b) result in my disqualification from participating in the Bid;

(c) result in my dismissal from the contract.

Name of Key Personnel: [insert name]

Signature:

Date: (day month year):

Countersignature of authorized representative of the Bidder:

Signature:

Date: (day month year):
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Appendix to Technical Part: Equipment
Forms for Equipment

(Mention the tittle in a separate annexure)

The Bidder shall provide adequate information to demonstrate clearly that it has the capability
to meet the requirements for the key equipment listed in Section Il (Evaluation and
Qualification Criteria). A separate Form shall be prepared for each item of equipment listed, or
for alternative equipment proposed by the Bidder. The Bidder shall provide all the information
requested below, to the extent possible. Fields with asterisk (*) shall be used for evaluation.

Type of Equipment*

Equipment | Name of manufacturer, Model and power rating
Information

Capacity* Year of manufacture*
Current Current location
Status

Details of current commitments
Source Indicate source of the equipment

O Owned O Rented O Leased O Specially manufactured

The following information shall be provided only for equipment not owned by the Bidder.

Owner Name of owner
Address of owner
Telephone Contact name and title
Fax Telex
Agreements | Details of rental / lease / manufacture agreements specific to the project
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Appendix to Technical Part
Site Organization
[insert Site Organization information]

(Mention the tittle in a separate annexure)
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Appendix to Technical Part

(Mention the tittle in a separate annexure)

Method Statement

[insert method Statement — A detailed note should be submitted outlining bidders proposed
methodology and program of construction including Contractor’s Environmental and Social,
Health Management Strategies and Implementation Plans (ES-MSIP), backed with
equipment, materials and manpower planning and deployment, duly supported with broad
calculations and quality control system/assurance procedures proposed to be adopted,
justifying their capability of execution and completion of the work as per technical
specifications within the stipulated period of completion as per milestones]
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Appendix to Technical Part

(Mention the tittle in a separate annexure)

Mobilization Schedule

[insert Mobilization Schedule]

In accordance with the Particular Conditions, Sub-Clause 16.2, the Contractor shall not carry
out mobilization to Site unless the Project manager gives consent that appropriate measures
are in place to address environmental and social risks and impacts, which as a minimum shall
include applying the Management Strategies and Implementation Plans (MSIPs) and Code of
Conduct for Contractor’s Personnel, submitted as part of the Bid and agreed as part of the

Contract.



69

Appendix to Technical Part

(Mention the tittle in a separate annexure)

Construction Schedule

[insert Construction Schedule]

The construction schedule shall include the following key milestone - No-objection to the
Code of Conduct for Contractor’s Personnel andContractor’s MSIPs, which collectively

form the C-ESMP, in accordance with the Particular Conditions of Contract Sub-Clause
16.2.
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Appendix to Technical Part

(Mention the tittle in a separate annexure)

Environmental and Social, Health Management Strategies and
Implementation Plans

(ES-MSIP)

The Bidder shall submit comprehensive and concise Environmental and Social
Management Strategies and Implementation Plans (ES-MSIP) as required by ITB
11.2 (j) of the Bid Data Sheet. These strategies and plans shall describe in detail the
actions, materials, equipment, management processes etc. that will be implemented
by the Contractor, and its subcontractors.

In developing these strategies and plans, the Bidder shall have regard to the ES
provisions of the contract including those as may be more fully described in the
Works Requirements in Section VII.
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Appendix to Technical Part
(Mention the tittle in a separate annexure)

Code of Conductfor Contractor’s Personnel(ES) Form

Note to the Bidder:

The minimum content of the Code of Conduct form as set out by the Employer shall
not be substantially modified. However, the Bidder may add requirements as appropriate,
including to take into account Contract-specific issues/risks.

The Bidder shall initial and submit the Code of Conduct form as part of its bid.

CODE OF CONDUCT FOR CONTRACTOR’S PERSONNEL

We are the Contractor, [enter name of Contractor]. We have signed a contract with [enter
name of Employer] for [enter description of the Works]. These Works will be carried out at
[enter the Site and other locations where the Works will be carried out]. Our contract
requires us to implement measures to address environmental and social risks related to the
Works, including the risks of sexual exploitation, sexual abuse and sexual harassment.

This Code of Conduct is part of our measures to deal with environmental and social risks
related to the Works. It applies to all our staff, laborers and other employees at the Works
Site or other places where the Works are being carried out. It also applies to the personnel of
each subcontractor and any other personnel assisting us in the execution of the Works. All
such persons are referred to as “Contractor’s Personnel” and are subject to this Code of
Conduct.

This Code of Conduct identifies the behavior that we require from all Contractor’s Personnel.

Our workplace is an environment where unsafe, offensive, abusive or violent behavior will
not be tolerated and where all persons should feel comfortable raising issues or concerns
without fear of retaliation.
REQUIRED CONDUCT

Contractor’s Personnel shall:

1. carry out his/her duties competently and diligently;
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10.

11.
12.

comply with this Code of Conduct and all applicable laws, regulations and other
requirements, including requirements to protect the health, safety and well-being of
other Contractor’s Personnel and any other person;

maintain a safe working environment including by:

a. ensuring that workplaces, machinery, equipment and processes under each
person’s control are safe and without risk to health;

b. wearing required personal protective equipment;

c. using appropriate measures relating to chemical, physical and biological
substances and agents; and

d. following applicable emergency operating procedures.

report work situations that he/she believes are not safe or healthy and remove
himself/herself from a work situation which he/she reasonably believes presents an
imminent and serious danger to his/her life or health;

treat other people with respect, and not discriminate against specific groups such as
women, people with disabilities, migrant workers or children;

not engagein Sexual Harassment, which means unwelcome sexual advances, requests
for sexual favors, and other verbal or physical conduct of a sexual nature with other
Contractor’s or Employer’s Personnel,

not engage in Sexual Exploitation, which means any actual or attempted abuse of
position of vulnerability, differential power or trust, for sexual purposes, including,
but not limited to, profiting monetarily, socially or politically from the sexual
exploitation of another;

not engage in Sexual Abuse, which means the actual or threatened physical intrusion
of a sexual nature, whether by force or under unequal or coercive conditions;

not engage in any form of sexual activity with individuals under the age of 18, except
in case of pre-existing marriage;

complete relevant training courses that will be provided related to the environmental
and social aspects of the Contract, including on health and safety matters, and Sexual
Exploitation, and Abuse (SEA) and Sexual Harassment (SH);

report violations of this Code of Conduct; and

not retaliate against any person who reports violations of this Code of Conduct,
whether to us or the Employer, or who makes use of the grievance mechanism for
Contractor’s Personnel or the project’s Grievance Redress Mechanism.

RAISING CONCERNS

If any person observes behavior that he/she believes may represent a violation of this Code of
Conduct, or that otherwise concerns him/her, he/she should raise the issue promptly. This can
be done in either of the following ways:

1. Contact [enter name of the Contractor’s Social Expert with relevant experience in

handling gender-based violence, or if such person is not required under the Contract,
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another individual designated by the Contractor to handle these matters] in writing at
this address [ ] or by telephone at [ ] orinpersonat[ ];or

2. Call[ ] toreach the Contractor’s hotline (if any) and leave a message.

The person’s identity will be kept confidential, unless reporting of allegations is mandated by
the country law. Anonymous complaints or allegations may also be submitted and will be
given all due and appropriate consideration. We take seriously all reports of possible
misconduct and will investigate and take appropriate action. We will provide warm referrals
to service providers that may help support the person who experienced the alleged incident,
as appropriate.

There will be no retaliation against any person who raises a concern in good faith about any
behavior prohibited by this Code of Conduct. Such retaliation would be a violation of this
Code of Conduct.

CONSEQUENCES OF VIOLATING THE CODE OF CONDUCT

Any violation of this Code of Conduct by Contractor’s Personnel may result in serious
consequences, up to and including termination and possible referral to legal authorities.

FOR CONTRACTOR’S PERSONNEL.:

| have received a copy of this Code of Conduct written in a language that I comprehend. |
understand that if I have any questions about this Code of Conduct, I can contact [enter name
of Contractor’s contact person with relevant experience] requesting an explanation.

Name of Contractor’s Personnel: [insert name]

Signature:

Date: (day month year):

Countersignature of authorized representative of the Contractor:
Signature:

Date: (day month year):

ATTACHMENT 1: Behaviors constituting Sexual Exploitation and Abuse (SEA) and
behaviors constituting Sexual Harassment (SH)
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ATTACHMENT 1 TO THE CODE OF CONDUCT FORM

BEHAVIORS CONSTITUTING SEXUAL EXPLOITATION AND ABUSE (SEA) AND

BEHAVIORS CONSTITUTING SEXUAL HARASSMENT (SH)

The following non-exhaustive list is intended to illustrate types of prohibited behaviors:

(1) Examples of sexual exploitation and abuse include, but are not limited to:

A Contractor’s Personnel tells a member of the community that he/she can get them jobs
related to the work site (e.g. cooking and cleaning) in exchange for sex.

A Contractor’s Personnel that is connecting electricity input to households says that he can
connect women headed households to the grid in exchange for sex.

A Contractor’s Personnel rapes, or otherwise sexually assaults a member of the community.

A Contractor’s Personnel denies a person access to the Site unless he/she performs a sexual
favor.

A Contractor’s Personnel tells a person applying for employment under the Contract that
he/she will only hire him/her if he/she has sex with him/her.

(2) Examples of sexual harassmentin a work context

Contractor’s Personnel comment on the appearance of another Contractor’s Personnel (either
positive or negative) and sexual desirability.

When a Contractor’s Personnel complains about comments made by another Contractor’s
Personnel on his/her appearance, the other Contractor’s Personnel comment that he/she is
“asking for it” because of how he/she dresses.

Unwelcome touching of a Contractor’s or Employer’s Personnel by another Contractor’s
Personnel.

A Contractor’s Personnel tells another Contractor’s Personnel that he/she will get him/her a
salary raise, or promotion if he/she sends him/her naked photographs of himself/herself.

Others
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Appendix to Technical Part

(Mention the tittle in a separate annexure)

Sub-Contracting
SCHEDULE OF SUBCONTRACTORS

Item Element of | % of bid Name and Qualification and experience
work price address of of sub-contractor on similar
sub- works of the elements

contractor executed

The Bidder shall enter in this schedule a list of the major sections and appropriate value of
the work for which he proposed to use subcontractors [for those costing more than 10% of
the bid price for each element], together with the names, addresses and experiences of the
proposed subcontractors.

The capability of the sub-contractor will also be assessed (on the same lines as for the main
Contractor) before according approval to him.

(Work should not be split into small parts and sub-contracted; but sub-contracting
specialized elements of works is acceptable).
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Appendix to Technical Part
Others

(Mention the tittle in a separate annexure)
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Appendix to Technical Part
Bidder’s Qualification

(Mention the tittle in a separate annexure)

To establish its qualifications to perform the contract in accordance with Section 11l
(Evaluation and Qualification Criteria) the Bidder shall provide the information requested in
the corresponding Information Sheets included hereunder
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Appendix to Technical Part
Form ELI -1.1: Bidder Information Form

(Mention the tittle in a separate annexure)

Date:
RFB No. and title:
Page of pages

Bidder's legal name

In case of Joint Venture (JV), legal name of each member:

Bidder's actual or intended country of registration:
[indicate country of Constitution]

Bidder's actual or intended year of incorporation:

Bidder's legal address [in country of registration]:

Bidder's authorized representative information
Name:
Address:

Telephone/Fax numbers:

E-mail address:

1. Attached are copies of original documents of

[0 Atrticles of Incorporation (or equivalent documents of constitution or association), and/or
documents of registration of the legal entity named above, in accordance with ITB 4.4.

[0 Authorization to represent the firm or JV named in above, in accordance with ITB 20.
OO Incase of JV, letter of intent to form JV or JV agreement, in accordance with ITB 4.1.

O

In case of state-owned enterprise or institution, in accordance with ITB 4.6 documents
establishing:

e Legal and financial autonomy
e Operation under commercial law
e Establishing that the Bidder is not under the supervision of the Employer
2. Included are the organizational chart, a list of Board of Directors, and the beneficial
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ownership.
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Appendix to Technical Part
Form ELI -1.2: Information Form for JV Bidders
(Mention the tittle in a separate annexure — Not Applicable)

(Where permitted as per BDS ITB 4.1)
(to be completed for each member of Joint Venture)

Date:
RFB No. and title:
Page of pages

JV Information

Bidder’s Joint Venturelegal name:

JVmember’slegal name:

JV member’s country of registration:

JV member’s year of constitution:

JV member’s legal address in country of constitution:

JV member’s authorized representative information
Name:
Address:

Telephone/Fax numbers:

E-mail address:

1. Attached are copies of original documents of

1 Articles of Incorporation (or equivalent documents of constitution or association), and/or
registration documents of the legal entity named above, in accordance with ITB 4.4.

O Authorization to represent the firm or JV named in above, in accordance with ITB 20.

LI In case of a state-owned enterprise or institution, documents establishing legal and financial
autonomy, operation in accordance with commercial law, and is not under the supervision of the
Employer, in accordance with ITB 4.6.

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership.
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Appendix to Technical Part
FormELI-12 A

Specialized Subcontractor’s Information Form

(Mention the tittle in a separate annexure — Not Applicable)

(to be completed for each Specialized Subcontractor)
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Appendix to Technical Part

(Mention the tittle in a separate annexure)

Not Applicable

DETAILS OF PARTICIPATION IN THE JOINT VENTURE

PARTICIPATION FIRM ‘A’ FIRM ‘B’ FIRM ¢C’
DETAILS (Lead Member)
Financial

Name of the Banker(s)

Planning

Construction Equipment

Key Personnel

Execution of Work (Give
details on proposed
contribution of each)

The Joint Venture should indicate the details of participation as above.
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Appendix to Technical Part

Form CON - 2: Historical Contract Non-Performance, Pending
Litigation and Litigation History

(Mention the tittle in a separate annexure)

[to be completed for the Bidder and for each member of a Joint Venture]

Bidder’s Name:
Date:
Joint Venture Member’s Name
RFB No. and title:
Page of pages

Non-Performed Contracts in accordance with Section 111, Evaluation and Qualification Criteria

O Contract non-performance did not occur since 1% January [insert year]specified in Section I,
Evaluation and Qualification Criteria, Sub-Factor 2.1.

O Contract(s) not performed since 1% January [insert year] specified in Section 111, Evaluation and
Qualification Criteria, requirement 2.1

Year Non- Contract Identification Total Contract
performed Amount (Rs.)
portion of

contract

[insert  [insert amount | Contract Identification: [indicate complete contract  [insert amount]
year] and percentage]| name/ number, and any other identification]

Name of Employer: [insert full name]
Address of Employer: [insert street/city/country]

Reason(s) for non-performance: [indicate main
reason(s)]

Pending L.itigation, in accordance with Section 111, Evaluation and Qualification Criteria

[0 No pending litigation in accordance with Section 111, Evaluation and Qualification Criteria,
Sub-Factor 2.3.

0 Pending litigation in accordance with Section 111, Evaluation and Qualification Criteria, Sub-
Factor 2.3 as indicated below.
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Year of
dispute

Amount in
dispute (Rs.)

Contract Identification

Total
Contract
Amount (Rs.)

[insert year]

[insert amount]

Contract Identification: [indicate
complete contract name, number,
and any other identification]
Name of Employer: [insert full
name]

Address of Employer: [insert
street/city/country]

Matter in dispute: [indicate main
issues in dispute]

Party who initiated the dispute:
[indicate “Employer” or
“Contractor”]

Status of dispute: [Indicate if it is
being treated by the Adjudicator,
under Arbitration or being dealt

with by the Judiciary]

[insert
amount]

[insert year]

[insert amount]

Contract Identification: [indicate
complete contract name, number,
and any other identification]
Name of Employer: [insert full
name]

Address of Employer: [insert
street/city/country]

Matter in dispute: [indicate main
issues in dispute]

Party who initiated the dispute:
[indicate “Employer” or
“Contractor”]

Status of dispute: [Indicate if it is
being treated by the Adjudicator,
under Arbitration or being dealt
with by the Judiciary]

[insert
amount]

Litigation History in accordance with Section 111, Evaluation and Qualification Criteria

O No Litigation History in accordance with Section 11, Evaluation and Qualification
Criteria, Sub-Factor 2.4.
[ Litigation Historyin accordance with Section I11, Evaluation and Qualification

Criteria, Sub-Factor 2.4 as indicated below.
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Year of Outcome as Contract Identification Total Contract
award percentage of Net Amount (Rs.)
Worth
[insert [insert Contract Identification: [indicate [insert
year] percentage] complete contract name, number, and | amount]

any other identification]

Name of Employer: [insert full name]
Address of Employer: [insert
street/city/country]

Matter in dispute: [indicate main
issues in dispute]

Party who initiated the dispute:
[indicate “Employer” or
“Contractor”]

Reason(s) for Litigation and award
decision [indicate main reason(s)]
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Appendix to Technical Part
(Mention the tittle in a separate annexure)

Form CON - 3: Environmental and Social(ES) Performance
Declaration

[ The following table shall be filled in for the Bidder, each member of a Joint Venture and each
Specialized Subcontractor]

Bidder’s Name: [insert full name]

Date: [insert day, month, year]

Joint Venture Member’s or Specialized Subcontractor’s Name: [insertfull name]
RFB No. and title: [insert RFB number and title]

Page [insert page number] of [insert page number] pages

Environmental and Social Performance Declaration
in accordance with Section 11, Qualification Criteria, and Requirements

I No suspension or termination of contract: An employer has not suspended or terminated a

contract and/or called the performance security for a contract for reasons related to
Environmental or Social (ES) performance since the date specified in Section 11, Qualification
Criteria, and Requirements, Sub-Factor 2.5.

Declaration of suspension or termination of contract: The following contract(s) has/have
been suspended or terminated and/or Performance Security called by an employer(s) for reasons
related to Environmental or Social (ES) performance since the date specified in Section IlI,
Qualification Criteria, and Requirements, Sub-Factor 2.5. Details are described below:

Year Suspended or Contract Identification Total Contract
terminated Amount (Rs.)
portion of
contract

[insert  |[insert amount | Contract Identification: [indicate complete contract  [insert amount]
year] and percentage]| name/ number, and any other identification]

Name of Employer: [insert full name]
Address of Employer: [insert street/city/country]

Reason(s) for suspension or termination: [indicate
main reason(s) e.g. forgender-based violence; sexual
exploitation or sexual abusebreaches]

[insert  [insert amount | Contract Identification: [indicate complete contract  [insert amount]
year] and percentage] name/ number, and any other identification]
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Name of Employer: [insert full name]
Address of Employer: [insert street/city/country]

Reason(s) for suspension or termination: [indicate
main reason(s)]

[list all applicable contracts]

Performance Security called by an employer(s) for reasons related to ES performance

Total Contract

Name of Employer: [insert full name]
Address of Employer: [insert street/city/country]

Reason(s) for calling of performance security: [indicate main reason(s)
e.g. for gender-based violence; sexual exploitation or sexual abuse
breaches]

Year Contract Identification

Amount (Rs.)
[insert | Contract Identification: [indicate complete contract name/ number, and [insert amount]
year] any other identification]
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Appendix to Technical Part

Form CCC: Current Contract Commitments / Works in Progress

(Mention the tittle in a separate annexure)

Bidders and each member of a JV should provide information on their current commitments on all contracts that have been awarded, or
for which a letter of intent or acceptance has been received, or for contracts approaching completion, but for which an unqualified, full

completion certificate has yet to be issued.

(A)
Description of | Place & State | Contract No. Name and Value of Stipulated Value of Anticipated Average
Work & Date Address of Contract (Rs. period of works! date of Monthly
Employer equivalent in completion remaining to completion Invoicing Over
million) be completed Last Six
(Rs. equivalent Months
in mllllon) (Rs./month)
Equivalent in
millions)
1) ) (©) (4) () (6) () 8) 9)

LAttach certificate(s) from the Engineer(s)-in-Charge.
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(B) Works for which bids already submitted and likely to be awarded — expected additional commitment.

Description of

Place & State

Name and Address

Estimated value of

Stipulated period of

Date when decision

Remarks, if any

Work of Employer Works (Rs. completion is expected
equivalent in
million)
1) ) @) (4) (®) (6) )
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Appendix to Technical Part

(Mention the tittle in a separate annexure)

Form FIN - 3.1: Financial Situation and Performance

[To be completed by the Bidder and by each member of a Joint Venture]

Joint Venture Member’s Legal Name

Bidder’s Legal Name:

Date:

RFB No. and title:

Page of pages
1. Financial data
Type of Finanpial information Historic information for previous years,
(Il?r;.) (@amountin Rs.)
Year 1 Year 2 Year 3 Yeard Year 5

Statement of Financial Position

(Information from Balance Sheet)

Total Assets (TA)

Total Liabilities (TL)

Total Equity/Net Worth (NW)

Current Assets (CA)

Current Liabilities (CL)

Working Capital (WC)

Information

from Income Statement

Total Revenue (TR)

Profits Before Taxes (PBT)
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Cash Flow Information

Cash Flow from Operating
Activities

This information should be extracted from the Annual Financial Statements/ Balance sheets,

are available. Year 2 shall be the year immediately preceding year 1 and year 3 shall be the
year immediately preceding Year 2.

which should be enclosed. Year 1 will be the latest year for which audited financial statements

2. Sources of Finance

Specify sources of finance to meet the cash flow requirements on works currently in
progress and for future contract commitments.

No. Source of finance Amount (Rs.)

1

3. Financial documents

The Bidder and its parties shall provide copies of financial statements for years
pursuant Section 111, Evaluation and Qualifications Criteria, Sub-factor 3.2. The financial
statements shall:

(a) reflect the financial situation of the Bidder or in case of JV member, and not an
affiliated entity (such as parent company or group member).

(b) be independently audited or certified in accordance with local legislation.In case of
Indian bidders, the financial statements shall be audited by a certified chartered
accountant.

(c) be complete, including all notes to the financial statements.

(d) correspond to accounting periods already completed and audited.
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(] Attached are copies of financial statements!(balance sheets, including all related notes, and
income statements) for the years required above; and complying with the
requirements

1 If the most recent set of financial statements is for a period earlier than 12 months from the date of bid, the
reason for this should be justified.
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Appendix to Technical Part

(Mention the tittle in a separate annexure)

Form FIN - 3.2: Average Annual Construction Turnover

[To be completed by the Bidder and by each member of a Joint Venture]

Bidder’s Legal Name:
Date:
Joint Venture Member’s Legal Name
RFB No. and title:
Page of pages

Annual turnover data (construction only)

Year

Amount in Rs.

[indicate [insert amount]

year]

Average
Annual
Construction
Turnover *

*  See Section 111, Evaluation and Qualification Criteria, Sub-Factor 3.2. Annual construction
turnover calculated as total certified payments received for work in progress or completed,
for 5 years. This should be certified by a Chartered Accountant.
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Appendix to Technical Part
(Mention the tittle in a separate annexure)

Not Applicable

JOINT VENTURE

Names of all members of a joint venture

1. Member in charge

2. Member

3. Member

Total value of annual construction turnover, in terms of work billed to clients, in

Rupees

Annual Turnover Data (construction only; in Rs. *)

Member | Form 3.2 | Yearl Year 2 Year 3 Year 4 Year5
page no.

Average

1.
Member
in charge

2.
Member

3.
Member

TOTALS

* To be certified by a chartered accountant
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Name and address of Bankers to the Joint Venture
Provide details regarding financial responsibility and participation (percentage share in the total) of each firm in
the Joint Venture. Attach a Memorandum of Understanding for the Proposed Agreement of joint Venture
which should lay down responsibility regarding work and financial arrangements in respect of each of the firm

in the Joint Venture (Refer also ITB Clause 4.1).
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Appendix to Technical Part
Form FIN - 3.3: Financial Resources

(Mention the tittle in a separate annexure)

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of
credit, and other financial means, net of current commitments, available to meet the total
construction cash flow demands of the subject contract or contracts as specified in Section IlI,
Evaluation and Qualification Criteria.

Source of financing Amount (Rs.)
1.

FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF CASH FLOW
[To be given from a Nationalized or Scheduled Bank in India]

Clause 3.1(ii) of Section 11 — Qualification Criteria

(1) AVAILABILITY OF CASH FLOW (WORKING CAPITAL)

This is to certify that M/s. is a reputed company with a
good financial standing.

If the contract for the works, namely
[funded by the World Bank] is awarded to the above firm, we shall be able to provide

overdraft/credit facilities to the extent of Rs. equivalent to meet their capital
requirements for executing the above contract.

--Sd. --
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Name of Bank Manager

Senior Bank Manager
Address of the Bank

* Change the text as follows for Joint venture:

This is to certify that M/s. .............c.....ccovveeeeennn.... Wwho has formed a JV with M/s.

.and M/s. ............. < eee e weeen fOr participating in this bid, is a
reputed company with a good financial standlng

If the contract for the work, namely ...
[funded by the World Bank] is awarded to the above Jomt Venture we shaII be abIe to

provide overdraft/credit facilities to the extent of Rs. ............... to meet the working capital
requirements for executing the above contract.

[This should be given by the JV members in proportion to their financial participation.]




98

Appendix to Technical Part

(Mention the tittle in a separate annexure)

Form EXP - 4.1: General Construction Experience

[The following table shall be filled in for the Bidder and for each member of a Joint Venture]

Bidder’s Legal Name:
Date:
Joint Venture Member’s Legal Name
RFB No. and title:
Page of pages

[Identify contracts that demonstrate continuous construction work over the past [5] years
pursuant to Section Ill, Qualification Criteria and Requirements, Sub-Factor 4.1. List
contracts chronologically, according to their commencement (starting) dates.]

Starting | Ending Contract Identification Role of
Month/ | Month/ Bidder
Year Year

[ “Contractor” or
“JV Member” or
“Subcontractor” or
“Contract

Contract name:

Brief Description of the Works performed by the
Bidder:

Amount of contract:
Name of Employer:
Address:

Contract name:

Brief Description of the Works performed by the
Bidder:

Amount of contract:
Name of Employer:
Address:

Contract name:

Brief Description of the Works performed by the

Bidder:

Amount of contract:

Name of Employer:
Address:
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Appendix to Technical Part
(Mention the tittle in a separate annexure)

Form EXP - 4.2(a): Specific Construction and Contract

Management Experience
[The following table shall be filled in for contracts performed by the Bidder, each member
of a Joint Venture, and specialist sub-contractors]

Bidder’s Legal Name:
Date:
Joint Venture Member’s Legal Name
RFB No. and title:
Page of pages

Work performed as prime Contractor or JV Member or Sub-Contractor or Management
Contractor (in the same name and style) on construction works of a similar nature and volume
over the last five years?. [Attach certificate from the Engineer-in-charge.]

. Information
Similar Contract No.

Contract Identification
Award date
Completion date

Management |  Sub-

Prime Member in JV
Contractor | contractor
Contractor [J O 0 O

Role in Contract

Total Contract Amount Rs. *

If member in a JV or subcontractor,
specify participation in total Contract
amount

Employer's Name:
Address:
Telephone/fax number

2lmmediately preceding the financial year in which bids are received.
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E-mail:
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Appendix to Technical Part

(Mention the tittle in a separate annexure)

Form EXP - 4.2(a) (cont.)

Specific Construction and Contract Management Experience

(cont.)

Similar Contract No.

Information

Description of the similarity in
accordance with Sub-Factor 4.2(a)
of Section IlI:

1. Amount

2. Physical size of required works
items

3. Complexity

4. Methods/Technology

5. Construction rate for key
activities

6. Other Characteristics
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Appendix to Technical Part

(Mention the tittle in a separate annexure)

Form EXP - 4.2(b): Construction Experience in Key Activities

Bidder’s Legal Name:

Date:
Joint Venture Member’s Legal Name
Subcontractor's Legal Name?® (as per ITB 33.2 and 33.3):

RFB No. and title:
Page of pages

Subcontractor's Name (as per ITB 33.2 and 33.3):
All subcontractors for key activities must complete the information in this form as per ITB
33.2 and 33.3 and Section I11, Qualification Criteria and Requirements, Sub-Factor 4.2.

1. Key Activity No One:

Information

Contract Identification
Award date
Completion date
Role in Contract Prime Member in Management Sub-

Contractor JV Contractor | contractor

O O O O
Total Contract Amount Rs
Quantity (Volume, number or rate of | Total quantity in Percentage Actual
production, as applicable) performed the contract participation Quantity
under the contract per year or part of (i) (i) Performed
the year in the last 5 years (i) x (ii)
Year 1

3 Ifapplicable.
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Year 2

Year 3

Year 4

Year 5

Information

Employer’s Name*:

Address:

Telephone/fax number

E-mail:

2. Activity No. Two
K

Information

Description of the key activities in
accordance with Sub-Factor 4.2(b) of
Section I1I:

“Attach certificate from the Engineer-in-charge




104




105

Appendix to Technical Part

(Mention the tittle in a separate annexure)

Form EXP - 4.2(c)

Specific Experience in Managing ES aspects

[ The following table shall be filled in for contracts performed by the Bidder, and
each member of a Joint Venture]

Bidder's Name:

Date:

Bidder's JVV Member Name:

RFB No. and title:

Page of pages
1. Key Requirement no 1 in accordance with 4.2 (c):
Contract Identification
Award date
Completion date
Role in Contract Prime Member in | Management
Subcontractor
Contractor Vv Contractor .
O O O
Total Contract Amount
Rs.

Details of relevant experience

2. Key Requirement no 2 in accordance with 4.2 (c):
3. Key Requirement no 3 in accordance with 4.2 (c):
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Appendix to Technical Part
(Mention the tittle in a separate annexure)

Form.....
(Name of the Project)
(Declaration regarding tax/duty exemption for materials/construction
equipment bought for the work)
(Bidder’s Name and Address)
To: oo,
(Name of the Employer&
address)

Dear Sir:

Re: [Name of Work].........................
Certificate for Import/Procurement of Goods/Construction Equipment
Government Order/Circular Number under which tax/duty Exemption is being sought: ...

1. We confirm that we are solely responsible for obtaining tax/duty waivers which we
have considered in our bid and in case of failure to receive such waivers for reasons
whatsoever, the employer will not compensate us.

2. We are furnishing below the information required by the Employer for issue of the
necessary certificates in terms of the Government of India’s relevant Notifications.

3. The goods/construction equipment for which certificates are required are as under:

Iltems Make/ | Capacity Quantity | Value | State whether | Remarks

(modify the | Brand | [where it will be | regarding

list suitably | Name | applicable] procured justification for

for each locally or | the  quantity

specific imported [if so | and their usage

work)* from  which | in works.
country]

Goods

[a] Bitumen

[b] Cement

[c] Steel

Construction Equipment
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4. We agree that no modification to the above list is permitted after bids are opened.

5. We agree that the certificate will be issued only to the extent considered reasonable
by the Employer for the work, based on the Bill of Quantities and the construction
program and methodology as furnished by us alongwith the bid.

6. We confirm that the above goods and construction equipment will be exclusively
used for the construction of the above work and the construction equipment will not
be sold or otherwise disposed of in any manner for a period of five years from the
date of acquisition.

Date: (Signature)
Place: (Printed Name)
(Designation)

(Common Seal)

[This certificate will be issued within 60 days of signing of contract and no subsequent changes will be
permitted.]

* Modify the above to suit the requirements given in Government of India’s Notifications
as current of date of bidding.



108

Appendix to Technical Part: Bid Security

(Mention the tittle in a separate annexure)

Form of Bid Security - Bank Guarantee

[Guarantor letterhead or SWIFT identifier code]

Bank Guarantee No......................... [insert guarantee reference number]
Date......coooooviiiiiii [insert date of issue of the guarantee]

WHEREAS, [name of Bidder]® (hereinafter called "the Applicant™) has
submitted his Bid dated [date] or will submit his Bid for the construction
of [name of Contract] (hereinafter called "the Bid™)
under Request for Bids No.............ccocoeenae. [insert number] (hereinafter called “the RFB”)
KNOW ALL PEOPLE by these presents that We [name of
bank] of [name of country] having our registered office at

(hereinafter called "the Bank") are bound unto

[name of Employer] (hereinafter called "the Employer") in the
sum of Sfor which payment well and truly to be made to the said Employer
the Bank binds itself, his successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this day of 20

THE CONDITIONS of this obligation are:

(1) If after Bid opening the Applicant (a) withdraws his bid during the period of Bid
validity specified in the Letter of Bid, or any extended dateprovided by the
Applicant(“the Bid Validity Period”); or (b) does not accept the correction of the Bid
Price pursuant to ITB 36;

Or

SInsert name of the Bidder, which in the case of a joint venture shall be (a) the name of the joint venture that
submits the bid if the JV has been constituted into a legally enforceable JV, or (b) the names of all future
members of the JV as named in the letter of intent to execute the JV Agreement submitted by the bidder
alongwith its bid.

5The Applicant should insert the amount of the guarantee in words and figures denominated in Indian Rupees.
This figure should be the same as shown in Clause 19.1 of the Instructions to Bidders.
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(2) If the Applicant having been notified of the acceptance of his bid by the Employer
during the period of Bid validity:

@) fails or refuses to execute the Contract Agreement in accordance with the
Instructions to Bidders, if required; or

(b) fails or refuses to furnish the Performance Securityand if required, the
Environmental and Social (ES) Performance Security, in accordance with the
Instruction to Bidders.

we undertake to pay to the Employer up to the above amount upon receipt of his first written demand,
without the Employer having to substantiate his demand, provided that in his demand the Employer
will note that the amount claimed by him is due to him owing to the occurrence of one or any of the
four conditions, specifying the occurred condition or conditions.

This Guarantee will remain in force up to and including the date "days after
the deadline for submission of Bids as such deadline is stated in the Instructions to Bidders or as it
may be extended by the Employer, notice of which extension(s) to the Bank is hereby waived. Any
demand in respect of this guarantee should reach the Bank not later than the above date.

DATE SIGNATURE OF THE BANK

WITNESS SEAL

[signature, name, and address]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted
from the final product.

745 days after the end of the validity period of the Bid.
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Appendix to Technical Part

(Mention the tittle in a separate annexure)

Form of Bid-Securing Declaration

Date: [insert date (as day, month and year)]
RFB No.: [insert number of Bidding process]
Alternative No.: [insert identification No if this is a Bid for an alternative]

To: [insert complete name of Employer]
We, the undersigned, declare that:

We understand that, according to your conditions, bids must be supported by a Bid-Securing
Declaration.

We accept that we will automatically be suspended from being eligible for bidding or
submitting proposals in any contract with the Employer for the period of time of [insert
number of months or years] starting on [insert date], if we are in breach of our obligation(s)
under the bid conditions, because we:

(@) have not accepted the correction of the Bid Price pursuant to ITB 36; or

(b) have withdrawn our Bid during the period of Bid validity specified in the Letter of
Bidor any extended date provided by us; or

(c) having been notified of the acceptance of our Bid by the Employer during the period of
bid validity, (i) fail or refuse to execute the Contract, if required, or (ii) fail or refuse to
furnish the Performance Security and, if required, the Environmental and Social (ES)
Performance Security, in accordance with the ITB.

We understand this Bid-Securing Declaration shall expire if we are not the successful Bidder,
upon the earlier of (i) our receipt of your notification to us of the name of the successful
Bidder; or (ii) forty-five days after the expiration of our Bid.

Name of the Bidder* [insert complete name of
person signing the Bid]

Name of the person duly authorized to sign the Bid on behalf of the Bidder** [insert
complete name of person duly authorized to sign the Bid]

Title of the person signing the Bid [insert complete title of the person signing the Bid]
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Signature of the person named above [insert signature of person
whose name and capacity are shown above]

Date signed _[insert date of signing]day of [insert month], [insert year]

*: In the case of the Bid submitted by joint venture specify the name of the Joint Venture as
Bidder

**: Person signing the Bid shall have the power of attorney given by the Bidder to be
attached with the Bid[Note: In case of a Joint Venture, the Bid-Securing Declaration must be
in the name of all members to the Joint Venture that submits the Bid.]
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Financial Appendix

Not to be submitted along with Technical Proposal.
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Letter of Bid - Financial Part

(to be submitted on bidders letter head and dully signed to be sumitted by sucessful bidder after
issue of Lol)

INSTRUCTIONS TO BIDDERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED
THE DOCUMENT

The Bidder must prepare this Letter of Bid on stationery with its letterhead clearly showing
the Bidder’s complete name and business address.

Note: All italicized text is to help Bidders in preparing this form.

Date of this Bid submission: [insert date (as day, month and year) of Bid submission]
Request for Bid No.: [insert identification]

To: [insert complete name of Employer]

We, the undersigned, hereby submit the second part of our Bid, the Bid Price and Bill of
Quantities. This accompanies the Letter of Bid - Technical Part.

In submitting our Bid, we make the following additional declarations:

a) Bid Validity Period: Our Bid shall be valid for a period specified in BDS 18.1 (or as
amended if applicable) from the date fixed for the Bid submission deadline specified in
BDS 22.1 (or as amended if applicable), and it shall remain binding upon us and may be
accepted at any time before the expiration of that period,;

b) Bid Price: The total price of our Bid, excluding any discounts offered in item (c) below
is: [Insert one of the options below as appropriate]

[Option 1, in case of one lot:] Total price is: [insert the total price of the Bid in Rs. in
words and figures];

Or

[Option 2, in case of multiple lots:] (a) Total price of each lot [insert the total price of
each lot in Rs. in words and figures]; and (b) Total price of all lots (sum of all lots)
[insert the total price of all lots in Rs. words and figures];

c) Discounts: The discounts offered and the methodology for their application are:

(i) The discounts offered are: [Specify in detail each discount offered]
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(i) The exact method of calculations to determine the net price after application of
discounts is shown below: [Specify in detail the method that shall be used to apply
the discounts];

d) Commissions, gratuities and fees: We have paid, or will pay the following
commissions, gratuities, or fees with respect to the Bidding process or execution of the
Contract: [insert complete name of each Recipient, its full address, the reason for which
each commission or gratuity was paid and the amount and currency of each such
commission or gratuity].

Name of Recipient Address Reason Amount

(If none has been paid or is to be paid, indicate “none.”
Name of the Bidder:*[insert complete name of person signing the Bid]

Name of the person duly authorized to sign the Bid on behalf of the Bidder: ** [insert
complete name of person duly authorized to sign the Bid]

Title of the person signing the Bid: [insert complete title of the person signing the Bid]

Signature of the person named above: [insert signature of person whose name and
capacity are shown above]

Date signed [insert date of signing] day of [insert month], [insert year]

*: In the case of the Bid submitted by a Joint Venture specify the name of the Joint Venture as Bidder.

**: Person signing the Bid shall have the power of attorney given by the Bidder. The power of attorney shall be attached
with the Bid Schedules

Please Note that the bidder has to enter their undertaking/declaration for the above mentioned under General/Special
Conditions of Contracts in KPP portal. No Financial forms are allowed to be uploaded in KPPP. He
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(To be submitted by the Successful bidder after issue of Lol)
Appendix to Financial Part: Schedules
Sub-contracting

SCHEDULE OF SUBCONTRACTORS

[Note: Entries in this Schedule shall be the same as included in the same Schedule in the
technical part of the bid, except for the column on ‘Approximate value of subcontract’
added in the table below]

Item Element of | Approximat | % of Name and Qualification
work e value of bid address of and

subcontract | price sub- experience of
contractor sub-

contractor on
similar works
of the
elements
executed

The Bidder shall enter in this schedule a list of the major sections and appropriate value of
the work for which he proposed to use subcontractors [for those costing more than 10% of
the bid price for each element], together with the names, addresses and experiences of the
proposed subcontractors.

The capability of the subcontractor will also be assessed (on the same lines as for the main
Contractor) before according approval to him.
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(Work should not be split into small parts and subcontracted; but subcontracting
specialized elements of works is acceptable).

Appendix to Financial Part: Schedules

Bill of Quantities

Enclosed
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item_code

Description

Unit

Quantity

Rate excluding
GST cost (in INR)

code01

MRF Shed: Earth work excavation for Foundation by mechanical means
for all works &depth upto 3 m, as per drawing and technical specifications,
including settingout, shoring, strutting, barricading, caution lights,
including dressing ofexcavated surfaces, disposing off or levelling the
excavated earth or sorting and stacking the selected earth for reuse in a
radius of 50 m and lift upto 1.5m including cost of labour, tools, usage of
machinery and other appurtenacesrequired to complete the work. In
ordinary/soft rock without blasting upto 1.5 m depth (Item No. 1.15.1 Page
No. 8 Vol.1 Common SR)

Cum

245.72

code02

Providing and laying in position plain cement concrete for levelling course
for all works in foundation. The granite/trap/basalt crushed graded coarse
aggregates and fine aggregates as per relevant IS Codes machine mixed,
laid in layers not exceeding 150 mm thickness, well compacted using plate
vibrators, including all lead & lifts, cost of all materials of quality, labour,
Usage charges of machineries, curing, and all the other appurtenances
required to complete the work as per technical specifications. Mix 1:3:6
Using 40 mm nominal size graded crushed coarse aggregates (Item No.
2.1.3 Page No. 15 Vol.1 Common SR)

Cum

126.27

code03

Providing and laying in position Cement Concrete for all Foundation
works. The granite/trap/basalt crushed graded coarse aggregates and fine
aggregates as per relevant IS Codes machine mixed with super plasticizers
laid in finished layers, well compacted using needle vibrators, including all
lead & lifts, cost of all materials, quality confirming to the requirements of
relevant IS codes, labour, Usage charges of machinery, curing and all the
other appurtenances required to complete the work as per technical
specifications. M25 Design Mix Using 20 mm nominal size graded crushed
coarse aggregates (Item No. 2.2.3 Page No. 15 Vol.1 Common SR &
Appendix | page No.111) (footing)

Cum

30.72

code04

Providing and laying in position Cement Concrete for all Foundation
works. The granite/trap/basalt crushed graded coarse aggregates and fine
aggregates as per relevant IS Codes machine mixed with super plasticizers
laid in finished layers, well compacted using needle vibrators, including all
lead & lifts, cost of all materials, quality confirming to the requirements of

Cum

12.38
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item_code

Description

Unit

Quantity

Rate excluding
GST cost (in INR)

relevant IS codes, labour, Usage charges of machinery, curing and all the
other appurtenances required to complete the work as per technical
specifications. M25 Design Mix Using 20 mm nominal size graded crushed
coarse aggregates (Item No. 2.2.3 Page No. 15 Vol.1 Common SR &
Appendix | page No.111)(coulmn base)

code05

Providing and laying in position Cement Concrete for all Sub structures of
building, Irrigation works, Sub structure works of bridges, Drain works &
other parallel works from 0.50m to 3.50 m height. The granite/trap/basalt
crushed graded coarse aggregates and fine aggregates as per relevant IS
Codes machine mixed with super plasticisers, laid in layers, well
compacted using needle vibrators, providing weep holes wherever
necessary, including all lead & lifts, cost of all materials of quality,
confirming to the requirements of relevant IS codes, labour, Usage charges
of machinery, curing and all other appurtenances required to complete the
work as per technical specifications M25 Design Mix Using 20 mm
nominal size graded crushed coarse aggregates (Item No. 2.4.3Page No. 16
Vol.1 CSR 2023-24)

Cum

25.73

code06

Providing and laying in position Reinforced cement concrete for all Super
structures of building , Road works, Water works, Irrigation works & super
structure works of bridges upto 3.50 m height. The granite/ trap/basalt
crushed graded coarse aggregates and fine aggregates as per relevant IS
Codes machine mixed with super plasticisers laid in layers, well compacted
using needle vibrators. The cost includes all lead & lifts, cost of all
materials, quality confirming to the requirements of relevant IS codes ,
labour, Usage charges of machinery, curing and all other appurtenances
required to complete the work as per technical specifications. (The cost of
steel reinforcement, dowel bars & formwork to be paid separately) M25
Design Mix Using 20 mm nominal size graded crushed coarse aggregates
(Item No. 2.5.2Page No. 16 Vol.1 CSR 2023-24)

Cum

0.95

code07

Providing and laying in position Reinforced cement concrete for all Super
structures of building , Road works, Water works, Irrigation works & super
structure works of bridges upto 3.50 m height. The granite/ trap/basalt
crushed graded coarse aggregates and fine aggregates as per relevant IS

Cum

139.62
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item_code

Description

Unit

Quantity

Rate excluding
GST cost (in INR)

Codes machine mixed with super plasticisers laid in layers, well compacted
using needle vibrators. The cost includes all lead & lifts, cost of all
materials, quality confirming to the requirements of relevant IS codes ,
labour, Usage charges of machinery, curing and all other appurtenances
required to complete the work as per technical specifications. (The cost of
steel reinforcement, dowel bars & formwork to be paid separately) M25
Design Mix Using 20 mm nominal size graded crushed coarse aggregates
(Item No. 2.5.2Page No. 16 Vol.1 CSR 2023-24)

code08

Supplying, fitting and placing TMT FE 550 / 550D Steel
Reinforcementincluding cost of all materials, machinery, labour, cleaning,
straightening,cutting, bending, hooking, laping/welding joints, tying with
binding wire / softannealed steel wire and other ancilary operations
complete as per drawing andtechnical specification. Buildings (Item No.
2.11a Page No. 18 Vol.1 Common SR)

Tonne

10.19

code09

Providing Size Stone masonry with hard stone in foundation & plinth
withCement mortar 1:6 (1 cement : 6 coarse sand) (CSR 2023-24,
Volume- Il It No 5.4 Page No 9 )

Cum

94.36

codel0

Filling available excavated earth (excluding rock) in trenches, plinth, sides
of foundations and other similar works etc. in layers not exceeding 20cm in
depth, consolidating each deposited layer by ramming and watering, lead
up to 50 mand lift upto 1.5 m. (PWD CSR 2023-24, Volume-I It No 1.9
Page No 7)

Cum

594.74

codell

Providing and Filling in foundation with granite / trap broken metal
100mm. and down size, with approved sand including hand packing,
ramming, watering, including cost of all materials and labour with all lead
and lift. complete as per specifications. (PWD CSR 2023-24, Volume-I
Item no 1.23 page no 11)

Cum

137.00

codel?

Providing and constructing laterite size stone masonry including cost and
conveyance of all materials curing etc complete as per specification. I.S.
3620/1979 having compressive strength not less then 3.5 N/mm2 for
saturated dry samples. For Superstructure in CM 1:6 (PWD CSR 2023-24,
Volume-Il It No 5.7 Page No 9)

Cum

89.57

codel3

Providing 20 mm cement plaster of mix :1:4 (1 cement: 4 fine sand) to

Sgm

679.13
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item_code

Description

Unit

Quantity

Rate excluding
GST cost (in INR)

brick/stone masonary including rounding off corners wherever required
smooth rendering, providing and removing scaffolding, including cost of
materials, labour, curing complete as per specifications and as per
directions of Engineer-in-charge.(Iltem No. 8.3.1, Page No. 41, Vol.2)

codel4

Providing and fixing Steel work in built up tubular (round, square or
rectangular hollow tubes etc.) trusses etc., including cutting, hoisting,
fixing in position and applying a priming coat of approved steel primer,
including welding and bolted with special shaped washers etc. complete.
Hot finished seamless type tubes including cost of materials, labour, usage
charges of machinery complete as per specifications andas per directions of
the Engineer-in-Charge.Volume 2 (PWD CSR 2023-24 1t.No 11.16.2 Page
82.)

Kg

47590.40

codel5

Providing & fixing corrugated G.S. sheet roofing including vertical /
curved surface fixed with polymer coated J or L hooks, bolts and nuts 8
mm diameter with bitumen and G.I. limpet washers or with G.I. limpet
washers filled with white lead, including a coat of approved steel primer
and two coats of approved paint on overlapping of sheets complete as per
design drawings (up to any pitch in horizontal/ vertical or curved surfaces),
excluding the cost of purlins, rafters and trusses and including cutting to
size and shape wherever required as per the direction of Engineer in
charge.0.63 mm thick with zinc coating not less than 275 g/ m2 Volume I1(
PWD CSR 2023-24 1t.No.7.1.1 ,P.No0.21)

Sgm

1428.71

codel6

Providing White washing with lime to give an even shade :New work(three
coats) with lime of approved quality, including cost of materials, labour
complete as per specifications and as per directions of Engineer in-
charge.(Item No. 8.21, Page No. 44, VVol.2)

Sgm

679.13

codel?

Finishing walls with water proofing cement paint of required shade :New
work (Two coats applied @ 4.84 kg/10 m2) to give an even shade after
thoroughly brooming the surface to remove all dirt, dust, mortar drops and
foreign matter including preparing the surface even and sand paper smooth,
cost of materials, labour complete as per specifications and as per
directions of Engineer-in-charges.(Item No. 8.28, Page No. 45, Vol.2)

Sgm

679.13

codel8

Providing and fixing aluminium work for doors, windows, ventilatorsand

Kg

329.40
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item_code

Description

Unit

Quantity

Rate excluding
GST cost (in INR)

partitions with extruded built up standard tubular sections/appropriate
sections and other sections of approved make conforming tolS: 733 and
1S:1285, fixing with dash fasteners of required dia andsize, including
necessary filling up the gaps at junctions, i.e. at top,bottom and sides with
required EPDM rubber/ neoprene gasket etc. Aluminium sections shall be
smooth, rust free, straight, mitred and jointedmechanically wherever
required including cleat angle, Aluminium snapbeading for glazing /
paneling, C.P. brass / stainless steel screws, allcomplete as per architectural
drawings and the directions of Engineer-incharge.(Glazing, paneling and
dash fasteners to be paid for separately):For Fixed Portion: Powder coated
aluminium (minimum thickness ofpowder coating 50 micron) including
cost of materials, labour, usagecharges of machinery complete as per
specifications.(Iltem No. 11.35.1.2, Page No. 87, VVol.2)

codel9

Supplying and fixing rolling shutters of approved make, made of
requiredsize M.S. laths, interlocked together through their entire length
andjointed together at the end by end locks, mounted on speciallydesigned
pipe shaft with brackets, side guides and arrangements forinside and
outside locking with push and pull operation complete,including the cost of
providing and fixing necessary 27.5 cm long wiresprings manufactured
from high tensile steel wire of adequate strengthconforming to IS: 4454 -
part 1 and M.S. top cover of required thicknessfor rolling shutters. 80x1.25
mm M.S. laths with 1.25 mm thick top coverincluding cost of materials,
labour, usage charges of machinery completeas per specifications and as
per directions of the Engineer-in-Charge. (Item No. 11.6.1, Page No. 78,
Vol.2)

Sgm

50.00

code20

Extra for providing 2 HP Mild Steel Auto Reverse Shutter Gearbox
foroperating rolling shutters including cost of materials, labour, usage
chargesof machinery complete as per specifications and as per directions of
theEngineer-in-Charge. (Item No. 11.8.4, Page No. 79, Vol.2)

each

2.00

code21

Providing and fixing 1mm thick M.S. sheet door with frame of
40x40x6mm angle iron and 3 mm M.S. gusset plates at the junctions
andcorners, all necessary fittings complete, including applying a
primingcoat of approved steel primer. Using M.S. angels 40x40x6 mm for

Sgm

10.08
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item_code

Description

Unit

Quantity

Rate excluding
GST cost (in INR)

diagonalbraces including cost of materials, labour, usage charges of
machinerycomplete as per specifications and as per directions of the
Engineer-in-Charge. (Item No. 11.5.1, Page No. 77, Vol.2)

code22

Providing Honne wood frames of doors, windows, clerestory windows,
ventilators and other frames, wrought, framed or assembled including
making plaster groves (excluding cost of cement concrete and side clamps),
but including cost of materials, labour, usage charges complete as per
specifications.(PWD CSR 2023-24 VOLUME 2,Item No 12.11 page -99)
(doar)

Cum

0.28

code23

Providing & fixing of 2-track x 2-panel sliding windows made out of multi
chambered UPVC(Matching to RAL-9016) sections and with minimum
TiO2(Titanium Dioxide) at 6PHR with TPE(Thermo Plastic Elastomer) and
lead free, gaskets -grey colour having isolated drainage and reinforced with
Galvanized Iron profile through-out the window frame. The outer frame
having a overall size of 60mm width x 45mmheight with reinforcement of
1mm thickness and Sash with overall size of 39mm X 58mm with Gl
reinforcement of 1mm for the frame and 1.5 mm for the sash. Coextruded
Glazing bead for fixing of glass shall be of size 20mm x 24mm. Windows
shall be provided with 5mm plain float glass, standard hardware& single
point locking system with touch lock. Wall thickness of frame & sash shall
be of 2-2.5 mm. Maximum possible size 1819mm x 1819mm (The cost is
inclusive of all fixtures and separate charges for minor T&Ps shall not be
made)(PWD CSR 2023-24 VOLUME 2,Item No 12.88 page -110)

Sgm

22.50

code24

Providing and fixing M.S. grills of required pattern in frames of windows
etc. with M.S. flats, square or round bars etc. including priming coat with
approved steel primer all complete. Fixed to steel windows by
welding.(Item No. 11.34A, Page No. 86, Vol.2)

kg

337.50

code25

Providing & fixing of louvered ventilator made out of multi chambered
UPVC(Matching to RAL-9016) sections and with minimum
TiO2(Titanium Dioxide) at 6PHR with TPE(Thermo Plastic Elastomer) and
lead free with gaskets -grey colour having isolated drainage and reinforced
with Galvanized Iron profile through out the ventilator frame. The frame
having overall size of 39mm x 39mm with GI reinforcement of 1mm

Sgm

7.20
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item_code

Description

Unit

Quantity

Rate excluding
GST cost (in INR)

thickness. Louver clip in Aluminium (powder coated in white will be used
on the frame along with plastic parts for fixing the 4 mm pin head
glass.Wall thickness of frame shall be 2mm.Maximum possible size
1000mm x 1000mm.(The cost is inclusive of all fixtures and separate
charges for minor T&Ps shall not be made)(PWD CSR 2023-24 VOLUME
2,Item No 12.85 page -109)

code26

Providing and fixing Aluminium Turbo ventilator complete as per technical
specifications Non Power Driven with 1.3mm thickness and 38 No.s of
Vanes & turbine doom thickness 1mm and total weight not less than 6kg
for Industrial use for area upto 100m2 for Industrial use (PWD CSR 2023-
24 VOLUME 2,1tem No 7.69.3 page -38)

no

20.00

code27

Providing & fixing ridges or hips of width 60 cm overall width plain G.S.
sheet fixed with polymer coated J or L hooks, bolts and nuts 8 mm dia G.I.
limpet and bitumen washers complete as per design drawings.0.63 mm
thick with zinc coating not less than 275 g/m2(Item No. 7.4.1, Page No. 21,
Vol.2)

25.20

code28

Providing and fixing precoated galvanised steel sheet roofing
accessories0.50 mm (+0.05 %) total coated thickness, Zinc coating 120
g/m2 as perlS: 277, in 240 mpa steel grade, 5-7 microns epoxy primer on
both sideof the sheet and polyester top coat 15-18 microns using self
drilling/ selftapping screws complete : Gutter (600 mm over all girth) (Item
No. 7.39.6, Page No. 27, VVol.2)

50.40

code29

Providing and fixing aluminium work for doors, windows, ventilators and
partitions with extruded built up standard tubular sections/ appropriate
sections and other sections of approved make conforming to IS: 733 and
1S:1285, fixing with dash fasteners of required dia and size, including
necessary filling up the gaps at junctions, i.e. at top, bottom and sides with
required EPDM rubber/ neoprene gasket etc. Aluminium sections shall be
smooth, rust free, straight, mitred and jointed mechanically wherever
required including cleat angle, Aluminium snap beading for glazing /
paneling, C.P. brass / stainless steel screws, all complete as per
architectural drawings and the directions of Engineer-in-charge. (Glazing,
paneling and dash fasteners to be paid for separately) :For Fixed Portion:

kg

300.00
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item_code

Description

Unit

Quantity

Rate excluding
GST cost (in INR)

Powder coated aluminium (minimum thickness of powder coating 50
micron) including cost of materials, labour, usage charges of machinery
complete as per specifications.(ltem No. 11.35.1.1, Page No. 87, VVol.2)

code30

Toilet: Earth work excavation for Foundation by mechanical means for all
works &depth upto 3 m, as per drawing and technical specifications,
including settingout, shoring, strutting, barricading, caution lights,
including dressing ofexcavated surfaces, disposing off or levelling the
excavated earth or sorting& stacking the selected earth for reuse in a radius
of 50 m and lift upto 1.5m including cost of labour, tools, usage of
machinery & other appurtenacesrequired to complete the work. In
ordinary/soft rock without blasting upto 1.5 m depth (Item No. 1.15.1 Page
No. 8 Vol.1 Common SR)

Cum

41.38

code31

Providing and laying in position plain cement concrete for levelling course
for all works in foundation. The granite/trap/basalt crushed graded coarse
aggregates and fine aggregates as per relevant IS Codes machine mixed,
laid in layers not exceeding 150 mm thickness, well compacted using plate
vibrators, including all lead & lifts, cost of all materials of quality, labour,
Usage charges of machineries, curing, and all the other appurtenances
required to complete the work as per technical specifications. Mix 1:3:6
Using 40 mm nominal size graded crushed coarse aggregates (Item No.
2.1.3 Page No. 15 Vol.1 Common SR)

Cum

9.28

code32

Providing and laying in position Cement Concrete for all Foundation
works. The granite/trap/basalt crushed graded coarse aggregates and fine
aggregatesas per relevant IS Codes machine mixed with super plasticizers
laid in finishedlayers, well compacted using needle vibrators, including all
lead & lifts, costof all materials, quality confirming to the requirements of
relevant IS codes,labour, Usage charges of machinery, curing and all the
other appurtenancesrequired to complete the work as per technical
specifications. (M20 Design Mix Using 20 mm nominal size graded
crushed coarse aggregates (Item No. 2.2.1 Page No. 15 Vol.1 Common SR
& Appendix | page No.111)

Cum

13.82

code33

Supplying, fitting and placing TMT FE 550 / 550D Steel
Reinforcementincluding cost of all materials, machinery, labour, cleaning,

Tonne

1.32
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item_code

Description

Unit

Quantity

Rate excluding
GST cost (in INR)

straightening,cutting, bending, hooking, laping/welding joints, tying with
binding wire / softannealed steel wire and other ancilary operations
complete as per drawing andtechnical specification. Buildings (Item No.
2.11a Page No. 18 Vol.1 Common SR)

code34

Providing Size Stone masonry with hard stone in foundation & plinth
withCement mortar 1:6 (1 cement : 6 coarse sand) (CSR 2023-24,
Volume- Il It No 5.4 Page N0 9 )

Cum

25.05

code35

Filling available excavated earth (excluding rock) in trenches, plinth, sides
of foundations and other similar works etc. in layers not exceeding 20cm in
depth, consolidating each deposited layer by ramming and watering, lead
up to 50 mand lift upto 1.5 m. (PWD CSR 2023-24, Volume-I It No 1.9
Page No 7)

Cum

7.73

code36

Providing and Filling in foundation with granite / trap broken metal
100mm. anddown size & with approved sand including hand packing,
ramming, watering,including cost of all materials and labour with all lead
and lift complete as perspecifications. (CSR 2023-24, Volume-1 It No 1.23
Page No 11)

Cum

5.35

code37

Providing and constructing laterite size stone masonry including cost and
conveyance of all materials curing etc complete as per specification. I.S.
3620/1979 having compressive strength not less then 3.5 N/mm2 for
saturated dry samples. For Superstructure in CM 1:6 (PWD CSR 2023-24,
Volume-Il It No 5.7 Page No 9)

Cum

27.66

code38

Providing 20 mm cement plaster of mix :1:4 (1 cement: 4 fine sand) to
brick/stone masonary including rounding off corners wherever required
smooth rendering, providing and removing scaffolding, including cost of
materials, labour, curing complete as per specifications and as per
directions of Engineer-in-charge.(Iltem No. 8.3.1, Page No. 41, Vol.2)

Sgm

202.40

code39

Providing White washing with lime to give an even shade :New work(three
coats) with lime of approved quality, including cost of materials, labour
complete as per specifications and as per directions of Engineer in-
charge.(Item No. 8.21, Page No. 44, VVol.2)

Sgm

202.40

code40

Finishing walls with water proofing cement paint of required shade :New
work (Two coats applied @ 4.84 kg/10 m2) to give an even shade after

Sgm

202.40
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item_code

Description

Unit

Quantity

Rate excluding
GST cost (in INR)

thoroughly brooming the surface to remove all dirt, dust, mortar drops and
foreign matter including preparing the surface even and sand paper smooth,
cost of materials, labour complete as per specifications and as per
directions of Engineer-in-charges.(ltem No. 8.28, Page No. 45, Vol.2)

code41

Providing and laying vitrified floor tiles in different sizes (thickness to be
specified by the manufacturer) with water absorption less than 0.08% and
conforming to 1S: 15622, of approved make, in all colours and shades, laid
on 20mm thick cement mortar 1:4 (1 cement : 4 coarse sand), jointing with
grey cement slurry @ 3.3 kg/ m2 including grouting the joints with white
cement and matching pigments etc. complete.(ltem No. 9.12.2 Page No. 60
Vol.2 PWD SR)

sqm

33.44

code4?2

Providing & fixing White vitreous china water closet squatting pan (Indian
type) along with S or P trap including dismantling of old WC seat and S or
P trap at site complete with all operations including all necessary materials,
labour and disposal of dismantled material including malba, all complete as
per the direction of Engineer-in charge. Orissa pattern W.C Pan of size
580x440 mm (Item No. 20.44.2 Page No. 202 Vol.2 PWD SR)

each

2.00

code43

Providing and fixing white vitreous china pedestal type water closet
(European type W.C. pan) with seat and lid, 10 litre low level white P.V.C.
flushing cistern, including flush pipe, with manually controlled device
(handle lever), conforming to IS: 7231, with all fittings and fixtures
complete, including cutting and making good the walls and floors wherever
required: W.C. pan with ISI marked white solid plastic seat and lid (Item
No. 14.2.1 Page No. 131Vol.2 PWD SR)

each

2.00

coded4

Providing and fixing wash basin with C.I. brackets, 15 mm C.P. brass pillar
taps, 32 mm C.P. brass waste of standard pattern, including painting of
fittings and brackets, cutting and making good the walls wherever require:
White Vitreous China Wash basin size 630x450 mm with a single 15 mm
C.P. brass pillar tap (Item No. 14.7.1 Page No. 132 Vol.2 PWD SR)

each

3.00

code45

Providing and fixing white vitreous china flat back or wall corner type
lipped front urinal basin of 430x260x350 mm or 340x410x265 mm sizes
respectively.(Item No. 14.23 Page No. 135 Vol.2 PWD SR)

each

4.00

code46

Providing and placing on terrace (at all floor levels) polyethylene water

Ltr

10000.00
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item_code

Description

Unit

Quantity

Rate excluding
GST cost (in INR)

storage tank, 1S: 12701 marked, with cover and suitable locking
arrangement and making necessary holes for inlet, outlet and overflow
pipes but without fittings and the base support for tank.(ltem No. 13.34
Page No. 123 Vol.2 PWD SR)

code47

Providing and fixing 1mm thick M.S. sheet door with frame of
40x40x6mm angle iron and 3 mm M.S. gusset plates at the junctions
andcorners, all necessary fittings complete, including applying a
primingcoat of approved steel primer. Using M.S. angels 40x40x6 mm for
diagonalbraces including cost of materials, labour, usage charges of
machinerycomplete as per specifications and as per directions of the
Engineer-in-Charge. (Item No. 11.5.1, Page No. 77, Vol.2)

Sgm

8.82

code48

Providing Honne wood frames of doors, windows, clerestory windows,
ventilators and other frames, wrought, framed or assembled including
making plaster groves (excluding cost of cement concrete and side clamps),
but including cost of materials, labour, usage charges complete as per
specifications.(PWD CSR 2023-24 VOLUME 2,Item No 12.11 page -99)

Cum

0.27

code49

Providing & fixing of 2-track x 2-panel sliding windows made out of multi
chambered UPVC(Matching to RAL-9016) sections and with minimum
TiO2(Titanium Dioxide) at 6PHR with TPE(Thermo Plastic Elastomer) and
lead free, gaskets -grey colour having isolated drainage and reinforced with
Galvanized Iron profile through-out the window frame. The outer frame
having a overall size of 60mm width x 45mmheight with reinforcement of
1mm thickness and Sash with overall size of 39mm X 58mm with Gl
reinforcement of 1mm for the frame and 1.5 mm for the sash. Coextruded
Glazing bead for fixing of glass shall be of size 20mm x 24mm. Windows
shall be provided with 5mm plain float glass, standard hardware& single
point locking system with touch lock. Wall thickness of frame & sash shall
be of 2-2.5 mm. Maximum possible size 1819mm x 1819mm (The cost is
inclusive of all fixtures and separate charges for minor T&P's shall not be
made)(PWD CSR 2023-24 VOLUME 2,Item No 12.88 page -110)

Sgm

9.00

code50

Providing and fixing M.S. grills of required pattern in frames of windows

Kg

78.00
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etc. with M.S. flats, square or round bars etc. including priming coat with
approved steel primer all complete. Fixed to steel windows by
welding.(Iltem No. 11.34A, Page No. 86, VVol.2)

code51

Providing & fixing of louvered ventilator made out of multi chambered
UPVC(Matching to RAL-9016) sections and with minimum
TiO2(Titanium Dioxide) at 6PHR with TPE(Thermo Plastic Elastomer) and
lead free with gaskets -grey colour having isolated drainage and reinforced
with Galvanized Iron profile through out the ventilator frame. The frame
having overall size of 39mm x 39mm with GI reinforcement of 1mm
thickness. Louver clip in Aluminium (powder coated in white will be used
on the frame along with plastic parts for fixing the 4 mm pin head
glass.Wall thickness of frame shall be 2mm.Maximum possible size
1000mm x 1000mm.(The cost is inclusive of all fixtures and separate
charges for minor T&P's shall not be made)(PWD CSR 2023-24 VOLUME
2,Item No 12.85 page -109)

sqm

2.16

code52

Office: Earth work excavation for Foundation by mechanical means for all
works &depth upto 3 m, as per drawing and technical specifications,
including settingout, shoring, strutting, barricading, caution lights,
including dressing ofexcavated surfaces, disposing off or levelling the
excavated earth or sorting& stacking the selected earth for reuse in a radius
of 50 m and lift upto 1.5m including cost of labour, tools, usage of
machinery & other appurtenacesrequired to complete the work. In
ordinary/soft rock without blasting upto 1.5 m depth (Item No. 1.15.1 Page
No. 8 Vol.1 Common SR)

Cum

24.50

code53

Providing and laying in position plain cement concrete for levelling course
for all works in foundation. The granite/trap/basalt crushed graded coarse
aggregates and fine aggregates as per relevant IS Codes machine mixed,
laid in layers not exceeding 150 mm thickness, well compacted using plate
vibrators, including all lead & lifts, cost of all materials of quality, labour,
Usage charges of machineries, curing, and all the other appurtenances
required to complete the work as per technical specifications. Mix 1:3:6
Using 40 mm nominal size graded crushed coarse aggregates (Item No.
2.1.3 Page No. 15 Vol.1 Common SR)

Cum

6.30
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code54

Providing and laying in position Cement Concrete for all Foundation
works. The granite/trap/basalt crushed graded coarse aggregates and fine
aggregatesas per relevant IS Codes machine mixed with super plasticizers
laid in finishedlayers, well compacted using needle vibrators, including all
lead & lifts, costof all materials, quality confirming to the requirements of
relevant IS codes,labour, Usage charges of machinery, curing and all the
other appurtenancesrequired to complete the work as per technical
specifications. (M20 Design Mix Using 20 mm nominal size graded
crushed coarse aggregates (Item No. 2.2.1 Page No. 15 Vol.1 Common SR
& Appendix | page No.111)

Cum

12.18

codeb5

Supplying, fitting and placing TMT FE 550 / 550D Steel
Reinforcementincluding cost of all materials, machinery, labour, cleaning,
straightening,cutting, bending, hooking, laping/welding joints, tying with
binding wire / softannealed steel wire and other ancilary operations
complete as per drawing andtechnical specification. Buildings (Item No.
2.11a Page No. 18 Vol.1 Common SR)

Tonne

1.11

code56

Providing Size Stone masonry with hard stone in foundation & plinth
withCement mortar 1:6 (1 cement : 6 coarse sand) (CSR 2023-24,
Volume- Il It No 5.4 Page No 9 )

Cum

26.65

code57

Filling available excavated earth (excluding rock) in trenches, plinth, sides
of foundations and other similar works etc. in layers not exceeding 20cm in
depth, consolidating each deposited layer by ramming and watering, lead
up to 50 mand lift upto 1.5 m. (PWD CSR 2023-24, Volume-I It No 1.9
Page No 7)

Cum

9.00

code58

Providing and Filling in foundation with granite / trap broken metal
100mm. anddown size & with approved sand including hand packing,
ramming, watering,including cost of all materials and labour with all lead
and lift complete as perspecifications. (CSR 2023-24, Volume-1 It No 1.23
Page No 11)

Cum

5.40

code59

Providing and constructing laterite size stone masonry including cost and
conveyance of all materials curing etc complete as per specification. I.S.
3620/1979 having compressive strength not less then 3.5 N/mm2 for
saturated dry samples. For Superstructure in CM 1:6 (PWD CSR 2023-24,

Cum

29.24
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Volume-Il It No 5.7 Page No 9)

code60

Providing 20 mm cement plaster of mix :1:4 (1 cement: 4 fine sand) to
brick/stone masonary including rounding off corners wherever required
smooth rendering, providing and removing scaffolding, including cost of
materials, labour, curing complete as per specifications and as per
directions of Engineer-in-charge.(Iltem No. 8.3.1, Page No. 41, Vol.2)

Sgm

1164.01

code6l

Providing White washing with lime to give an even shade :New work(three
coats) with lime of approved quality, including cost of materials, labour
complete as per specifications and as per directions of Engineer in-
charge.(Item No. 8.21, Page No. 44, VVol.2)

Sgm

1164.01

code62

Finishing walls with water proofing cement paint of required shade :New
work (Two coats applied @ 4.84 kg/10 m2) to give an even shade after
thoroughly brooming the surface to remove all dirt, dust, mortar drops and
foreign matter including preparing the surface even and sand paper smooth,
cost of materials, labour complete as per specifications and as per
directions of Engineer-in-charges.(Item No. 8.28, Page No. 45, Vol.2)

Sgm

1164.01

code63

Providing and laying vitrified floor tiles with thickness 9-10 mm indifferent
sizes with water absorption less than 0.08% and conforming tolS: 15622, of
approved make, in all colours and shades, laid on 20mm thickcement
mortar 1:4 (1 cement : 4 coarse sand), jointing with grey cementslurry @
3.3 kg/ m2 including grouting the joints with white cement andmatching
pigments etc., complete Size of Tile 600x600 mm (Item No. 9.12.2 Page
No. 60 Vol.2 PWD SR)

sgm

36.00

code64

Providing and fixing 1mm thick M.S. sheet door with frame of
40x40x6mm angle iron and 3 mm M.S. gusset plates at the junctions
andcorners, all necessary fittings complete, including applying a
primingcoat of approved steel primer. Using M.S. angels 40x40x6 mm for
diagonalbraces including cost of materials, labour, usage charges of
machinerycomplete as per specifications and as per directions of the
Engineer-in-Charge. (Item No. 11.5.1, Page No. 77, Vol.2)

Sgm

6.62

code65

Providing Honne wood frames of doors, windows, clerestory windows,
ventilators and other frames, wrought, framed or assembled including
making plaster groves (excluding cost of cement concrete and side clamps),

Cum

0.20
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but including cost of materials, labour, usage charges complete as per
specifications.(PWD CSR 2023-24 VOLUME 2,Item No 12.11 page -99)

code66

Providing & fixing of 2-track x 2-panel sliding windows made out of multi
chambered UPVC(Matching to RAL-9016) sections and with minimum
TiO2(Titanium Dioxide) at 6PHR with TPE(Thermo Plastic Elastomer) and
lead free, gaskets -grey colour having isolated drainage and reinforced with
Galvanized Iron profile through-out the window frame. The outer frame
having a overall size of 60mm width x 45mmheight with reinforcement of
1mm thickness and Sash with overall size of 39mm X 58mm with Gl
reinforcement of 1mm for the frame and 1.5 mm for the sash. Coextruded
Glazing bead for fixing of glass shall be of size 20mm x 24mm. Windows
shall be provided with 5mm plain float glass, standard hardware& single
point locking system with touch lock. Wall thickness of frame & sash shall
be of 2-2.5 mm. Maximum possible size 1819mm x 1819mm (The cost is
inclusive of all fixtures and separate charges for minor T&Ps shall not be
made)(PWD CSR 2023-24 VOLUME 2,Item No 12.88 page -110)

Sgm

11.25

code67

Providing and fixing M.S. grills of required pattern in frames of windows
etc. with M.S. flats, square or round bars etc. including priming coat with
approved steel primer all complete. Fixed to steel windows by
welding.(Item No. 11.34A, Page No. 86, Vol.2)

Kg

97.50

code68

Providing & fixing of louvered ventilator made out of multi chambered
UPVC(Matching to RAL-9016) sections and with minimum
TiO2(Titanium Dioxide) at 6PHR with TPE(Thermo Plastic Elastomer) and
lead free with gaskets -grey colour having isolated drainage and reinforced
with Galvanized Iron profile through out the ventilator frame. The frame
having overall size of 39mm x 39mm with GI reinforcement of 1mm
thickness. Louver clip in Aluminium (powder coated in white will be used
on the frame along with plastic parts for fixing the 4 mm pin head
glass.Wall thickness of frame shall be 2mm.Maximum possible size
1000mm x 1000mm.(The cost is inclusive of all fixtures and separate
charges for minor T&Ps shall not be made)(PWD CSR 2023-24 VOLUME

sgm

2.16




132

item_code

Description

Unit

Quantity

Rate excluding
GST cost (in INR)

2,Item No 12.85 page -109)

code69

Compound: Earth work excavation for Foundation by mechanical means
for all works &depth upto 3 m, as per drawing and technical specifications,
including settingout, shoring, strutting, barricading, caution lights,
including dressing ofexcavated surfaces, disposing off or levelling the
excavated earth or sorting& stacking the selected earth for reuse in a radius
of 50 m and lift upto 1.5m including cost of labour, tools, usage of
machinery & other appurtenacesrequired to complete the work. In
ordinary/soft rock without blasting upto 1.5 m depth (Item No. 1.15.1 Page
No. 8 Vol.1 Common SR)

Cum

76.58

code70

Providing and laying in position plain cement concrete for levelling course
for all works in foundation. The granite/trap/basalt crushed graded coarse
aggregates and fine aggregates as per relevant IS Codes machine mixed,
laid in layers not exceeding 150 mm thickness, well compacted using plate
vibrators, including all lead & lifts, cost of all materials of quality, labour,
Usage charges of machineries, curing, and all the other appurtenances
required to complete the work as per technical specifications. Mix 1:3:6
Using 40 mm nominal size graded crushed coarse aggregates (Item No.
2.1.3 Page No. 15 Vol.1 Common SR)

Cum

17.05

code71

Providing and laying in position Cement Concrete for all Foundation
works. The granite/trap/basalt crushed graded coarse aggregates and fine
aggregates as per relevant IS Codes machine mixed with super plasticizers
laid in finished layers, well compacted using needle vibrators, including all
lead & lifts, cost of all materials, quality confirming to the requirements of
relevant IS codes, labour, Usage charges of machinery, curing and all the
other appurtenances required to complete the work as per technical
specifications. M25 Design Mix Using 20 mm nominal size graded crushed
coarse aggregates (Item No. 2.2.3 Page No. 15 Vol.1 Common SR &
Appendix | page No.111)

Cum

4.41

code72

Providing and laying in position Cement Concrete for all Foundation
works. The granite/trap/basalt crushed graded coarse aggregates and fine
aggregates as per relevant IS Codes machine mixed with super plasticizers
laid in finished layers, well compacted using needle vibrators, including all

Cum

13.70
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lead & lifts, cost of all materials, quality confirming to the requirements of
relevant IS codes, labour, Usage charges of machinery, curing and all the
other appurtenances required to complete the work as per technical
specifications. M25 Design Mix Using 20 mm nominal size graded crushed
coarse aggregates (Item No. 2.2.3 Page No. 15 Vol.1 Common SR &
Appendix | page No.111) Column

code73

Providing and laying in position Cement Concrete for all Foundation
works. The granite/trap/basalt crushed graded coarse aggregates and fine
aggregates as per relevant IS Codes machine mixed with super plasticizers
laid in finished layers, well compacted using needle vibrators, including all
lead & lifts, cost of all materials, quality confirming to the requirements of
relevant IS codes, labour, Usage charges of machinery, curing and all the
other appurtenances required to complete the work as per technical
specifications. M25 Design Mix Using 20 mm nominal size graded crushed
coarse aggregates (Item No. 2.2.3 Page No. 15 Vol.1 Common SR &
Appendix | page No.111) Beam

Cum

9.66

code74

Supplying, fitting and placing TMT FE 550 / 550D Steel
Reinforcementincluding cost of all materials, machinery, labour, cleaning,
straightening,cutting, bending, hooking, laping/welding joints, tying with
binding wire / softannealed steel wire and other ancilary operations
complete as per drawing andtechnical specification. Buildings (Item No.
2.11a Page No. 18 Vol.1 Common SR)

Tonne

3.25

code75

Providing and constructing laterite size stone masonry including cost and
conveyance of all materials curing etc complete as per specification. I.S.
3620/1979 having compressive strength not less then 3.5 N/mm2 for
saturated dry samples. For Superstructure in CM 1:6 (PWD CSR 2023-24,
Volume-Il It No 5.7 Page No 9)

Cum

106.54

code76

Providing and laying in position plain cement concrete for levelling course
for all works in foundation. The granite/trap/basalt crushed graded coarse
aggregates and fine aggregates as per relevant IS Codes machine mixed,
laid in layers not exceeding 150 mm thickness, well compacted using plate
vibrators, including all lead & lifts, cost of all materials of quality, labour,
Usage charges of machineries, curing, and all the other appurtenances

Cum

7.30
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required to complete the work as per technical specifications. Mix 1:3:6
Using 40 mm nominal size graded crushed coarse aggregates (Item No.
2.1.3 Page No. 15 Vol.1 Common SR)

code77

providing 20 mm cement plaster of mix :1:6 (1 cement: 6 fine sand) to
brick/stone masonry including rounding off corners wherever required
smooth rendering, providing and removing scaffolding, including cost of
materials, labour, curing complete as per specifications and as per direc
tions of Engineer-in-charge(csr 2023-24, Volume 2 ,item 8.3.2 page no 41)

Sgm

926.40

code78

Finishing with Deluxe Multi surface paint system for interiors and
exteriors using Primer as per manufacturers specifications: Two coats
applied on walls @ 1.25 Itr/10 m2 over and including one coat of Special
primer applied @ 0.75 Itr /10 m2 with paint of approved quality to give an
even shade, after thoroughly brooming the surface to remove all dirt, dust,
mortar drops and foreign matter including preparing the surface even and
sand paper smooth, cost of materials, labour complete as per specifications
and as per directions of Engineer-in-charge.(PWD CSR 2023-24, Volume-
I1 It No 8.33.1 Page No 46)

Sgm

926.40

code79

Earthwork: Clearing and grubbing road land including uprooting rank
vegetation, grass, bushes, shrubs, saplings and trees girth up to 300 mm,
removal of stumps of trees cut earlier and disposal of unserviceable
materials and stacking of serviceable material to be used or auctioned,
including removal and disposal of top organic soil not exceeding 150 mm
in thickness. (Volume-I11 1t No 2.4.ii Page 9 CSR 2023-24)By Mechanical
Means using Dozer In area of thorny jungle

Cum

1500.00

code80

Clearing and grubbing road land including uprooting rank vegetation,
grass, bushes, shrubs, saplings and trees girth up to 300 mm, removal of
stumps of trees cut earlier and disposal of unserviceable materials and
stacking of serviceable material to be used or auctioned, including removal
and disposal of top organic soil not exceeding 150 mm in thickness.
(Volume-111 It No 2.4.i Page 9 CSR 2023-24) By Manual Means In area of
thorny jungle

Cum

1000.00

code81

Earth work in surface excavation for stripping, seating of bund, Road way
by manual means for lowering & levelling the ground for all works other

Cum

519.71




135

item_code

Description

Unit

Quantity

Rate excluding
GST cost (in INR)

than foundation & depth in Ordinary rock and soft rock upto 300mm depth
as per drawing and technical specifications, including setting out,
barricading, caution lights, including dressing of excavated surfaces,
disposing off or levelling the excavated stuff or sorting & stacking the
selected stuff for reuse in a radius of 50 m and lift upto 1.5 m including
cost of labour, tools, usage& other appurtenances required to complete the
work (Volume-1 It No 1.2 Page 5 CSR 2023-24)

code82

Filling available excavated earth (excluding rock) in trenches, plinth, sides
of foundations and other similar works etc. in layers not exceeding 20cm in
depth, consolidating each deposited layer by ramming and watering, lead
up to 50 mand lift upto 1.5 m. (PWD CSR 2023-24, Volume-1 It No 1.11
Page No 7)

cum

338.03

code83

Storm Water Drain: Earth work excavation for Foundation by mechanical
means for all works &depth upto 3 m, as per drawing and technical
specifications, including settingout, shoring, strutting, barricading, caution
lights, including dressing ofexcavated surfaces, disposing off or levelling
the excavated earth or sorting& stacking the selected earth for reuse in a
radius of 50 m and lift upto 1.5m including cost of labour, tools, usage of
machinery & other appurtenacesrequired to complete the work. In
ordinary/soft rock without blasting upto 1.5 m depth (Item No. 1.15.1 Page
No. 8 Vol.1 Common SR)

Cum

108.58

code84

Providing and laying in position plain cement concrete for levelling course
for all works in foundation. The granite/trap/basalt crushed graded coarse
aggregates and fine aggregates as per relevant IS Codes machine mixed,
laid in layers not exceeding 150 mm thickness, well compacted using plate
vibrators, including all lead & lifts, cost of all materials of quality, labour,
Usage charges of machineries, curing, and all the other appurtenances
required to complete the work as per technical specifications. Mix 1:3:6
Using 40 mm nominal size graded crushed coarse aggregates (Item No.
2.1.3 Page No. 15 Vol.1 Common SR)

cum

27.14

code85

Providing and laying in position Reinforced cement concrete for all Sub
structures of building, Irrigation works, Sub structure works of bridges,
Drain works & other parallel works from 0.50m to 3.50 m height. The

cum

85.01
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granite/trap/basalt crushed graded coarse aggregates and fine aggregates as
per relevant IS Codes machine mixed with super plasticisers, laid in layers,
well compacted using needle vibrators, providing weep holes wherever
necesary, including all lead & lifts, cost of all materials of quality,
confirming to the requirements of relevant IS codes, labour, Usage charges
of machinery, curing and all other appurtenances required to complete the
work as per technical specifications. (The cost of steel reinforcement &
formwork to be paid separately) M25 Design Mix Using 20 mm nominal
size graded crushed coarse aggregates (PWD CSR 2023-24, Volume-I It
No 2.4.3 Page No 16)

code86

Supplying, fitting and placing TMT FE 550 / 550D Steel
Reinforcementincluding cost of all materials, machinery, labour, cleaning,
straightening,cutting, bending, hooking, laping/welding joints, tying with
binding wire / soft annealed steel wire and other ancilary operations
complete as per drawing andtechnical specification. Buildings (Item No.
2.11h Page No. 18 Vol.1 Common SR)

Tonne

6.80

code87

Rain water harvesting: Earth work excavation by manual means for
drains,canals, waste weir draft, approach channels, key trench, foundation
of Bridges and such similar works, as per drawing and technical
specifications, including setting out, shoring, strutting, barricading, caution
lights, excavated surface leveled and sides neatly dressed disposing off or
leveling the excavated stuff or sorting & stacking the selected stuff for
reuse in a radius of 50 m and lift upto 1.5 m including costof labour, tools,
usage & other appurtenances required to complete the work.Depth
exceeding 1.5m, but not exceeding 3 m (CSR 20223-24 Vol-1 Item No
1.5.2, Page 6)

cum

99.06

code88

Providing and laying in position Cement Concrete for all Foundation
works. The granite/trap/basalt crushed graded coarse aggregates and fine
aggregates as per relevant IS Codes machine mixed with super plasticizers
laid in finished layers, well compacted using needle vibrators, including all
lead & lifts, cost of all materials, quality confirming to the requirements of
relevant IS codes, labour, Usage charges of machinery, curing and all the
other appurtenance

cum

1.67
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required to complete the work as per technical specifications. 2.2.1 M20
Design Mix Using 20 mm nominal size graded crushed coarse aggregates
(CSR 20223-24 Vol-1 Item No 2.2.1, Page 15)

code89

Supplying, fitting and placing TMT FE 550 / 550D Steel Reinforcement
including cost of all materials, machinery, labour, cleaning, straightening,
cutting, bending, hooking, laping/welding joints, tying with binding wire /
soft annealed steel wire and other ancilary operations complete as per
drawing and technical specification(ltem No. 2.11a Page No. 18 VVol.1 CSR
2023-24)

Tonne

0.06

code90

Granular Aggregate 40 mm downsize (CSR 2023-24 Vol-1 Item No. 7,
Page A-38)

cum

21.02

code9l

Granular Aggregate 20 mm downsize (CSR 2023-24 Vol-1 Item No. 4,
Page A-38)

cum

code92

Providing and installing at site of work P.V.C. pipes including cost of pipes
and specials and labour, including lowering into trenches, laying true to
line, level and perfect linking at joints leak proof including jointing of
approved type with all labour charges and all lift charges, handling charges
including encasing the pipe around to a depth not less than 15 cms with
gravel or selected earth available from the excavation etc. complete. (CSR
2023-24, Vol-5 Page 120, Item No. 10.14.3)

303

code93

Providing Brick work with common burnt clay Non Modular bricks of
class designation 3.5 in foundation and plinth in Cement mortar 1:4 (1
cement : 4 coarse sand) including cost of all materials, labour, scaffolding
and usage charges of machinery & other incidental charges complete as per
the direction of engineer incharge of work. (CSR 2023-24, Vol-Il Page 13,
Item No. 6.1)

cum

0.58

code94

Providing 12 mm cement plaster with Cement mortar 1:3 (1 cement: 3
coarse sand) finished with a floating coat of neat cement to brick masonry
including rounding off corners wherever required smooth rendering,
providing and removing scaffolding, including cost of materials, labour,
curing complete as per specifications and as per directions of Engineerin-
charge. CSR 2023-24 Vol-2 Item N08.6.1 Page 42)

sgm

12.8

code95

Distempering with oil bound washable distemper of approved brand and

sgm

8.96
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manufacture to give an even shade :New work (two coats) over and
including water thinnable priming coat with cement primer after thoroughly
brooming the surface to remove all dirt, dust, mortar drops and foreign
matter including preparing the surface even and sand paper smooth, cost of
materials, labour complete as per specifications and as per directions of
Engineer-in-charge. CSR 2023-24 Vol-2 ltem N08.25 Page 45)

code96

Internal electrification works: Open Conduit System : Supplying heavy
gauge PVC conduit pipe 19/20 mm dia 2 mm thick confirming to IS 2509
with suitable size bends, junction boxes, adhesive paste etc, and fixing
using inverted wood plugs in case of RCC ceiling and RCC wall / stone
structure or rawl plugs in case of brick walls and cement plastering the
damaged portion using heavy gauge saddles at an interval of 700 mm using
NF screws. (Vol-06, item no 1.1.1 PWD Ele SR. 2023-24 Part- 111)

20

code97

Concealed Conduit System : Supplying heavy gauge PVC conduit pipe 25
mm dia 2 mm thick confirming to IS 2509 with suitable size bends, metal /
PVC junction boxes, adhesive paste etc, and running before concreting the
slab. The conduit should be tied to the reinforcement rods by using binding
wires and unused ways of junction boxes and pipe ends should be covered
using PVC end enclosures, run with 18SWG Gl fish wire wherever
necessary (Vol-06, item no 1.2.2 PWD Ele SR. 2023-24 Part- 1)

135

code98

Groove cutting : Supplying heavy gauge PVC Conduit Pipe 25 mm dia 2
mm thick with suitable size bends, metal junction boxes adhesive paste etc
by groove cutting in the wall and fixing by bracing U or J hooks and
cement plastering up to the wall surface and run with 18 SWG Gl fish wire
run through out the conduit wherever necessary. (Vol-06, item no 1.3.2
PWD Ele SR. 2023-24 Part- 11)

135

code99

Supplying and fixing PVC/metal conduit 19/20 mm Deep junction box
(Vol-06, item no 1.5.1 PWD Ele SR. 2023-24 Part- 1)

Each

codel00

Supplying and fixing PVC/metal conduit 25 mm Deep junction box (Vol-
06, item no 1.5.2 PWD Ele SR. 2023-24 Part- 111)

Each

52

codel01

Point wiring using Copper wire without switch: Supplying and wiring
adopting loop system in existing PVC Conduit / casing capping using 2 X
1.5 mm2 (Phase & Neutral) & 1x1.0 mm2 (Earth wire) FRLS multi strand

Point

10
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PVC insulated copper wire (confirming to 1S-694: and latest amendments)
with a 6A flush type SP control switch shall be fixed on the existing
plastic sheet/ gang box the other end of the wires shall be terminated with
sufficient loose length in a wood/PVC round block complete for each outlet
-Short point upto 3Mtr from tapping point to out let via switch. (Vol-06,
item no 2.2.1 PWD Ele SR. 2023-24 Part- 111)

codel02

Point wiring using Copper wire without switch: Supplying and wiring
adopting loop system in existing PVC Conduit / casing capping using 2 X
1.5 mm2 (Phase & Neutral) & 1x1.0 mm2 (Earth wire) FRLS multi strand
PVC insulated copper wire (confirming to 1S-694: and latest amendments)
with a 6A flush type SP control switch shall be fixed on the existing
plastic sheet/ gang box the other end of the wires shall be terminated with
sufficient loose length in a wood/PVC round block complete for each outlet
-Medium point above 3Mtr upto 6Mtr from tapping point to out let via
switch. (Vol-06, item no 2.2.2 PWD Ele SR. 2023-24 Part- 111)

Point

24

codel03

Point wiring using Copper wire without switch: Supplying and wiring
adopting loop system in existing PVC Conduit / casing capping using 2 X
1.5 mm2 (Phase & Neutral) & 1x1.0 mm2 (Earth wire) FRLS multi strand
PVC insulated copper wire (confirming to 1S-694: and latest amendments)
with a 6A flush type SP control switch shall be fixed on the existing
plastic sheet/ gang box the other end of the wires shall be terminated with
sufficient loose length in a wood/PVC round block complete for each outlet
-Long point above 6Mtr upto 10Mtr from tapping point to out let via
switch. (Vol-06,item 0 2.2.3 PWD Ele SR. 2023-24 Part- 111)

Point

26

codel04

Supplying and flush mounting powder coated / galvanized 1-2 Way metal
box suitable for mounting modular switch plates. The box should be firmly
flush mounted after due groove cutting in Brick / Stone/ C.C wall (Vol-06,
item no 3.4.1 PWD Ele SR. 2023-24 Part- 111)

Each

codel05

Supplying and flush mounting powder coated / galvanized 3 Way metal
box suitable for mounting modular switch plates. The box should be firmly
flush mounted after due groove cutting in Brick / Stone/ C.C wall (Vol-06
item no 3.4.2, PWD Ele SR. 2023-24 Part- 111)

Each

codel06

Supplying and flush mounting powder coated / galvanized 6 Way metal

Each
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box suitable for mounting modular switch plates. The box should be firmly
flush mounted after due groove cutting in Brick/ Stone/ C.C wall (Vol-06,
item no 3.4.4 PWD Ele SR. 2023-24 Part- I11)

codel07

Supplying and flush mounting powder coated / galvanized 8 Way metal
box suitable for mounting modular switch plates. The box should be firmly
flush mounted after due groove cutting in Brick/ Stone/ C.C wall (Vol-
06,item no 3.4.5 PWD Ele SR. 2023-24 Part- I1I)

Each

codel08

Supplying and flush mounting powder coated / galvanized 10-12 Way
metal box suitable for mounting modular switch plates. The box should be
firmly flush mounted after due groove cutting in Brick/ Stone/ C.C wall
(\Vol-06, item no 3.4.6 PWD Ele SR. 2023-24 Part- 111)

Each

codel09

Supplying and fixing superior quality modular switch mounting 1 to 2
Module polycarbonate plate with necessary supporting back plate with
required nos. of machine screws, bolts nuts etc., complete on the existing
metal/ PVC box. (Vol-06,item no 3.5.1 PWD Ele SR. 2023-24 Part- I11)

Each

codell0

Supplying and fixing superior quality modular switch mounting 3 Module

polycarbonate plate with necessary supporting back plate with required nos.

of machine screws, bolts nuts etc., complete on the existing metal/ PVC
box. (Vol-06, item no 3.5.2 PWD Ele SR. 2023-24 Part- 111)

Each

codelll

Supplying and fixing superior quality modular switch mounting 6 Module

polycarbonate plate with necessary supporting back plate with required nos.

of machine screws, bolts nuts etc., complete on the existing metal/ PVC
box. (Vol-06, item no 3.5.4 PWD Ele SR. 2023-24 Part- I11)

Each

codell?

Supplying and fixing superior quality modular switch mounting 8 Module

polycarbonate plate with necessary supporting back plate with required nos.

of machine screws, bolts nuts etc., complete on the existing metal/ PVC
box. (Vol-06, item no 3.5.5 PWD Ele SR. 2023-24 Part- 11)

Each

codell3

Supplying and fixing superior quality modular switch mounting 10-12
Module polycarbonate plate with necessary supporting back plate with
required nos. of machine screws, bolts nuts etc., complete on the existing
metal/ PVVC box. (Vol-06, item no 3.5.6 PWD Ele SR. 2023-24 Part- 11)

Each

codell4d

Supplying and fixing of modular switch & connected accessories on
existing modular switch plate as per IS 3854 and IS 1293 -6A One Way

Each

60
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Switch (Vol-06,item no 3.6.1 PWD Ele SR. 2023-24 Part- I11)

codell5

Supplying and fixing of modular switch & connected accessories on
existing modular switch plate as per IS 3854 and IS 1293 -6A Three Way
socket (\VVol-06,item no 3.6.3 PWD Ele SR. 2023-24 Part- 11)

Each

codell6

Supplying and fixing of modular switch & connected accessories on
existing modular switch plate as per IS 3854 and IS 1293 -Stepped Fan
Regulator Two Module (Vol-06, item no 3.6.4 PWD Ele SR. 2023-24 Part-

1)

Each

codell?

Supplying and fixing of modular switch & connected accessories on
existing modular switch plate as per IS 3854 and 1S 1293 -16A One Way
Switch (Vol-06, item no 3.6.7 PWD Ele SR. 2023-24 Part- 111)

Each

codell8

Supplying and fixing of modular switch & connected accessories on
existing modular switch plate as per IS 3854 and IS 1293 -6/16A Universal
Socket (Vol-06, item no 3.6.10 PWD Ele SR. 2023-24 Part- I11)

Each

10

codell9

Supplying and fixing/ replacing of 6/ 16/ 32A electrical accessories on
existing switch board - 6A Bakelite Ceiling Rose (Vol-06, item no 3.14.5
PWD Ele SR. 2023-24 Part- 111)

No

codel20

Wiring for lighting/power circuit using one of FRLS PVC insulated 1100V
grade, multistrand copper wire with low conductor resistance single core in
open or concealed system of wiring with specified IS - 694 confirming to
latest ammendments -1.5 mm2 (Vol-06, item no 2.3.2 PWD Ele SR. 2023-
24 Part- 111)

360

codel21

Supplying and fixing 6-32 A SP miniature circuit breakers on existing
MCB distribution boards using necessary fixing materials and C Type
curve, indicator ON/OFF, energy cross-3 with Short circuit breaking
capacity of 10K and complete wiring as required confirming to IEC 60898.
(Vol-06, item n0 5.18.1 PWD Ele SR. 2023-24 Part- 111)

Each

12

codel2?2

Supplying and fixing 6-32 A DP miniature circuit breakers on existing
MCB distribution boards using necessary fixing materials and C Type
curve, indicator ON/OFF, energy cross-3 with Short circuit breaking
capacity of 10K and complete wiring as required confirming to IEC 60898.
(Vol-06, item no 5.18.4 PWD Ele SR. 2023-24 Part- 111)

Each

codel23

Supplying and fixing 6-32 A TPN miniature circuit breakers on existing

Each

18
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MCB distribution boards using necessary fixing materials and C Type
curve, indicator ON/OFF, energy cross-3 with Short circuit breaking
capacity of 10K and complete wiring as required confirming to IEC 60898.
(Vol-06, item no 5.18.7 PWD Ele SR. 2023-24 Part- I11)

codel24

Supplying and fixing Moulded Case Circuit Breaker (MCCB) over the
existing wood /panel board using necessary screws, bolts, nuts, necessary
phaseseparators, handle and wiring complete. Protection of Overload and
Short circuit in Thermal Magnetic Release. Micro processor release shall
have Earth Fault as per IS- 13947 (Icu= 100% Ics) In 4 PMCCB all Poles
should have protection for Short-Cicrcuit/ Over Load. For Microprocessor
MCCBS Facility for segregating Priority and Non-Priority loads must be
available in the MCCB. MCCB shall be provided with double insulation
(insulation between front cover and internal power circuits to avoid any
accidental contact with live current carrying path with the front cover
open). Multi-pole breakers shall be designed to break all the poles
simultaneously and they shall have a single mechanism- FOUR Pole - 125
A 25 KA (Vol-06, item no 5.15.10 PWD Ele SR. 2023-24 Part- I11)

Each

codel25

Wiring for lighting/power circuit using one of FRLS PVC insulated 1100V
grade, multistrand copper wire with low conductor resistance single core in
open or concealed system of wiring with specified IS - 694 confirming to
latest ammendments -2.5 mm2 (Vol-06,item no 2.3.3 PWD Ele SR. 2023-
24 Part- 111)

1980

codel26

Supplying and fixing of 32Amps, 3pole+ earth 440V metal clad Industrial
Sockets. (Vol-06, item no 3.13.8 PWD Ele SR. 2023-24 Part- 111)

Each

codel27

Wiring for lighting/power circuit using one of FRLS PVC insulated 1100V
grade, multistrand copper wire with low conductor resistance single core in
open or concealed system of wiring with specified IS - 694 confirming to
latest ammendments -4 mm2 (Vol-06,item no 2.3.4 PWD Ele SR. 2023-24
Part- 111)

879

codel28

Supplying and fixing of LED type panel board indicating lamp with
required colour suitable for 230/ 440V A.C. 50 Hz 12/ 24V D.C. (Vol-06,
item no 5.38 PWD Ele SR. 2023-24 Part- I11)

Each

codel29

Supply and fixing 15inch x 12inch x 2 inch polished wood board made of

Each
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not less than 15mm thick plank on both sides of not more than 2 pieces and
fixing the same to the wall using tapered inverted wooden plugs screws.
(Vol-06, item no 5.6.5 PWD Ele SR. 2023-24 Part- 111)

codel30

Fabricating supplying and mounting MS box made out 16 SWG suitable
for floor / wall mounting, fully weather proof with provision for better heat
dissipation, provided with hinged front cover, equipped with tamper proof
locking arrangements, with suitable size clamps with necessary cable entry
pipe with gland and box should be finished with 7tanks treatment with
powder coated paint and finally finished with approved colour etc.,
complete. (Vol-06,item no 5.42.2 PWD Ele SR. 2023-24 Part- 111)

sq CM

70000

codel31

Wiring for lighting/power circuit using one of FRLS PVC insulated 1100V
grade, multistrand copper wire with low conductor resistance single core in
open or concealed system of wiring with specified IS - 694 confirming to
latest ammendments -10 mm2 (Vol-06,item no 2.3.6 PWD Ele SR. 2023-
24 Part- 111)

720

codel32

Supplying and fixing 50 x 50 x 6 mm angle iron frame work fabricated out
of M.S. angle iron and M.S. flat with bolts, washers etc and painted with 2
coats of red oxide and then two coats of approved paint. (Vol-06, PWD Ele
SR. 2023-24 Part- Il item no 5.41.2)

20

codel33

Supplying 100 A 4 x 30 x 6 mm Aluminium Strips rated 3phase with
neutral bus bar using required capacity electrolytic aluminum strips covered
with heat shrinkable coloured PVC sleeve, mounted on phenolic/ FRP/
DMC insulator which are mounted on powder coated 40x6mm M.S. flat
frame work in existing panel board. The bus bar shall have suitable holes
for termination of incoming and outgoing cables as per IS specification
with necessary bolts, nuts and washers etc complete. (Vol-06, PWD Ele
SR. 2023-24 Part- I1l item no 5.40.1)

25

codel34

Labour charges for erection of indoor type panel board and meter board
units with all necessary materials and labour tools and equipments
including cement concrete for foundation/bed etc,complete as per
specification, with testing of as per instructions of engineer incharge of
work. (item no 13.33 Vol-05, WS & SW SR 2023-24 Page No. 156)

job

codel35

Supplying capacitor type 48 inch Sweep (1200 mm) Regular model ceiling

Each
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fan complete with down rod blades, shackle, canopies etc for operation on
230V, 50 cycles. Single phase AC supply conforming to ISS- 374- 1979
and with double ball bearing system. (item no 6.3.1 Vol-06, PWD Ele SR.
2023-24 Part- I11)

codel36

Supplying of feet - PVC Batten with integrated LED tube W with high
quality diffuser with Life of 25000 burning hours & 70% lumen
maintenance with CRI greater than 80. Power Input: 220-240V @ 50/60Hz
& Power factor greater than 0.9 along with CE approved. 2 years Warranty
against any manufacturing defect working under standard electrical
condition -LED light fitting 1 x 4 feet - 20/22 W (ite no 11.3.2 Vol-06,
PWD Ele SR. 2023-24 Part- 111)

Each

codel37

Supply of LED floodlight 70W luminaire with pressure die cast aluminium
housing body for optimal thermal dissipation. Lamp compartment
comprising of anti glare clear diffuser with Injection moulded
polycarbonate / clear glass material, delivering superior light output. Rated
life Burning Hrs 50000 hr @ Lumen Maintenance of 70% CCT greater
than 5500K, IP 66 optical and electrical compartment & impact resistance
of complete luminaire greater than 1K08. Power Factor greater than 0.9
with mains, Surge Protection- Min 5KV alongwith Over voltage/ Overload,
short circuit/ miss- wiring protection. Compatible for pole mouting with
outer dia of 40mm to 50mm. Universal VVoltage driver to operate wide
voltage range from 100V to 270V 50/ 60Hz application. Complaince to IS
10322/1EC 60598, LM 79 & LM 80 Adherence with RoHS. UL approved
MCPCB. Top access street light with single screw to ensure ease of
maintenance at the sight site location with minimized minimal tools. LED
Light fixture with W System Power consumption. LED Efficiency greater
than 130 Im/w, nominal CRI greater than 75. Luminaire manufacturer
should have inhouse facility accredited by NABL/ CPRI & any
Government certified agency & Design & Development facility certified by
ISO 9001: 2008 . Housing with supplier word mark/ name shall be
Engraved/ Embossing on the die cast housing/ Body part. Warranty of
2Years against any manufacturing defect working under standard electrical
conditions as mentioned above should be given by LED manufacturer

Each

22
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&Cree/ Nichia/ Lumileds/ Osram make LED Source. (item no 11.9.1 Vol-
06, PWD Ele SR. 2023-24 Part- 111)

codel38

Supplying and fixing of LED bulk head of 10W with IP65 protection and
IK 08 impact resistance suitable for surface and wall mounting application
(item no 11.15 Vol-06, PWD Ele SR. 2023-24 Part- 111)

Each

codel39

Supply of LED Streetlight 40W luminaire with pressure die cast
aluminium housing body for optimal thermal dissipation. Lamp
compartment comprising of anti glare clear diffuser with Injection moulded
polycarbonate material, delivering superior light output. Rated life Burning
Hrs 50000 hr @ Lumen Maintenance of 70%, maximium light intensity
should be between 60 degrees to 70 degrees. CCT greater than 5500K, IP
66 optical and electrical compartment & impact resistance of complete
luminaire greater than IK08. Power Factor greater than 0.9 with mains,
Surge Protection- Min 5KV alongwith Over voltage/ Overload, short
circuit/ miss- wiring protection. Compatible for pole mouting with outer dia
of 40mm to 50mm. Universal Voltage driver to operate wide voltage range
from 100V to 270V 50/ 60Hz application. Complaince to IS 10322/ IEC
60598, LM 79 & LM 80 Adherence with RoHS. UL approved MCPCB.
Top access street light with single screw to ensure ease of maintenance at
the sight site location with minimized minimal tools. LED Light fixture
with W System Power consumption. LED Efficiency greater than 130
Im/w, nominal CRI greater than 75. Luminaire manufacturer should have
inhouse facility accredited by NABL/ CPRI & any Government certified
agency & Design & Development facility certified by 1SO 9001: 2008 .
Housing with supplier word mark/ name shall be Engraved/ Embossing on
the die cast housing/ Body part. Warranty of 2 Years against any
manufacturing defect working under standard electrical conditions as
mentioned above should be given by LED manufacturer &
Cree/Nichia/Lumileds/Osram make LED Source. (item no 11.8.2 Vol-06,
PWD Ele SR. 2023-24 Part- I11)

No

codel40

Supplying and drawing 3 core flat PVC sheathed submersible pump cable
manufactured with electrolytic grade copper with flexible copper with low
resistance conductor confirming to 13 : 8130 -1984 and virgin grade PVVC

30
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insulation and powder coating extruded PVC sheathed suitable for working
voltage upto 1100Volts as per IS 694 : 2010 - 3C x 4 mm2 (item no 2.6.2
\ol-06, PWD Ele SR. 2023-24 Part- I1)

codel4l

GI/Copper strips for grounding connections, using necessary fixing
materials as required- 25 x 3 mm Copper strip (item no 12.58.7 Vol-06,
PWD Ele SR. 2023-24 Part- 111)

70

codel4?2

1.1kV, XLPE or Heat resistant PVC insulated, PVC exutruted Inner Seath
Armoured LT UG Cable as per 1S-1554 (Part-1) or IS- 7098 Part-1,
Armouring strip thickness and resistivity as per 1S-3975- 70 Sgmm, 3.5
Core, (18 Gl Strips - 4 x 0.8 mm) (Vol-06, ESCOMs SR. 2023-24 Part- 11,
Page No. 13 - Item No 32.13)

KM

0.123

codel43

Straight Through Jointing Kit -70 Sgmm, 3.5/4 Core, Suitable for 1.1 kV
Class LTUG Cable as per 1S-13573- Epoxy Type (Vol-06, ESCOMs SR.
2023-24 Part- 1l item no 34.08 )

Set

codel44

1.1kV, XLPE or Heat resistant PVC insulated, PVC exutruted Inner Seath
Armoured LT UG Cable as per 1S-1554 (Part-1) or IS- 7098 Part-1,
Armouring strip thickness and resistivity as per 1S-3975- 95 Sgmm, 3.5
Core, (21 Gl Strips - 4 x 0.8 mm) (Vol-06, ESCOMs SR. 2023-24 Part- 11,
Page No. 13 - Item No 32.14)

KM

0.057

codel45

Straight Through Jointing Kit -95 Sgmm, 3.5/4 Core, Suitable for 1.1 kV
Class LTUG Cable as per 1S-13573- Epoxy Type (Vol-06, ESCOMs SR.
2023-24 Part- 1l item no 34.09 )

Set

codel46

Laying of cable in Existing Trench/ Gl pipe/ Stone Ware/ RCC Hume pipe
using Wooden /Aluminum Rollers as directed by the departmental staff-
LT Cable - 35 to 95 Sgmm (Vol-06, ESCOMSs SR. 2023-24 Part- Il litem
no 21.06 )

KM

0.18

codel47

Heavy Duty 70 Sgmm Copper Terminal Long Barrel, Apprx Wt: 38 Gm
(Vol-06, ESCOMs SR. 2023-24 Part- Il item no 59.04)

No

12

codel48

Heavy Duty 95 Sgmm Copper Terminal Long Barrel, Apprx Wt: 58 Gm
(Vol-06, ESCOMs SR. 2023-24 Part- Il item no 59.05)

No

codel49

Providing, Laying and Fixing of Heavy Duty Gl pipe of 40mm dia
conforming to IS 1239:1990 with latest amendments complete with Gl
fittings (excluding the cost of fittings) with cuts and threads wherever

30
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necessary, including testing for water tightness, with all lead and
commissioning. (contractor will make his own arrangements for procuring
water for testing) For: Heavy Duty Gl Pipe etc. complete. (Vol-05, WS &
SW SR 2023-24 item no 11.3.5 Page No. 128)

codel50

CT Ratio - 50/5A, 0.5 Accuracy Class, LT Current Transformer, 3.75 VA,
Ring type as per 1S-2705 Part-1&2 (Vol-06, ESCOMs SR. 2023-24 Part- 11
item no 56.05)

No

codel51

Supplying, fixing, wiring, earth electrode for grounding conduits, I.C.
cutouts and other equipment’s on the meter board using 40mm dia 2.90mm
thick Gl pipe 2.5m long buried in a pit. The pit should be filled with equal
proportion of salt and charcoal 150 mm all-round the pipe to complete
depth. The connection from the pipe to the conduit etc., is to be established
through GI wire of size as per ISI specification 7.3.3. of 1S732 using 12mm
dia bolts, nuts, washers and check nuts etc., the pipe shall have 16 through
holes of 12 mm dia (\Vol-06, PWD Ele SR 2023-24 Part- 111 item no 12.56 )

No

codel52

Supply and delivery at site special moulded variety 75mm dia PVC Bend as
per IS 7834/ 1987 and fabricated as per 1G124/ 1984 with 1SI mark with its
latest amendments. (Vol-05, WS & SW SR 2023-24 Page No. 118 item no
10.11.6)

Each

48

codel53

Providing 75mm dia UNPLASTICISED PVC pipes conforming to IS
16098 : 2013 with latest amendments ended with integral sockets with 1SI
mark and conveying to worksite, rolling and lowering into trenches, laying
true to line and level and perfect linking at joints, testing and
commissioning, including loading and unloading at both destinations and
cuts of pipes wherever necessary including jointing of UPVC pipes (with
cost of elastomeric sealing rings) and specials (excluding cost of specials)
with jointing of approved type, with all labour, lead & lifts, including
encasing the pipes alround to a depth of not less than 15 cms. with soft
gravel or selected earth available from the excavation etc. complete and
giving necessary hydraulic test to the required pressure as per ISS
(contractor will make his own arrangements for procuring water for testing)
etc. complete for Pipes of SN 4, 75mm dia. (Vol-05, WS & SW SR. 2023-
24 item no 10.2.1 Page No. 114)

195




148

item_code

Description

Unit

Quantity

Rate excluding
GST cost (in INR)

codel54

Supply and delivery at site special moulded variety 25mm dia PVC Bend as
per IS 7834/ 1987 and fabricated as per 1G124/ 1984 with 1SI mark with its
latest amendments. (Vol-05, WS & SW SR 2023-24 item no 10.11.1 Page
No. 118)

Each

135

codelb5

Supply and delivery at site special moulded variety 32mm dia PVC Bend as
per IS 7834/ 1987 and fabricated as per 1G124/ 1984 with ISI mark with its
latest amendments. (Vol-05, WS & SW SR 2023-24 item no 10.11.2 Page

No. 118)

Each

20

codel56

Supplying and Fixing of 25 mm dia class A GI pipe bracket up to 2 mtrs
long bent at suitable angle and fixing to this bracket 1x40/ 2x40 watts
fluorescent tube street light fitting of all capacities to GI or CI or rail or
RCC pole/ wall using suitable clamps, bolts, and nuts and wiring using
suitable capacity wires (Vol-06, PWD Ele SR. 2023-24 Part- 111 item no
13.1.1)

Each

codel57

Fixing a ceiling / Wall mounting fan of all capacities and all types to the
existing S hook with fan regulator to the existing board together with
supplying and fixing 5A ceiling rose, necessary length of 23 / 0.0076 inch
PVC insulated twin twisted copper wire and wiring. (Vol-06, PWD Ele SR.
2023-24 Part- 111 item no 13.10)

Each

codel58

Fixing all types and all capacities of 1x4/ 2x2 LED Light fittings indoor on
the wall/ ceiling/ rafters/ girders with necessary supporting frame, using
2310.0076 inch twin twisted PVC insulated wires, required Nos of round
blocks and clamps. (Vol-06, PWD Ele SR. 2023-24 Part- 11l item no 13.19

)

Each

Codel59

Fixing halogen/ metal halide/ SVL/ IL/ LED floodlight fitting over existing
pole/ wall ceiling including clamps, bolts, nuts and wiring using suitable
capacity wires. (Vol-06, PWD Ele SR. 2023-24 Part- 11l item no 13.5)

Each

24
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Code 160

ESMP implementation cost - a) Provision of safety gears (helmets, safety
boots, gloves, Vest/uniform, safety harness, noise plugs, first aid kits etc.)
for construction workers, Providing fire safety and protection equipment
(Fire Extinguisher and Water and Sand bucket) at construction site to
mitigate any fire related accident during construction period and Providing
Safety barricading with reflector and flood lights at site to ensure safety
during night in the construction site; b) Providing basic essential for
construction workers at site - toilets, lockers, change room , bathrooms with
good water and light facility; Precast spectic tank (to be emptied regularly)
for waste water storage, Labour camp with safe drinking water, light and
satefy arrangement to be set up onsite (if labour camp is set up onsite);
temporary storage of materials with proper lighting facility, transportation
facility for commutation of workers if the site is isolated; ¢) Monitoring
cost by hiring the services of environment expert and Health & safety
speacialist on periodic basis to ensure implementation of ESMP as per the
approved plan; and d) Undertake occupational health hazard and safety
training session for all level of workers. provide environmental safety
measure as per Environment, social and safety management plan by
undertaking baseline data collection - Air quality (for SPM and PPM) ,
Water quality of borewell or piped supply which ever is applicable, Noise
level during peak construction activity (In lines with EPA Act) to be tested
and documented as per the guidance of Enviroment Expert; Pest control -
installation of nets and application of approved safe chemical through spray
if essential; Construction and demolishing waste disposal - collection,
storage, transportation to designated site as per C&D Waste Management
Rules (‘add Spill tray to handle in transportation vehicles); and provide
green Net all around the construction site and includes contingency
charges. The payement will be made as per approved ESMP submitted by
the contractor as per the item breakup, mentioned in RfB.

LS
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Total in Figures

Total in Words

Note:

(a) Items without an entered rate or price will not be compensated by the Employer upon execution; such items are considered included
under other rates and prices specified in the Bill of Quantities (refer to ITB Clause 14.2 and GCC Clause 45.4).

(b) Unit rates and prices should be quoted by the bidder in Indian Rupees (refer to ITB Clause 14.1 and ITB Clause 15.1).

(c) The financial proposal submitted by the bidders must exclude GST.

(d) The Financial Evaluation of the proposal will consider the GST charges by adding them to the evaluated cost.

(e) By submitting the financial proposal via the e-portal, | hereby declare by undertaking to the conditions given in Letter of Bid -
Financial Part, a. Bid Validity Period: Our Bid shall remain valid for the duration specified in BDS 18.1 (or as amended, if
applicable) from the date set for the Bid submission deadline in BDS 22.1 (or as amended, if applicable), and it shall remain binding
and open for acceptance within that period. b. Total Bid Price: The total bid price, excluding any offered discounts, is as stated above.
c. Discounts : We are in acceptance to collect the discount details from the Successful Bidder post issue of Lol. and d. Details of
Gratuities, commission or fee: We accept are aware and in acceptance to be collect the details of any gratuities, commissioner or fee
paid with respect to the Bidding process or execution of the Contract from the successful bidder post issue of Lol.




151

Section V - Eligible Countries

Eligibility for the Provision of Goods, Works and Non-consulting Services
in Bank-Financed Procurement

In reference to ITB 4.8, and 5.1, for the information of the Bidders, at the present time firms,
goods and services from the following countries are excluded from this Bidding process:

Under ITB 4.8(a) and 5.1 : None
Under ITB 4.8(b) and 5.1 : None

[Note: as and when some country/ countries become ineligible insert the list of such countries
following approval by the Bank to apply the restriction]
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Section VI - Fraud and Corruption
(Section VI shall not be modified)

1. Purpose

1.1 The Bank’s Anti-Corruption Guidelines and this annex apply with respect to procurement
under Bank Investment Project Financing operations.

2. Requirements

2.1 The Bank requires that Borrowers (including beneficiaries of Bank financing); bidders,
(applicants/proposers), consultants, contractors and suppliers; any sub-contractors, sub-
consultants, service providers or suppliers; any agents (whether declared or not); and any
of their personnel, observe the highest standard of ethics during the procurement process,
selection and contract execution of Bank-financed contracts, and refrain from Fraud and
Corruption.

2.2 To this end, the Bank:
a. Defines, for the purposes of this provision, the terms set forth below as follows:

“corrupt practice” is the offering, giving, receiving, or soliciting, directly or
indirectly, of anything of value to influence improperly the actions of another
party;

“fraudulent practice” is any act or omission, including misrepresentation, that
knowingly or recklessly misleads, or attempts to mislead, a party to obtain
financial or other benefit or to avoid an obligation;

“collusive practice” is an arrangement between two or more parties designed to
achieve an improper purpose, including to influence improperly the actions of
another party;

“coercive practice” is impairing or harming, or threatening to impair or harm,
directly or indirectly, any party or the property of the party to influence
improperly the actions of a party;

“obstructive practice” is:

(@) deliberately destroying, falsifying, altering, or concealing of evidence
material to the investigation or making false statements to investigators
in order to materially impede a Bank investigation into allegations of a
corrupt, fraudulent, coercive, or collusive practice; and/or threatening,
harassing, or intimidating any party to prevent it from disclosing its
knowledge of matters relevant to the investigation or from pursuing the
investigation; or

(b) acts intended to materially impede the exercise of the Bank’s inspection
and audit rights provided for under paragraph 2.2 e. below.

b. Rejects a proposal for award if the Bank determines that the firm or individual
recommended for award, any of its personnel, or its agents, or its sub-consultants,
sub-contractors, service providers, suppliers and/ or their employees, has, directly or
indirectly, engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices
in competing for the contract in question;
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c. In addition to the legal remedies set out in the relevant Legal Agreement, may take
other appropriate actions, including declaring miss procurement, if the Bank
determines at any time that representatives of the Borrower or of a recipient of any
part of the proceeds of the loan engaged in corrupt, fraudulent, collusive, coercive, or
obstructive practices during the procurement process, selection and/or execution of
the contract in question, without the Borrower having taken timely and appropriate
action satisfactory to the Bank to address such practices when they occur, including
by failing to inform the Bank in a timely manner at the time they knew of the
practices;

d. Pursuant to the Bank’s Anti- Corruption Guidelines and in accordance with the
Bank’s prevailing sanctions policies and procedures, may sanction a firm or
individual, either indefinitely or for a stated period of time, including by publicly
declaring such firm or individual ineligible (i) to be awarded or otherwise benefit
from a Bank-financed contract, financially or in any other manner;? (ii) to be a
nominated22 sub-contractor, consultant, manufacturer or supplier, or service provider
of an otherwise eligible firm being awarded a Bank-financed contract; and (iii) to
receive the proceeds of any loan made by the Bank or otherwise to participate further
in the preparation or implementation of any Bank-financed project;

e. Requires that a clause be included in bidding/request for proposals documents and in
contracts financed by a Bank loan, requiring (i) bidders (applicants/proposers),
consultants, contractors, and suppliers, and their sub-contractors, sub-consultants,
service providers, suppliers, agents personnel, permit the Bank to inspect?® all
accounts, records and other documents relating to the procurement process, selection
and/or contract execution, and to have them audited by auditors appointed by the
Bank.

21

22

23

For the avoidance of doubt, a sanctioned party’s ineligibility to be awarded a contract shall include, without limitation,
(i) applying for pre-qualification, expressing interest in a consultancy, and bidding, either directly or as a nominated
sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service provider, in respect of
such contract, and (ii) entering into an addendum or amendment introducing a material modification to any existing
contract.

A nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service provider
(different names are used depending on the particular bidding document) is one which has been: (i) included by the
bidder in its pre-qualification application or bid because it brings specific and critical experience and know-how that
allow the bidder to meet the qualification requirements for the particular bid; or (ii) appointed by the Borrower.
Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities
undertaken by the Bank or persons appointed by the Bank to address specific matters related to investigations/audits,
such as evaluating the veracity of an allegation of possible Fraud and Corruption, through the appropriate mechanisms.
Such activity includes but is not limited to: accessing and examining a firm's or individual's financial records and
information, and making copies thereof as relevant; accessing and examining any other documents, data and
information (whether in hard copy or electronic format) deemed relevant for the investigation/audit, and making copies
thereof as relevant; interviewing staff and other relevant individuals; performing physical inspections and site visits;
and obtaining third party verification of information.
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PART 2 — Works’Reqguirements
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Section VII-Works’Requirements
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Specifications

All specifications of works shall be as per latest approved schedule Public Works Department
(PWD), Government of Karnataka. The method of measurement of completed work for
payment shall be in accordance with latest approved schedule of Public Works Department
(PWD), Government of Karnataka.

Bidder may go through the following link https://kpwd.karnataka.gov.in/ or get a copy of the
approved schedules from the office of Public Works Department (PWD), Government of
Karnataka. Related approved schedules with corrigendum’s are listed in the PWD website as
mentioned above.

The bills submitted by the contractor shall be verified by the third party appointed by
RDWSD along with all essential quality test reports for each batch as per the prescribed
standards with its recommendations for payment.


https://kpwd.karnataka.gov.in/
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1.1.
major supply items comply with National environmental and safety standards, consistent
with applicable law and regulations in the country of implementation of the respective
Contract and the fundamental conventions of the National Labor Organization and
National environmental treaties and;

1.2.
assurance of Worker and Public health and safety.

a.

Environmental and Social Requirements

Comply with and ensure that all their Sub Contractors and major suppliers, i.e. for

Contractor to Construct the Works including protection of environment, and

The Contractor shall construct and install the Works in accordance with the
Specifications and Drawings and as per instructions of Employer, and raise any
significant EHS risks with the employer at the earliest to amend the design if so
required.

The Contractor shall take all reasonable steps to protect the environment on and off the
Site and to avoid damage or nuisance to persons or to property of the public or others
resulting from pollution, noise or other cause arising as a consequence of his methods
of operation.

During continuance of the contract, the Contractor and his sub- Contractors shall abide
at all times by all existing enactments on environmental protection and rules made
there under, regulations, guidelines, standards, notifications and by-laws of the Sate or
Central Government, or local authorities and other law, bye-law, regulations that may
be passed or notification that may be issued in this respect in future by the State or
Central Government or the local authority.

. The tendered rates for the items should be inclusive of all items of works required for

the safe execution of the items (viz) watering, barricading, lighting, watching, safety
arrangements in the interest of traffic, safeguarding the underground services and other
requirements mentioned in this Contract and the EMP, and no claim for extra payment
on any score will be entertained.

. Contractor’s Personnel shall:

i. Apply good practices to protect and conserve the natural environment and to
minimize unavoidable impacts;
ii. Ensure all consent/permit conditions for all parts of his work

iii. Follow required national/state regulations, and World Bank Group EHS
Guidelines

iv. Provide and maintain a healthy and safe work environment and safe systems of
work;

v. Carry out his/her duties competently and diligently;

vi. Comply with this Code of Conduct and all applicable laws, regulations and other
requirements, including requirements to protect the health, safety and well-being of
other Contractor’s Personnel and any other person; Maintain a safe working
environment including by:

a) ensuring that workplaces, machinery, equipment and processes under each
person’s control are safe and without risk to health;

b) wearing required personal protective equipment;

¢) Using appropriate measures relating to chemical, physical and biological
substances and agents; and following applicable emergency operating procedures.
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d) report work situations that he/she believes are not safe or healthy and remove
himself/herself from a work situation which he/she reasonably believes presents
an imminent and serious danger to his/her life or health;

e) protect the health and safety of local communities and users, with particular
concern for those who are disabled, elderly, or otherwise vulnerable;

f) Ensure that project staff behaves responsibly to environment in particular, not
dumping waste/polluting water, air, land, or creating water-logging, etc.

g) Ensure safe, livable, and functional labour camps if any, which do not result in
Pollution or H&S impacts.

h) Minimize the risk of communicable diseases and to mitigate the effects of
communicable diseases associated with the execution of the Works.

1.3.  Safety

Provide fencing of all work areas, adequate & appropriate lighting, guarding and watching of
the works until completion, and provide any Temporary Works (including roadways,
footways, guards and fences) which may be necessary for safe access and safety of workers
and communities, during the execution of the Works, for the use and protection of the public
and of owners and occupiers of adjacent land

This article defines the Contractor’s responsibility with regard to providing for the safety of
the public during constructions.

The Contractor shall:

a. comply with all applicable safety regulations,

b. take care for the safety of all persons entitled to be on the Site,

c. Use reasonable efforts to keep the Site and Works clear of unnecessary obstruction so
as to avoid danger to all persons including workers, communities, road users and any
others.

Barricading:

The Contractor shall furnish, erect and maintain such strong fences, Iron barricades, with
reflectors and Reflective Warning signs at appropriate locations identified by OHS in charge
| Safety engineer / Supervision Engineer as are necessary and/or based on EMP to give
adequate warning & protection to the public & workers at that construction is under progress
and of any dangerous conditions to be encountered as a result there of in accordance with any
standard designs or as directed by the Employer at any and all points in the work area or
associated areas.

Lighting:

Where any type of pre-construction / construction operations in progress or any pit is made
or tools or materials are stored, and the Contractor’s equipment and machinery in use is of
such character as to endanger passing traffic, the Contractor shall provide such lights and
signs and station such guards (with protective clothing, whistle & such support tools) as may
appear necessary to prevent accidents and avoid damage or injury to passing traffic or
people. This applies to both day and night.

Safeguarding Pits:
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When Contractors’ personnel is not using the pits made for works it shall be managed safely
without posing any danger to the site personnel/workers or the public — with safe temporary /
permanent closure, adequate lighting, hard barricading with reflectors & signboards.

Fire Trench/Cattle proof trench for prevent spread of fire in eco sensitive Zone:

The Contractor shall be responsible for the construction of fire protection trenches or fire
ditches along the boundary of the proposed site. This preventive measure is designed to
mitigate the risk of accidental fires during construction activities from spreading into the
adjacent forest area. The fire protection trenches shall be created by excavating long,
continuous drains and clearing surface fuels, such as dry leaves, grasses, and wood. (earthen
trench Dimension is 1.5 mt top width * 75 cm Bottom width * 1 mt depth)

Flag men:

During utility shifting, use of heavy equipment, laying of pipelines, and other similar works;
additional flag men (with protective clothing, whistle & such support tools to warn, and to
ensure safety as required) are to be provided to warn the workers and community of dangers.
Respective agencies who are owners of each utility shall be informed before any work or
shifting or repairs and required permits shall be arranged prior to activity initiation.

Hazard Identification & Site Monitoring:

Every morning, before work initiation, Contractors Environmental Health and Safety
personnel with Engineer In charge shall visit all sites where works will take place that day
and identify possible hazards and take appropriate measures arrange additional guards/flag
men for possible work conditions and suggest full safeguards provision as appropriate for the
work. Work permit system shall be followed for all works which have higher degree of
hazards including work at heights, pits/enclosed spaces, works with sharps, possible electric
hazards etc. Toolbox talks shall guide the workers on hazards and OHS, and workers at each
site with experience on similar works shall be asked to provide hazard briefing to all workers
/ support personnel before initiating works at any site.

Safe Storage of Equipment & Material:

No material or equipment shall be stored where it will interfere with the free and safe passage
of the people and traffic. At the end of each day’s work when construction operations are
suspended for any reasons, the Contractor shall remove all equipment, close all pits in a safe
manner and other obstructions.

Safety of Slopes:

During works, the Contractor shall ensure that the cuts are safe and supported appropriately
to prevent side slippage; and materials are not piled or retained in the vicinity of the pits /
channels or work areas. Adequate warmings shall be provided to the community & workers
at appropriate distances to prevent any imminent danger.

Considerations for Leachate & Wastes

All wastes existing in the work area and nearby reasonable distance (as required for safe
work on a case to case basis) shall be removed by the Local Body before start of any activity
under this Contract. All precautions are to be taken by the contractor to ensure that there is no
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Fire or any other incidents including due to Pests / Reptiles etc. in the work area or material
storage / associated areas.

All possible hazards due to nature of work, wastes or leachates (slippage & fall, fall from
heights, collision, fire and explosion (due to batteries etc), sharps, electric hazards, work tool,
heavy equipment’s on site/nearby, works in leachate, drains, pests (rats, molds, insects &
flies, reptiles etc) works during rains/floods, including all high energy hazards) shall be
identified before start of works and appropriate precautionary measures followed so that
these do not affect the health & safety of any person in the work site or associated areas. No
person shall during any instance engage in working All works men shall use appropriate
PPEs considering leachate, wastes, air pollution due to dust and odor, wastes on land/soil,
possibility of explorable materials/wastes that may be encountered at / near to the sites which
were used for storage / recycling of wastes etc.

Immediate hospital care as required shall be provided to the victims (workers / others) in case
of any incidents. Immediately to the incidents works shall be stopped & resumed only after
correcting the root causes. All incidents shall be recorded in the Incident register on site &
reported to the PMU. Contractor shall cooperate with the Root Cause Analysis & implement
the Corrective Action Plan suggested by the Engineer in Charge / PMU.

1.4. Contractor shall meet all expenses for arranging appropriate safety measures at
work sites during all times.

Full Cost / coverage for the work involved in carrying out the precautionary and safety
measure above specified safety and pollution management measures shall be considered as
included in the prices paid for the various contract items of work and no additional
allowance will be made there for.

Electric Risk

Motors, gearing, transmission, electric wiring and other dangerous parts of hosting
appliances should be provided with such means will reduce to the minimum the risk of
accidental descent of the load. Adequate precautions should be taken to reduce the
minimum the risk of any part of a suspended load becoming accidentally displaced. When
workers employed on electrical installations which are already energized insulting mats,
wearing PPEs such as gloves, sleeves and, boots as may be necessary, should be provided.
The workers should not wear any rings, watches and carry keys or other materials which
are the good conductors of electricity.

Traffic Regulations, Other Regulations, Specifications Etc., (Necessary provisions/
modifications shall be carried out by the Employer as per the project requirements)

(@) Tippers, trucks, water Lorries to which when not in actual use shall be drawn clear

off the road, the safety to the public all precautionary measures shall be taken by
way of lighting with bright red light and warning boards.
The Contractor shall maintain watchman on the works and control and regulate
traffic. Notice boards shall be placed in suitable locations Warning notices shall be
placed at the points in the neighborhood of the work where other roads join and
across the road and at such other places and points as may be directed to enable
the motorists cyclists or other vehicular traffic, avoid the obstructed road by taking
alternative routes. Extra payment will not be made for any such incidental items.

(b) Penalty for not arranging traffic regulations (if required for material transport or
works):
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If the Contractor fails to make arrangements for traffic regulations as described in
condition (a) a penalty of Rs 500- day will be imposed on the Contractor.

Safety Measures on Display:

The safety provisions & awareness boards on emergency response measures, contact details
for emergency support providers, the Engineer In charge & the Contractor should be brought
to the notice of all concerned by display on a notice boards at a prominent place at work
spots in the form and language understandable by the workers & the Public. The person
responsible for compliance of the safety code shall be named therein by the Contractor. All
warning boards shall be visible from a distance during day & night. Suitable lettering /
reflective tapes shall be used for visibility & work areas shall be well lit & boards visible
from appropriate distance of at least 50m (or as determined on a case to case basis by
Engineer) from the start and end of work site.

Notwithstanding the provisions of this agreement, all applicable provisions of all National/

State Regulations including Environmental Protection Act. Building & Other Construction
Workers Act, SWM Rules 2016 and other waste rules, The Prohibition of Employment as
Manual Scavengers and their Rehabilitation Act, 2013 and the Disaster management Act,
and all other applicable regulations shall be followed.

1.5. Display of provisions from labour laws

As per the Labour welfare laws, provisions should be brought to the notice of all concerned
by display of minimum wages, equal wages, hours of work, rest, leave including helpline
number for grievances and other information at a prominent place of work spots. the
Contractor shall be responsible for compliance with labour laws.

1.6. Accidents

It shall be the Contractor’s sole responsibility to protect the public and his employees against
accident from any cause and he shall indemnify the Employer against any claims for
damages for injury to person or property, resulting from any such accidents, and shall, where
the provisions of the Workmen’s Compensation Act apply, take steps to property insure
against any claims there under.

The Contractor shall take out the insurance against any accidents at work site as mentioned
above and as applicable by all National/State Laws before the commencement of the work
and produce the insurance policy before the payment of first part bill.

Immediate to or at the maximum within 24 hours of the occurrence of an accident due to a
work / activity associated with the project, that results in the death or which is so serious as
in all probability to result in the death or disability of workman employed by the Contractor,
or any community member / anyone else, he shall intimate in writing to the Employer the
fact of such accident. The Contractor shall indemnify the Employer against all loss or
damage sustained by it resulting directly or indirectly from his failure to give intimation in
the manner aforesaid including the penalties of or fines if any payable by the Employer as a
consequence of its failure to give notice under the Workmen’s Compensation Act or
otherwise conform to the provisions of the said Act in regard to such accident. Immediate to
an accident (Indicative/severe/serious), appropriate steps shall be taken to remove the
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causative dangerous work conditions at the earliest as guided by the Engineer in charge , and
immediately the Contractor shall arrange the best available emergency and subsequent
medical care to the victim.

No workers or personnel shall be allowed to enter any part of a sewer or underground or deep
drains or such areas, even as part of utility shifting or cleaning or related works. Such works
shall be done by machines. All provisions of respective regulations shall be fully followed.

1.7. Scaffoldings

Suitable safe scaffolds should be provided for workmen for all works that cannot safely be
done from the ground, or from solid construction except such short period work as can be
done safely from ladder. When a ladder is used an extra mazdoor (worker) shall be engaged
for holding the ladder and if the ladder issued for carrying materials as well, suitable
footholds and hand holds shall be provided on the ladder and the ladder shall be given an
inclination not steeper than ¥4 to 1 (1/4 horizontal and 1 vertical) Scaffolding or staging more
than 3.6m (12 feet) above the ground or floor, swung or suspended from an overhead support
or erected with stationary support shall have guard rail properly attached, or bolted, braced
and otherwise secured at least 90 cm (3 feet) high above the floor or platform of such
scaffolding or staging and extending along the entire length of the outside and ends thereof
with only such opening as may be necessary for the delivery of materials. Safe means of
access shall be provided to all working platforms and other working places.

Every ladder shall be securely fixed. No portable single ladder shall be over 9 m (30 feet) in
length while the width between side rails in rung ladder shall in no case be less than 28 cm
(11 '2”) for ladder up to and including 3 cm (10 feet) in length. For longer ladder this width
should be increased at least "4 for each exceed 30 cm (12”). Adequate precautions shall be
taken to prevent danger from electrical equipment. No materials on any of the sites of work
shall be so stacked or placed as to cause danger or inconvenience to any person or the public.
The Contractor shall provide all necessary fencing, strong nets to contain falls from height
and lights to protect the public from accident and shall be bound to bear the expenses of
defense of every suit, action or other proceedings at law that may be brought by any person
for injury sustained owing to neglect of the above precautions and to pay any damages and
cost which may be awarded in any such suit, action or proceedings to any such person or
which may with the consent of the Contractor, be paid to compromise and claim by any such
person.

Working platforms and gangways should be so constructed that they should not sag unduly
or unequally, and if the height of the platform or the gangway or the stairway is more than
3.6 m (12 feet) above the ground level or floor level, they should be so closely boarded,
should have adequate width and should as suitable fastened. Safe means of access shall be
provided to all working platforms and other working places.

Every opening in the floor of a building or in a working platform should be provided with
suitable means to prevent the fall of persons or materials by providing suitable fencing, safe
top cover or railing whose minimum height shall be 90 cm (3 feet).

1.8.Responsibility for Damage claims

The Contractor shall indemnify and save from harm the Employer , its officer and
employees from all suits actions or claims of any character brought because of any injuries
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or damages received or sustained by any person, persons or property on account of the
operations of the said Contractor or his sub-Contractors, workers of an account or in
consequence of any neglect in safeguarding the work, or through use of unacceptable
materials in constructing the work or because of any claims or accounts recovered for any
infringement of patent, trade mark or copy right, or from any claims or amounts arising or
recovered under the Workmen’s Compensation Act, or any other law, ordinance, order or
decree; and so much of the money due to the Contractor under and by virtue of his contract
as shall be considered necessary by the Engineer in charge for such purposes may be
retained for the use of the Employer.

The Employer shall not be liable to the Contractor for damages or delays resulting from
work by third parties or by injunctions or other restraining orders obtained by the third
parties.

1.9. Protection and Restoration of Property

If government, corporate or private property interferes with the work the Contractor shall
notify in writing the owners of such property advising them of the nature of the interference
and shall arrange with them for the disposition of such property. The Contractor shall furnish
the Employer with copies of such notified and final agreements.

The Contractor shall use every precaution to prevent the damage or destruction of any
property including government/public, corporate or private property including buildings,
compound walls, heritage structures/features etc. He shall protect or carefully preserve or all
official survey monuments, bench marks, boundary stones, etc., until the owner or an
unauthorized agent as witnessed or otherwise referenced their location or relocation. The
Contractor shall notify the Employer of the presence of any such surveyor property
monuments as soon as they are discovered. The Contractor shall be responsible for the
damage or destruction of property of any character resulting from any of his acts or defaults
or from defective work or materials, and such responsibility shall not be released until the
work is completed and accepted. Whenever public or private property is damaged or
destroyed the Contractor shall at his own expenses restore such property to a condition
similar to or equal to that existing before such damage or injury in the acceptable manner.

If he fails to do so, the Engineer in charge may, after the expiration of a period of 48 hours,
after giving notice to him in writing, proceed to repair, build or otherwise restore such
property as may be deemed necessary and the cost thereof shall be recovered from the
Contractor.

The Contractor shall give prior information to the Police Department, if necessary, for
carrying out the work during night hours. NO worker / person shall be allowed to enter the
work / activity area in any intoxicated condition during workdays or holidays. No worker /
person shall enter any work area/activity area during holidays / nighttime / non-work hours
when work is not happening, without permission of the Engineer In charge.

1.10. Personnel Protective Equipment’s:

All necessary personal safety equipment’s (PPEs) as considered appropriate by the Engineer
in charge should be kept available for the use of the person employed on the site and
maintained in a condition suitable for immediate use, and the Contractor should take
adequate steps to ensure proper use of equipment by those concerned, as in the indicative list
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here; or as identified by the Engineer & Contractors Occupational health and safety (OHS)
person.

a) Workers employed on mixing asphaltic materials, cement, lime mortars shall be
provided with protective foot wear, gloves, masks, protective goggles.

b) Those engaged in white washing and mixing or stacking cement bags or any materials
which are injurious to the eyes shall provide with protective goggles, masks and gloves.

c) Those engaged in welding works shall be provided with welder’s protective eye
shields.

d) Stone breakers shall be provided with protective goggles and protective clothing seated
sufficiently safe intervals.

e) The Contractor shall not employ men and women below the age of 18 years in the
work. Wherever men above the age of 18 are employed on the work of lead painting
the following precautions should be taken.

f) No paint containing lead or lead products shall be used except in the form of paste of
ready-made paint.

g) Suitable face masks should be supplied for use by the workers when paint is applied
in the form of spare or surface having lead dry rubbed and scraped.

h) Overalls shall be supplied by the Contractors to the workmen and adequate facilities
shall be provided to enable the working painters to wash during the cessation and
work.

i) The Contractor shall not employ women & men below the age 18 on the work of
painting with products containing lead, in any form.

1.11. First Aid Provision in Site:

All sites shall have full-fledged First Aid Kits with all required medicines & tools for
immediate action. First Aid Kits shall not be used for storing any other material than
medicines and required tools for medical aid. Workers, Supervisors shall be appropriately
educated on the availability & use of kits.

When the work is done near any place where there is risk of drowning all necessary steps
taken to avoid the risk, by providing warning signs in the language worker can understand;
appropriate PPEs, harnesses, buoys etc; and arrangements for prompt rescue of any person
in danger and adequate provisions should be made for prompt first aid treatment of all
injuries likely to be sustained during the course of the work.

1.12. Discoveries/Chance Finds

The Contractor shall notify the Client & the relevant authority of such discoveries and
carry out the instructions for dealing with them. The contractor shall handover, if any
artifacts, objects or anything of historical are found unexpectedly while excavating or
during any works. .
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Environmental and Social Management Plan (ESMP) — Indicative
Environmental & Social Management plan provides measures to minimize the anticipated impacts of the project. Beforestart of works, the
Contractor needs to Update this ESMP to a Contractors ESMP (C=ESMP) that is site &design specific

Sl E&S issues Mitigation Measures Planning / Monitorin
No Implementation g
Responsibility Responsib
ility
A Planning and Pre-Construction Stage
1 Planning for MRF
Site Access Closure = Stop all other activities on site before commencement of any civil works. RWS, Local Body PIU
= Prohibit all public access to the site, including waste pickers and
scavengers vide adequate fencing/compound wall, manned security, and
signage which prohibit public access completely, to avoid risk to the public.
= Close site fully and display appropriate signage at the site entrance to
indicate that the waste dump has been closed from the operation.
= Provide compound wall as per contour of the ground to avoid land
disturbance and movement, the fence/compound wall shall
= Perform grading shall be performed where necessary to provide a neat
appearance
Absence / Delay in =  Obtain required permissions for undertaking MRF and assessments | Contractor, ULB, RWS, PIU
Permissions for conducted for undertaking these as per existing Laws, Regulations; | Local Body
Developing the MRF including for associated infrastructure, DG Sets, Consent to Establish; and
and associated works other licenses including those as per Labor Laws, before the start of works
as per National on site
regulations
Dust impacts due to L] Provide temporary high screen, buffers around the site before the start of | Contractor PIU
Site Preparation work to curtail dust emissions
(Air Pollution) and = Arrange a green belt as early as possible on the area of the site with no /
Visual Blight due to less dump. (preferably fast-growing thick canopies of indigenous trees,
excavation shrubs in layers)
Material sourcing, =  Provide prior intimation to neighbors on proposed construction activities, | Contractor PIU
transport, and timings, emergency contacts, grievance mechanism to register grievances,
stacking of if any
construction materials =  Provide prior intimation to nearby Health Centre on work activities need for
(Occupational Health medical support, emergency support needs, type of laborers on-site and
and Safety issues and labor camp if any
Air noise pollution) = Source materials only from approved quarries
= Transport material only in closed trucks with PUC certificates, with water
sprinkling if required to curtail dust emissions.
= Ensure d driver has valid license and follow speed regulations
= Ensure materials transported preferably through well-surfaced roads. If
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Sl
No

E&S issues

Mitigation Measures

Planning /
Implementation
Responsibility

Monitorin

Responsib
ility

road it kuchcha, water sprinkling shall be done to prevent dust emission
before and after truck passes

Ensure material transportation and unloading activities should not result in
noise disturbance to locals and should be during day time

Ensure materials are properly stored/stacked following good housekeeping
practices (labeling, properly arranged); in covered sheds to prevent loss of
strength and loss of material. Material storage shall not result in any harm
to workers or visitors.

Provide vehicle wheel wash area on site

Provide workers to be provided with Personnel Protection Equipment
(PPE) including safety boots, jackets, ear muffs, gloves.

Proper rest area on site shall be provided with water, first aid, toilets

The layout of Labour
camp (Impacts on Air,
Water, Land,
Fauna/Flora, Socio-
economic)

In case a labour camp is required, the Labour camp layout, design and
material/fire safety plan shall be approved by site engineer before start of
construction of the camp

Inform nearby health center about the labor camp and have a tie up for any
treatment/ checkup/tests

Ensure safety of materials used for the camp  (from corrosion,
fire/flood/other manmade and natural disasters)

Ensure camp is not set up on waste dumping yard or similar areas or in an
area prone to Hazards

Ensure camp is located at at higher plinth levels to prevent water intrusion
Ensure rooms shall be of appropriate sizes with adequate ventilation and
livable temperature/other conditions and facilities like proper beds, storage
areas, common kitchen when the wood is not used as a fuel (better to use
LPG)

Provide proper facilities at the camp including food and common
entertainment facilities, créche, toilets with proper septic tanks, washing
area, wastewater, and waste collection/management systems, etc

Maintain camp in good clean hygienic conditions and shall have outdoor
seating areas, greenery, security

Contractor

Site
engineer of
PIU, RWS,
Labour
Commissio
ner, PCB

Nearness/disturbance
to sensitive areas
such as forests,
wildlife habitations,
etc. especially in case
of providing support

Ensure site selection for support facilities or activities based on the
screening checklist and the master plan of the region, to avoid sensitive
areas. Follow mitigation hierarchy — Avoid, Minimize, Mitigate, Reduce.
Obtain requisite permissions from respective authorites such as
Department of Environment and Forests, Pollution Control Board, SCZMA

Covered and well-marked storage area for excavated wastes and washing,

RWS, Local Body

PIU
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Sl E&S issues Mitigation Measures Planning / Monitorin
No Implementation
Responsibility Responsib
ility
facilities segregation of the same are to be arranged
(Impacts on Fauna/
Flora)
Nuisance hazards to = Ensure proper design and adequate compound wall; high screen during
neighboring areas construction, buffer zones and thick green belt to comply with SWM Rules, | Contractor RWS,
2016 and other PCB requirements Panchayat
= In case of waste mound and site edges are sliding or unsafe; provide PIU, PCB
engineered retention walls.
B Construction / Implementation stage
Impact due to the = Maintain vehicles and machinery so that emission conforms to National Ambient | Contractor PIU
vehicular movement air quality standards.
(Air and noise = Obtain Pollution Under Control Certificates for all vehicles and machinery should
environment) obtain
= Erect HORN PROHIBITION signpost .
= Rumble strips/speed breaker to be provided.
Impact due to the use | = Mixing equipment should be well sealed and be equipped with a dust-removal | Contractor PIU
of construction device.
equipment = Ensure Operators should wear dust masks, ear protection, and hard hats.
(Air and Noise) = Cover vehicles delivering materials to reduce spills and dust blowing off the load.
= Provide labor with masks / PPEs.
= Fence construction site that are prone to dust generation shall have fencing to
arrest dust spreading into neighboring sensitive land uses
= Ensure strict monitoring of Noise standards at construction machines to prevent
exceeding of GOI noise standards.
=  Workers in the vicinity of strong noise to wear protectors and their working time
should be limited as a safety measure.
= Ensure that in construction sites within 150 m of sensitive receptors and
settlement areas construction to be stopped from 22:00 to 06:00 hrs.
= Machinery and vehicles should be maintained to keep their noise to a minimum.
= Construct Noise barriersat all noise-sensitive locations.
Impact during the = Avoid construction work close to water bodies during monsoon. Contractor PIU
construction activities | = Site Labour camps away from water bodies.
(water environment) = Vehicle washing or maintenance near water bodies are to be avoided.
= Contaminated water from construction activities carrying soil, cement wash, etc
shall not be allowed to flow out of the site. It shall be contained and treated on
site.




168

Sl E&S issues Mitigation Measures Planning / Monitorin
No Implementation
Responsibility Responsib
ility
= Contractor should not discharge construction waste water directly onto ground or
to nearest drain. It shall be routed through an appropriate silt pit to trap all
particles & clean water may be allowed to drain. Material in the pit may be
disposed without harm to environment or people. The silt trap shall be used as
fire water / drainage silt containment during O&M phase. When the solid particles
settles down, the clear water can be reused for curing or any other construction
purposes. When the solid particles settles down, the clear water can be reused
for curing or any other construction purposes
Transportation of =  Ensure all vehicles shall carry only approved load of weight as per SOP Contractor PIU
wastes or retrieved or | =  Ensure regular cleaning of roads & drains and removal of spills if any.
other material in =  All Transport vehicles shall be covered
overloaded and open =  Ensure provisions of SWM Rules 2016 for all waste / retrieved material
vehicles Transportation activities
(Air, Odour nuisances;
spills and littering
impacts on Air, Water,
Land)
Occupational health =  Provide First Aid and other related activities at appropriate locations Facility operator PIU

and safety impacts of

the workers during the

construction of
support facilities:

e Health impacts of
exposure to a
variety of harmful
materials of
waste-related
pollutants.

e Accidental
spillage by
moving vehicles.

e Cut & Bruises
during handling of
materials/rejects

e Allergies from
pathogen and
airborne dust

(Air environment,

Health impacts)

Prepare emergency preparedness plans and implementfor all manpower
working centers and its field extension centers.

Prepare an Environment Health & Safety policy shall be prepared and
implemented throughout the activities area.

Establish a labor grievance mechanism for addressing issues, complaints and
grievances of workers

Provide workers with PPE such as face mask, gloves, shoes, nose masks &
goggles

Provide non-slippery work areas

Proper training will be provided regarding the maintenance of Health

Provide workers with rest areas, toilet facilities (with septic tanks), food, and
water in a hygienic environment (with proper handwash). Provide clean eating
areas where workers are not exposed to hazardous or noxious substances;
Ensure First aid facilities aree available at accessible places. More than one
first aid station if the site is large

Tie-up with the local hospital / Health Centre to provide an ambulance to handle
emergency cases if required and for regular health checkups. Arrange daily
health checkup for workers working on waste heaps

Carry out routine inspections, housekeeping, and maintenance at regular
intervals.

Adopt measures such as deferred timings and stretch break, where necessary
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Sl
No

E&S issues

Mitigation Measures

Planning /
Implementation
Responsibility

Monitorin

Responsib
ility

Secure all installations from unauthorized intrusion and accident risks;
Provide Health and Safety orientation training to all new workers to ensure that
they are apprised of the basic site rules of work at the site, personal protective
protection, and preventing injuring to fellow workers;
Provide visitor orientation if visitors to the site can gain access to areas where
hazardous conditions or substances may be present. Ensure also that visitor/s
do not enter hazard areas if any, unescorted
Ensure the visibility of workers through their use of high visibility vests when
working in or walking through heavy equipment operating areas;
Ensure moving equipment is outfitted with audible back -up alarms;
Mark and provide signboards for hazardous areas such as energized electrical
devices and lines, service rooms housing high voltage equipment, and areas for
storage and disposal. Signage shall follow international standards and be well
known to, and easily understood by workers, visitors, and the general public as
appropriate;
Disallow worker exposure to noise level greater than 85 dBA for more than 8
hours a day without hearing protection
Register all workers shall be registered as per prevalent labor laws (including a
workforce of subcontractors) and provided insurance cover
Workers and their kith and kin shall be suitably informed about the registration,
other details of workers, and insurance details and provide contact details of
contractors person/insurance agent
Inform workers on possible dangers while using heavy machinery like JCB,
cranes, etc and prevent going near operating / movement areas. Flagmen
should be arranged on-site with a whistle.
inform communities to prevent children and others from going near operating /
movement areas While using heavy machinery like JCB, cranes, etc,.
Flagmen shall be arranged if work is near schools, hospitals, major roads, and
traffic control is required with the support of police.
Implement a work permit system for all works related to working at heights
(typically when working over 2m and above) and for hot jobs; -
All works related to working at heights will be undertaken only during the daytime
when sufficient sunlight is available;
Deploy temporary fall protection measures in scaffolds and out edges of elevated
work surfaces, such as handrails and toe boards to prevent materials from being
dislodged will be done;
Ensure critical controls for all High Energy Hazards & Other Hazards shall be in
place
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Sl E&S issues Mitigation Measures Planning / Monitorin
No Implementation
Responsibility Responsib
ility

Welding
activities and
Concreting
activities

Visual Impacts can
occur during
construction phase

a) The project area/Site area to be
enclosed and to avoid public access
b) Display board containing
information like project details,
name and mobile number of
Engineer at RWS and name and
mobile number of Contractors for
public awareness that construction
is on-going in the facility

Operation of

Release of air pollutants

Type approved DG sets with

DG sets such as NOx, CO and adequate stack height shall be
during PM10 provided. as per permit conditions.
Construction
activities
OHS during *Working at height A work permit system will be
construction - | without proper PPE implemented for all works related
Demolition, eHandling of cement, to all high energy hazards including
Civil Works - | paint and other work at heights, work in enclosed
Masonry,weld | chemicals spaces, work in areas frequented by
ing eAccidental spillage by reptiles / pests, hot jobs, and other

activities..etc.-

moving vehicles.

eCut & Bruises during
handling of
materials/rejects
eUnauthorized entry to
site premises
*Working without
permit system

eUse of faulty welding
machine grinding
machine etc.
*Smoking in site
premises

activities where leachate, wastes
etc. may be encountered

All noisy activities shall be
restricted during daytime between
9 AM to 6 PM. Noise enclosures
shall be arranged in case of any
activity that produces more than
permissible noise levels

All works related to working at
heights will be undertaken only
during the daytime when sufficient
sunlight is available;

Use of temporary fall protection
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Sl E&S issues Mitigation Measures Planning / Monitorin
No Implementation
Responsibility Responsib
ility

eAbsence of first aid
box

eOver speeding of
trucks or any vehicles or
not following traffic
rules.

eNon informing or
damaging any artefacts
,objects or anything of
historical are found
unexpectedly while
excavating

eFire incidents during
welding

eAccidents during
construction

measures in scaffolds and out edges
of elevated work surfaces, such as
handrails and toe boards to prevent
materials from being dislodged will
be done;

To manage pests if encountered
during works, use approved
insecticides and suitable snake
repellents in the facility, and avoid
any insecticides containing
materials banned as per WHO, and
/ or National / State regulations.
However, no material that would
harm the environment or people
shall be used. The most appropriate
mechanism would be to follow
integrated pest management,
guided by experts in the field

Not to overload ladders

Not to overreach on ladders or
stepladders

Not to rest a ladder against
weak upper surfaces, for example
glazing or plastic gutters

Do not use ladders or
stepladders for strenuous or heavy
tasks, only use them for light work
of short duration (a maximum of 30
minutes at a time).

To Provide, protective clothing,
respirator when handling cement or
dry materials
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Sl E&S issues Mitigation Measures Planning / Monitorin
No Implementation
Responsibility Responsib
ility

No over loading to be allowed in
vehicles, the primary reason for
spillage is over loading .The vehicle
should be properly washed and
serviced at regular intervals

Use cut resistant gloves while
handling sharp edged materials

Site access to be restricted ( site
entry and exit to be guarded )

Material storage to be away
from access and it should be clearly
marked and barricaded

Open pits or floor opening to be
put up with barricade or safe tops

Tool box and permit system to
be made mandatory in day today
operation

Welding machines to be
provided with flash back arrester
and grinding machines to be
provided with guards

No smoking signage to be
displayed at site

All sites shall have full-fledged
First Aid Kits with all required
medicines & tools for immediate
action.

First Aid Kits shall not be used
for storing any other material than
medicines and required tools for
medical aid. Workers, Supervisors
shall be appropriately educated on
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Sl E&S issues Mitigation Measures Planning / Monitorin
No Implementation
Responsibility Responsib
ility
the availability & use of kits.
All tippers/heavy vehicles to be
fitted with speed governors and
drivers should have valid licences
and trainings
All work areas & signages shall be
well lit at all times
12 | Pest/Vermin Control Regular cleaning and approved pest control measures to be adopted Contractor PIU
(Odor, flies, rodent / Bio pesticides / biological control or Integrated Pest Management also using
other pest menaces) locally effective techniques shall be followed.
Banned pesticides/insecticides shall not be used.
Workers shall be made aware of storage and use of pest control measures and
PPEs to be used
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Institutional Responsibility
E&S aspects of the Proposed MRF Construction & Operation will be ensured as per ESMF.
The Contractor and Facility Operator will deploy E&S Monitoring Supervisor of appropriate
qualification for monitoring, training & reporting. Incidents if any will be reported by the
Project in line with WB ESIRT. Compliance with ESMF in line with National Regulations
and WB ESF will be supervised by Panchayat, RWS and E&S officers of the RWS, and PIU.

Payment for ES Requirements

A lumpsum provision has been made for handling the ESMF activities. The contractor needs
to submit his quote for ESMF component.

*Indicative List of ESMF component.

SI. No.

Details

Percentage breakup of 1% of
quoted rate

Safety gears for workers

10%

Helmets

Safety boots

Gloves

o |O|T|D |k

Weilding protection gears for eyes and
body

Uniform

Safety Vests/uniform

Safety harness

Noise plugs

Fire protection equipment

5%

Extinguisher

Water and sand buckets

W(T|Q(N|TQ|—|D

Safety of site

10%

Safety barricading using strips and
poles with reflectors

Flood lights for site during night to
ensure safety and visibility during night

Basic essentials for workers

5%

Toilets, Change room and bath rooms
with good water facility and lights

Precast septic tank (to be emptied
regularly) for waste water storage.

Stay beds, kitchen with portable water
facility, washing facility for vessels and
clothes, good lighting and safety
arrangements, if labour camps are
setup on site. (onsite workers)

Temporary storage room with lights
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Transportation facility for commutation
of workers as these sites are isolated
(offsite workers)

Lockers for Workers

Monitoring cost

20%

Per day charges of Environment
Expert

Per day charges of Health and Safety
Speacialist

Occupational Health Hazard and
Safety training session for all level for
workers

Environment Safety

45%

Dust supression using water tanker

Sign boards with project type, funding
agency, implementing agency, start
date and completion date, name of
contractor, Grievance redresssal
contact number and Project Manager,
RDWSD Official contact details

Pest control - installation of nets and
application of approved safe chemical
through spray if essential

Construction and demolishing waste
disposal - collection, storage,
transportation to designated site as per
C&D Waste Management Rules

Spill tray to handle

Green Net all around the site

Baseline data collection - Air quality
(for SPM and PPM) , Water quality of
borewell or piped supply which ever is
applicable, Noise level during peak
construction activity (In lines with EPA
Act) to be tested and documented as
per the guidance of Enviroment Expert

Contingency or miscelanoeus item if
any to be executed during construction
works can be added here

5%
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Drawings

Enclosed vide Annexure 1.
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PART 3 — Conditions of Contract and
Contract Forms
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Section VIII - General Conditions of Contract

These General Conditions of Contract (GCC), read in conjunction with the Particular
Conditions of Contract(PCC) and other documents listed therein, should be a complete
document expressing fairly the rights and obligations of both parties.

These General Conditions of Contract have been developed on the basis of considerable
international experience in the drafting and management of contracts, bearing in mind a trend
in the construction industry towards simpler, more straightforward language.

The GCC can be used for both smaller admeasurement contracts and lump sum contracts.
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General Conditions of Contract
A. General

1. Definitions Boldface type is used to identify defined terms.

(@) The Accepted Contract Amount means the amount
accepted in the Letter of Acceptance for the execution
and completion of the Works and the remedying of any
defects.

(b) The Activity Schedule is a schedule of the activities
comprising the construction, installation, testing, and
commissioning of the Works in a lump-sum contract. It
includes a lump-sum price for each activity, which is
used for valuations and for assessing the effects of
Variations and Compensation Events.

(c) The Adjudicator is the person appointed jointly by the
Employer and the Contractor to resolve disputes in the
first instance, as provided for in GCC 23.

(d) Bank means the financing institution named in the
PCC.

(e) Bill of Quantities means the priced and completed Bill
of Quantities forming part of the Bid.

U] Compensation Events are those defined in GCC Clause
46 hereunder.

(9) The Completion Date is the date of completion of the
Works as certified by the Project Manager, in
accordance with GCC Sub-Clause 57.1.

(h) The Contract is the Contract between the Employer and
the Contractor to execute, complete, and maintain the
Works. It consists of the documents listed in GCC Sub-
Clause 2.3 below.

Q) The Contractor is the party whose Bid to carry out the
Works has been accepted by the Employer.

() The Contractor’s Bid is the completed bidding
document submitted by the Contractor to the Employer.

(k) The Contract Price is the Accepted Contract Amount
stated in the Letter of Acceptance and thereafter as
adjusted in accordance with the Contract.

() Days are calendar days; months are calendar months.

(m)  Dayworks are varied work inputs subject to payment on
a time basis for the Contractor’s employees and
Equipment, in addition to payments for associated
Materials and Plant.
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(n) A Defect is any part of the Works not completed in
accordance with the Contract.

(0) The Defects Liability Certificate is the certificate
issued by Project Manager upon correction of defects by
the Contractor.

(9] The Defects Liability Period is the period named in
the PCC pursuant to GCC Sub-Clause 38.1 and
calculated from the Completion Date.

(a) Drawings means the drawings of the Works, as
included in the Contract, and any additional and
modified drawings issued by (or on behalf of) the
Employer in accordance with the Contract, include
calculations and other information provided or approved
by the Project Manager for the execution of the
Contract.

(n The Employer is the party who employs the Contractor
to carry out the Works, as specified in the PCC.

(s) Equipment is the Contractor’s machinery and vehicles
brought temporarily to the Site to construct the Works.

) “In writing” or “written” means hand-written, type-
written, printed or electronically made, and resulting in a
permanent record;

(w) The Initial Contract Price is the Contract Price listed
in the Employer’s Letter of Acceptance.

(v) The Intended Completion Date is the date on which it
is intended that the Contractor shall complete the
Works. The Intended Completion Date is specified in
the PCC. The Intended Completion Date may be
revised only by the Project Manager by issuing an
extension of time or an acceleration order.

(w)  Materials are all supplies, including consumables, used
by the Contractor for incorporation in the Works.

(x) Plant is any integral part of the Works that shall have a
mechanical, electrical, chemical, or biological function.

(y) The Project Manager is the person named in the PCC
(or any other competent person appointed by the
Employer and notified to the Contractor, to act in
replacement of the Project Manager) who is responsible
for supervising the execution of the Works and
administering the Contract.

(2) PCC means Particular Conditions of Contract.
(aa)  The Site is the area defined as such in the PCC.
(bb)  Site Investigation Reports are those that were included
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in the bidding document and are factual and
interpretative reports about the surface and subsurface
conditions at the Site.

(cc)  Specification means the Specification of the Works
included in the Contract and any modification or
addition made or approved by the Project Manager.

(dd)  The Start Date is given in the PCC. It is the latest date
when the Contractor shall commence execution of the
Works. It does not necessarily coincide with any of the
Site Possession Dates.

(ee) A Subcontractor is a person or corporate body who has
a Contract with the Contractor to carry out a part of the
work in the Contract, which includes work on the Site.

(f)  Temporary Works are works designed, constructed,
installed, and removed by the Contractor that are needed
for construction or installation of the Works.

(gg) A Variation is an instruction given by the Project
Manager which varies the Works.

(hh)  The Works are what the Contract requires the
Contractor to construct, install, and turn over to the
Employer, as defined in the PCC.

(i) “Contractor’s Personnel” refers to all personnel whom
the Contractor utilizes on the Site or other places where
the Works are carried out, including the staff, labor and
other employees of each Subcontractor.

(1) “Key Personnel” means the positions (if any) of the
Contractor’s personnel that are stated in the
Specification.

(kk) “ES” means Environmental and Social (including
Sexual Exploitation and Abuse (SEA), and Sexual
Harassment (SH)).

(1 “Sexual Exploitation and Abuse” “(SEA)” means the
following:

Sexual Exploitation is defined as any actual or attempted
abuse of position of vulnerability, differential power or
trust, for sexual purposes, including, but not limited to,
profiting monetarily, socially or politically from the
sexual exploitation of another;

Sexual Abuse is defined as the actual or threatened
physical intrusion of a sexual nature, whether by force or
under unequal or coercive conditions.

(mm) “Sexual Harassment” “(SH)” is defined as unwelcome
sexual advances, requests for sexual favors, and other
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verbal or physical conduct of a sexual nature by the
Contractor’s Personnel with other Contractor’s or
Employer’s Personnel; and

(nn)  “Employer’s Personnel” refers to the Project Manager
and all other staff, labor and other employees (if any) of
the Project Manager and of the Employer engaged in
fulfilling the Employer’s obligations under the Contract;
and any other personnel identified as Employer’s
Personnel, by a notice from the Employer or the Project
Manager to the Contractor.

2. Interpretation 2.1 Ininterpreting these GCC, words indicating one gender include
all genders. Words indicating the singular also include the
plural and words indicating the plural also include the singular.
Headings have no significance. Words have their normal
meaning under the language of the Contract unless specifically
defined. The Project Manager shall provide instructions
clarifying queries about these GCC.

2.2 If sectional completion is specified in the PCC, references in
the GCC to the Works, the Completion Date, and the Intended
Completion Date apply to any Section of the Works (other than
references to the Completion Date and Intended Completion
Date for the whole of the Works).

2.3 The documents forming the Contract shall be interpreted in the
following order of priority:

@ Agreement,
(b) Letter of Acceptance,
(c) Contractor’s Bid,
(d) Particular Conditions of Contract,
(e) General Conditions of Contract, including Appendices,
U] Specifications,
(9) Drawings,
(h)  Bill of Quantities,* and
Q) any other document listed in the PCC as forming part
of the Contract.
3. Language and 3.1 The language of the Contract and the law governing the
Law Contract are stated in the PCC.

3.2 Throughout the execution of the Contract, the Contractor shall
comply with the import of goods and services prohibitions in

1 In lump-sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.”
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Project
Manager’s
Decisions

Delegation

Communica-
tions

Subcontracting

Other
Contractors

4.1

5.1

6.1

7.1

8.1

8.2

the Employer’s country when

(a) as a matter of law or official regulations, the Borrower’s
country prohibits commercial relations with that country; or

(b) by an act of compliance with a decision of the United
Nations Security Council taken under Chapter VII of the
Charter of the United Nations, the Borrower’s Country
prohibits any import of goods from that country or any
payments to any country, person, or entity in that country.

Except where otherwise specifically stated, the Project
Manager shall decide contractual matters between the
Employer and the Contractor in the role representing the
Employer.

Unless otherwise specified in the PCC, the Project Manager
may delegate any of his duties and responsibilities to other
people, except to the Adjudicator, after notifying the
Contractor, and may revoke any delegation after notifying the
Contractor.

Communications between parties that are referred to in the
Conditions shall be effective only when in writing. A notice
shall be effective only when it is delivered.

The Contractor may subcontract with the approval of the
Project Manager, but may not assign the Contract without the
approval of the Employer in writing. Subcontracting shall not
alter the Contractor’s obligations. The Contractor shall require
that its Subcontractors execute the Works in accordance with
the Contract, including complying with the relevant ES
requirements and the obligations set out in Sub-Clause 28.1.

The Contractor shall cooperate and share the Site with other
contractors, public authorities, utilities, and the Employer
between the dates given in the Schedule of Other Contractors,
as referred to in the PCC. The Contractor shall also provide
facilities and services for them as described in the Schedule.
The Employer may modify the Schedule of Other Contractors,
and shall notify the Contractor of any such modification.

The Contractor shall also, as stated in the Specifications or as
instructed by the Project Manager, cooperate with and allow
appropriate opportunities for the Employer’s or any other
personnel, notified to the Contractor by the Employer or
Project Manager, to conduct any environmental and social
assessment.
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9. Personnel and
Equipment

9.1

9.2

9.3

9.4

The Contractor shall employ the Key Personnel and use the
Equipment identified in its Bid, to carry out the Works or other
personnel and Equipment approved by the Project Manager.
The Project Manager shall approve any proposed replacement
of Key Personnel and Equipment only if their relevant
qualifications or characteristics are substantially equal to or
better than those proposed in the Bid.

The Project Manager may require the Contractor to remove (or
cause to be removed) any person employed on the Site or
Works, including the Key Personnel (if any), who:

(@) persists in any misconduct or lack of care;
(b) carries out duties incompetently or negligently;
(c) fails to comply with any provision of the Contract;

(d) persists in any conduct which is prejudicial to safety,
health, or the protection of the environment;

(e) based on reasonable evidence, is determined to have
engaged in Fraud and Corruption during the execution of
the Works;

(f)  has been recruited from the Employer’s Personnel;

(90 undertakes behavior which breaches the Code of Conduct
for Contractor’s Personnel (ES).

If appropriate, the Contractor shall then promptly appoint (or
cause to be appointed) a suitable replacement with equivalent
skills and experience.

Notwithstanding any requirement from the Project Manager to
remove or cause to remove any person, the Contractor shall
take immediate action as appropriate in response to any
violation of (a) through (g) above. Such immediate action shall
include removing (or causing to be removed) from the Site or
other places where the Works are being carried out, any
Contractor’s Personnel who engages in (a), (b), (c), (d), (e) or
(g) above or has been recruited as stated in (f) above.”

The Contractor shall take all necessary safety measures to
avoid the occurrence of incidents and injuries to any third party
associated with the use of, if any, Equipment on public roads
or other public infrastructure. The Contractor shall monitor
road safety incidents and accidents to identify negative safety
issues, and establish and implement necessary measures to
resolve them.

Labor

9.4.1 Engagement of Staff and Labor. The Contractor shall provide

and employ on the Site for the execution of the Works such
skilled, semi-skilled and unskilled labor as is necessary for the
proper and timely execution of the Contract. The Contractor is
encouraged, to the extent practicable and reasonable, to
employ staff and labor with appropriate qualifications and
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10. Employer’s and 10.1 The Employer carries the risks which this Contract states are

Contractor’s
Risks

11. Employer’s
Risks

12. Contractor’s
Risks

13. Insurance

111

11.2

12.1

13.1

Employer’s risks, and the Contractor carries the risks which
this Contract states are Contractor’s risks.

From the Start Date until the Defects Liability Certificate has
been issued, the following are Employer’s risks:

(@) The risk of personal injury, death, or loss of or damage to
property (excluding the Works, Plant, Materials, and
Equipment), which are due to

(1)  use or occupation of the Site by the Works or for
the purpose of the Works, which is the unavoidable
result of the Works or

(i) negligence, breach of statutory duty, or interference
with any legal right by the Employer or by any
person employed by or contracted to him except the
Contractor.

(b) The risk of damage to the Works, Plant, Materials, and
Equipment to the extent that it is due to a fault of the
Employer or in the Employer’s design, or due to war or
radioactive contamination directly affecting the country
where the Works are to be executed.

From the Completion Date until the Defects Liability
Certificate has been issued, the risk of loss of or damage to the
Works, Plant, and Materials is an Employer’s risk except loss
or damage due to

(a) a Defect which existed on the Completion Date,

(b) an event occurring before the Completion Date, which
was not itself an Employer’s risk, or

(c) the activities of the Contractor on the Site after the
Completion Date.

From the Starting Date until the Defects Liability Certificate
has been issued, the risks of personal injury, death, and loss of
or damage to property (including, without limitation, the
Works, Plant, Materials, and Equipment) which are not
Employer’s risks are Contractor’s risks.

The Contractor shall provide, in the joint names of the
Employer and the Contractor, insurance cover from the Start
Date to the end of the Defects Liability Period, in the amounts
and deductibles stated in the PCC for the following events
which are due to the Contractor’s risks:

(a) loss of or damage to the Works, Plant, and Materials;
(b) loss of or damage to Equipment;
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14. Site Data

15. Contractor to
Construct the
Works

16. The Works to
Be Completed
by the Intended
Completion

13.2

13.3

13.4

13.5

14.1

15.1

15.2

16.1

(c) loss of or damage to property (except the Works, Plant,
Materials, and Equipment) in connection with the
Contract; and

(d) personal injury or death.

Policies and certificates for insurance shall be delivered by the
Contractor to the Project Manager for the Project Manager’s
approval before the Start Date. All such insurance shall
provide for compensation to be payable in the types and
proportions of currencies required to rectify the loss or damage
incurred.

If the Contractor does not provide any of the policies and
certificates required, the Employer may effect the insurance
which the Contractor should have provided and recover the
premiums the Employer has paid from payments otherwise due
to the Contractor or, if no payment is due, the payment of the
premiums shall be a debt due.

Alterations to the terms of an insurance shall not be made
without the approval of the Project Manager.

Both parties shall comply with any conditions of the insurance
policies.

The Contractor shall be deemed to have examined any Site
Data referred to in the PCC, supplemented by any
information available to the Contractor.

The Contractor shall construct and install the Works in
accordance with the Specifications and Drawings.

If the Contract specifies that the Contractor shall design any
part of the permanent Works, the Contractor shall take into
account the Employer’s requirements which may include, if
stated in the Specifications:

(@) designing structural elements of the Works taking into
account climate change considerations;

(b) applying the concept of universal access (the concept
of universal access means unimpeded access for
people of all ages and abilities in different situations
and under various circumstances; and

(c)  considering the incremental risks of the public’s
potential exposure to operational accidents or natural
hazards, including extreme weather events.

The Contractor may commence execution of the Works on the
Start Date and shall carry out the Works in accordance with the
Program submitted by the Contractor, as updated with the
approval of the Project Manager, and complete them by the
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Date

17. Approval by the
Project
Manager

18. Health, Safety
and Protection
of the
Environment

16.2

17.1

17.2

17.3

17.4

17.5

18.1

18.2

Intended Completion Date.

The Contractor shall not carry out mobilization to the Site
unless the Project Manager gives approval, an approval that
shall not be unreasonably delayed, to the measures the
Contractor proposes to address environmental and social risks
and impacts, which at a minimum shall include applying the
Management Strategies and Implementation Plans (MSIPs) and
Code of Conduct for Contractor’s Personnel submitted as part of
the Bid and agreed as part of the Contract.

The Contractor shall submit, to the Project Manager for its
approval any additional MSIPs as are necessary to manage the
ES risks and impacts of ongoing Works. These MSIPs
collectively comprise the Contractor’s Environmental and
Social Management Plan (C-ESMP). The Contractor shall
review the C-ESMP, periodically (but not less than every six
(6) months), and update it as required to ensure that it contains
measures appropriate to the Works. The updated C-ESMP shall
be submitted to the Project Manager for its approval.

The Contractor shall submit Specifications and Drawings
showing the proposed Temporary Works to the Project
Manager, for his approval.

The Contractor shall be responsible for design of Temporary
Works.

The Project Manager’s approval shall not alter the Contractor’s
responsibility for design of the Temporary Works.

The Contractor shall obtain approval of third parties to the
design of the Temporary Works, where required.

All Drawings prepared by the Contractor for the execution of
the temporary or permanent Works, are subject to prior
approval by the Project Manager before this use.

The Contractor shall be responsible for the safety of all
activities on the Site.
The Contractor shall:

(@) comply with all applicable health and safety regulations
and Laws;

(b) comply with all applicable health and safety obligations
specified in the Contract;

(c) take care for the health and safety of all persons entitled
to be on the Site and other places, if any, where the
Works are being executed;

(d) keep the Site and Works clear of unnecessary obstruction
S0 as to avoid danger to these persons;
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(e)

(M

(9)
(h)

(i)

)

(k)

U]

provide fencing, lighting, safe access, guarding and
watching of the Works until the issue of the Contract
Completion Certificate;

provide any Temporary Works (including roadways,
footways, guards and fences) which may be necessary,
because of the execution of the Works, for the use and
protection of the public and of owners and occupiers of
adjacent land;

provide health and safety training of Contractor’s
Personnel as appropriate and maintain training records;

actively engage the Contractor’s Personnel in promoting
understanding, and methods for, implementation of
health and safety requirements, as well as in providing
information to Contractor’s Personnel, training on
occupational safety and health, and provision of personal
protective equipment without expense to the Contractor’s
Personnel;

put in place workplace processes for Contractor’s
Personnel to report work situations that they believe are
not safe or healthy, and to remove themselves from a
work situation which they have reasonable justification to
believe presents an imminent and serious danger to their
life or health.

Contractor’s Personnel who remove themselves from
such work situations shall not be required to return to
work until necessary remedial action to correct the
situation has been taken. Contractor’s Personnel shall not
be retaliated against or otherwise subject to reprisal or
negative action for such reporting or removal,

where the Employer’s Personnel, any other contractors
employed by the Employer, and/or personnel of any
legally constituted public authorities and private utility
companies are employed in carrying out, on or near the
site, of any work not included in the Contract, collaborate
in applying the health and safety requirements, without
prejudice to the responsibility of the relevant entities for
the health and safety of their own personnel; and

establish and implement a system for regular (not less
than six-monthly) review of health and safety
performance and the working environment.

Subject to GCC Sub-Clause 16.2, the Contractor shall submit to
the Project Manager for its approval a health and safety manual
which has been specifically prepared for the Works, the Site
and other places (if any) where the Contractor intends to
execute the Works.
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The health and safety manual shall be in addition to any other
similar document required under applicable health and safety
regulations and laws.

The health and safety manual shall set out all the health and
safety requirements under the Contract,

(@ which shall include at a minimum:

(i)  the procedures to establish and maintain a safe
working environment without risk to health at all
workplaces, machinery, equipment and processes
under the control of the Contractor, including control
measures for chemical, physical and biological
substances and agents;

(i)  details of the training to be provided, records to be
kept;

(iii)  the procedures for prevention, preparedness and
response activities to be implemented in the case of
an emergency event (i.e. an unanticipated incident,
arising from both natural and man-made hazards,
typically in the form of fire, explosions, leaks or
spills, which may occur for a variety of different
reasons including failure to implement operating
procedures that are designed to prevent their
occurrence, extreme weather or lack of early
warning);

(iv)  remedies for adverse impacts such as occupational
injuries, deaths, disability and disease;

(v)  the measures to be taken to avoid or minimize the
potential for community exposure to water-borne,
water-based, water-related, and vector-borne
diseases,

(vi) the measures to be implemented to avoid or
minimize the spread of communicable diseases
(including transfer of Sexually Transmitted Diseases
or Infections (STDs), such as HIV virus) and non-
communicable diseases associated with the
execution of the Works, taking into consideration
differentiated exposure to and higher sensitivity of
vulnerable groups. This includes taking measures to
avoid or minimize the transmission  of
communicable diseases that may be associated with
the influx of temporary or permanent Contract-
related labor;

(vii)  the policies and procedures on the management and
quality of accommodation and welfare facilities if
such accommodation and welfare facilities are
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provided by the Contractor in accordance with GCC
Sub-Clause 9.4.6; and

(b) any other requirements stated in the Specification
18.3 Protection of the environment

The Contractor shall take all necessary measures to:
18.3.1 protect the environment (both on and off the Site); and

18.3.2 limit damage and nuisance to people and property resulting
from pollution, noise and other results of the Contractor’s
operations and/ or activities.

The Contractor shall ensure that emissions, surface
discharges, effluent and any other pollutants from the
Contractor’s activities shall exceed neither the values
indicated in the Specifications, nor those prescribed by
applicable laws.

In the event of damage to the environment, property and/or
nuisance to people, on or off Site as a result of the
Contractor’s operations, the Contractor shall agree with the
Project Manager the appropriate actions and time scale to
remedy, as practicable, the damaged environment to its former
condition. The Contractor shall implement such remedies at its
cost to the satisfaction of the Project Manager.

19. Archaeological ~ 19.1 All fossils, coins, articles of value or antiquity, structures,
and Geological groups of structures, and other remains or items of geological,
Findings archaeological, paleontological, historical, architectural or

religious interest found on the Site shall be placed under the
care and custody of the Employer. The Contractor shall:

(a) take all reasonable precautions, including fencing-off the
area or site of the finding, to avoid further disturbance
and prevent Contractor’s Personnel or other persons from
removing or damaging any of these findings;

(b) train relevant Contractor’s Personnel on appropriate
actions to be taken in the event of such findings; and

(c) implement any other action consistent with the
requirements of the Specifications and relevant laws.

The Contractor shall, as soon as practicable after discovery of
any such finding, notify the Project Manager of such
discoveries and carry out the Project Manager’s instructions for
dealing with them.

20. Possession of 20.1 The Employer shall give possession of all parts of the Site to
the Site the Contractor. If possession of a part is not given by the date
stated in the PCC, the Employer shall be deemed to have
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21. Access to the
Site

22. Instructions,
Inspections and
Audits

23. Appointment of
the Adjudicator

21.1

22.1

22.2

22.3

23.1

23.2

delayed the start of the relevant activities, and this shall be a
Compensation Event.

The Contractor shall allow the Project Manager and any person
authorized by the Project Manager (including the Bank staff or
consultants acting on the Bank’s behalf, stakeholders and third
parties, such as independent experts, local communities, or
non-governmental organizations), including to carry out
environmental and social audit, as appropriate,access to the
Site and to any place where work in connection with the
Contract is being carried out or is intended to be carried out.

The Contractor shall carry out all instructions of the Project
Manager which comply with the applicable laws where the Site
is located.

The Contractor shall keep, and shall make all reasonable
efforts to cause its Subcontractors and subconsultants to keep,
accurate and systematic accounts and records in respect of the
Works in such form and details as will clearly identify relevant
time changes and costs.

Inspections &Audit by the Bank

Pursuant to paragraph 2.2 e. of Appendix A to the GCC- Fraud
and Corruption, the Contractor shall permit and shall cause its
agents (where declared or not), subcontractors, subconsultants,
service providers, suppliers, and personnel, to permit, the Bank
and/or persons appointed by the Bank to inspect the site and/or
the accounts, records and other documents relating to the
procurement process, selection and/or contract execution, and
to have such accounts, records and other documents audited by
auditors appointed by the Bank. The Contractor’s and its
Subcontractors’ and subconsultants’ attention is drawn to GCC
Sub-Clause 25.1 (Fraud and Corruption) which provides, inter
alia, that acts intended to materially impede the exercise of the
Bank’s inspection and audit rights constitute a prohibited
practice subject to contract termination (as well as to a
determination of ineligibility pursuant to the Bank’s prevailing
sanctions procedures).

The Adjudicator shall be appointed jointly by the Employer
and the Contractor, at the time of the Employer’s issuance of
the Letter of Acceptance. If, in the Letter of Acceptance, the
Employer does not agree on the appointment of the
Adjudicator, the Employer will request the Appointing
Authority designated in the PCC, to appoint the Adjudicator
within 14 days of receipt of such request.

Should the Adjudicator resign or die, or should the Employer
and the Contractor agree that the Adjudicator is not functioning



192

24. Procedure for
Disputes

25. Fraud and
Corruption

26. Stakeholder
Engagement

24.1

24.2

24.3

24.4

25.1

25.2

26.1

in accordance with the provisions of the Contract, a new
Adjudicator shall be jointly appointed by the Employer and the
Contractor. In case of disagreement between the Employer
and the Contractor, within 30 days, the Adjudicator shall be
designated by the Appointing Authority designated in the
PCC at the request of either party, within 14 days of receipt of
such request.

If the Contractor believes that a decision taken by the Project
Manager was either outside the authority given to the Project
Manager by the Contract or that the decision was wrongly
taken, the decision shall be referred to the Adjudicator within
14 days of the notification of the Project Manager’s decision.

The Adjudicator shall give a decision in writing within 28 days
of receipt of a notification of a dispute.

The Adjudicator shall be paid by the hour at the rate specified
in thePCC, together with reimbursable expenses of the types
specified in the PCC, and the cost shall be divided equally
between the Employer and the Contractor, whatever decision is
reached by the Adjudicator. Either party may refer a decision
of the Adjudicator to an Arbitrator within 28 days of the
Adjudicator’s written decision. If neither party refers the
dispute to arbitration within the above 28 days, the
Adjudicator’s decision shall be final and binding.

The arbitration shall be conducted in accordance with the
arbitration procedures published by the institution named and
in the place specifiedin the PCC.

The Bank requires compliance with the Bank’s Anti-
Corruption Guidelines and its prevailing sanctions policies and
procedures as set forth in the WBG’s Sanctions Framework, as
set forth in Appendix A to the GCC.

The Employer requires the Contractor to disclose any
commissions or fees that may have been paid or are to be paid
to agents or any other party with respect to the bidding process
or execution of the Contract. The information disclosed must
include at least the name and address of the agent or other
party, the amount and currency, and the purpose of the
commission, gratuity or fee.

The Contractor shall provide relevant contract- related
information, as the Employer and/or Project Manager may
reasonably request to conduct Stakeholder engagements.
“Stakeholder” refers to individuals or groups who:

(1) are affected or likely to be affected by the Contract; and
(i) may have an interest in the Contract.
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27. Suppliers (other 27.1

than
Subcontractors)

27.2

27.3

27.4

The Contractor may also directly participate in Stakeholder
engagements, as the Employer and/or Project Manager may
reasonably request

Forced Labor: The Contractor shall take measures to require its
suppliers (other than Subcontractors) not to employ or engage
forced labor including trafficked persons as described in GCC
Sub-Clause 9.4.14. If forced labor/trafficking cases are
identified, the Contractor shall take measures to require the
suppliers to take appropriate steps to remedy them. Where the
supplier does not remedy the situation, the Contractor shall
within a reasonable period substitute the supplier with a
supplier that is able to manage such risks.

Child Labor: The Contractor shall take measures to require its
suppliers (other than Subcontractors) not to employ or engage
child labor as described in GCC Sub-Clause 9.4.15. If child
labor cases are identified, the Contractor shall take measures to
require the suppliers to take appropriate steps to remedy them.
Where the supplier does not remedy the situation, the
Contractor shall within a reasonable period substitute the
supplier with a supplier that is able to manage such risks.

Serious Safety Issues: The Contractor, including its
Subcontractors, shall comply with all applicable safety
obligations, including as stated in GCC Sub-Clause 18.2. The
Contractor shall also take measures to require its suppliers
(other than Subcontractors) to adopt procedures and mitigation
measures adequate to address safety issues related to their
personnel. If serious safety issues are identified, the Contractor
shall take measures to require the suppliers to take appropriate
steps to remedy them. Where the supplier does not remedy the
situation, the Contractor shall within a reasonable period
substitute the supplier with a supplier that is able to manage
such risks.

Obtaining natural resource materials in relation to supplier:
The Contractor shall obtain natural resource materials from
suppliers that can demonstrate, through compliance with the
applicable verification and/ or certification requirements, that
obtaining such materials is not contributing to the risk of
significant conversion or significant degradation of natural or
critical habitats such as unsustainably harvested wood
products, gravel or sand extraction from river beds or beaches.

If a supplier cannot continue to demonstrate that obtaining
such materials is not contributing to the risk of significant
conversion or significant degradation of natural or critical
habitats, the Contractor shall within a reasonable period
substitute the supplier with a supplier that is able to
demonstrate that they are not significantly adversely impacting
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28. Code of
Conduct

29. Security of the
Site

28.1

29.1

the habitats.

The Contractor shall have a Code of Conduct for the
Contractor’s Personnel.

The Contractor shall take all necessary measures to ensure that
each Contractor’s Personnel is made aware of the Code of
Conduct including specific behaviors that are prohibited, and
understands the consequences of engaging in such prohibited
behaviors.

These measures include providing instructions and
documentation that can be understood by the Contractor’s
Personnel and seeking to obtain that person’s signature
acknowledging  receipt of such instructions and/or
documentation, as appropriate.

The Contractor shall also ensure that the Code of Conduct is
visibly displayed in multiple locations on the Site and any other
place where the Works will be carried out, as well as in areas
outside the Site accessible to the local community and project
affected people. The posted Code of Conduct shall be provided
in languages comprehensible to Contractor’s Personnel,
Employer’s Personnel and the local community.

The Contractor’s Management Strategy and Implementation
Plans shall include appropriate processes for the Contractor to
verify compliance with these obligations.

The Contractor shall be responsible for the security of the Site,
and:

(a) for keeping unauthorized persons off the Site;

(b) authorized persons shall be limited to the Contractor’s
Personnel, the Employer’s Personnel, and to any other
personnel identified as authorized personnel (including
the Employer’s other contractors on the Site), by a notice
from the Employer or the Project Manager to the
Contractor.

Subject to GCC Sub-Clause 16.2, the Contractor shall submit
for the Project Manager’s No-objection a security management
plan that sets out the security arrangements for the Site

The Contractor shall (i) conduct appropriate background checks
on any personnel retained to provide security; (ii) train the
security personnel adequately (or determine that they are
properly trained) in the use of force (and where applicable,
firearms), and appropriate conduct towards Contractor’s
Personnel, Employer’s Personnel and affected communities;
and (iii) require the security personnel to act within the
applicable Laws and any requirements set out in the
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30. Program and
Progress
Reports

30.1

30.2

30.3

30.4

30.5

Specifications.

The Contractor shall not permit any use of force by security
personnel in providing security except when used for
preventive and defensive purposes in proportion to the nature
and extent of the threat.

In making security arrangements, the Contractor shall also
comply with any additional requirements stated in the
Specification.”

B. Time Control

Within the time stated in the PCC, after the date of the Letter
of Acceptance, the Contractor shall submit to the Project
Manager for approval a Program showing the general methods,
arrangements, order, and timing for all the activities in the
Works. In the case of a lump-sum contract, the activities in the
Program shall be consistent with those in the Activity
Schedule. The Project Manager’s approval of the Program
shall not alter the Contractor’s obligations. The Contractor may
revise the Program and submit it to the Project Manager again
at any time. A revised Program shall show the effect of
Variations and Compensation Events.

An update of the Program shall be a program showing the
actual progress achieved on each activity and the effect of the
progress achieved on the timing of the remaining work,
including any changes to the sequence of the activities.

The Contractor shall monitor progress of the Works and submit
to the Project manager progress report and any updated Program
showing the actual progress achieved and the effect of the
progress achieved on the timing of the remaining Works,
including any changes to the sequence of the activities, at
intervals no longer than the period stated in the PCC. If the
Contractor does not submit an updated Program within this
period, the Project Manager may withhold the amount stated in
the PCC from the next payment certificate and continue to
withhold this amount until the next payment after the date on
which the overdue Program has been submitted. In the case of
lump-sum Contract, the Contractor shall provide an updated
Activity Schedule within 14 days of being instructed to by the
Project Manager.

Unless otherwise stated in the Specifications, each progress
report shall include the Environmental and Social (ES) metrics
set out in Appendix B.

In addition to the progress reports, the Contractor shall inform
the Project Manager immediately of any allegation, incident or
accident in the Site, which has or is likely to have a significant
adverse effect on the environment, the affected communities,
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31. Extension of the 31.1

Intended
Completion
Date

32. Acceleration

31.2

32.1

32.2

the public, Employer’s Personnel, Project Manager’s personnel
or Contractor’s Personnel. This includes, but is not limited to,
any incident or accident causing fatality or serious injury;
significant adverse effects or damage to private property; or any
allegation of SEA and/or SH. In case of SEA and/or SH, while
maintaining confidentiality as appropriate, the type of allegation
(sexual exploitation, sexual abuse or sexual harassment), gender
and age of the person who experienced the alleged incident
should be included in the information.

The Contractor, upon becoming aware of the allegation,
incident or accident, shall also immediately inform the Project
Manager of any such incident or accident on the
Subcontractors’ or suppliers’ premises relating to the Works
which has or is likely to have a significant adverse effect on the
environment, the affected communities, the public, Employer’s
Personnel, or Contractor’s, its Subcontractors’ and suppliers’
personnel. The notification shall provide sufficient detail
regarding such incidents or accidents. The Contractor shall
provide full details of such incidents or accidents to the Project
Manager within the timeframe agreed with the Project
Manager.

The Contractor shall require its Subcontractors and suppliers
(other than Subcontractors) to immediately notify the Contractor
of any incidents or accidents referred to in this Subclause.

The Project Manager shall extend the Intended Completion
Date if a Compensation Event occurs or a Variation is issued
which makes it impossible for Completion to be achieved by
the Intended Completion Date without the Contractor taking
steps to accelerate the remaining work, which would cause the
Contractor to incur additional cost.

The Project Manager shall decide whether and by how much to
extend the Intended Completion Date within 21 days of the
Contractor asking the Project Manager for a decision upon the
effect of a Compensation Event or Variation and submitting
full supporting information. If the Contractor has failed to give
early warning of a delay or has failed to cooperate in dealing
with a delay, the delay by this failure shall not be considered in
assessing the new Intended Completion Date.

When the Employer wants the Contractor to finish before the
Intended Completion Date, the Project Manager shall obtain
priced proposals for achieving the necessary acceleration from
the Contractor. If the Employer accepts these proposals, the
Intended Completion Date shall be adjusted accordingly and
confirmed by both the Employer and the Contractor.

If the Contractor’s priced proposals for an acceleration are
accepted by the Employer, they are incorporated in the
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33. Delays Ordered
by the Project
Manager

34. Management
Meetings

35. Early Warning

36. Identifying
Defects

37. Tests

331

34.1

34.2

351

35.2

36.1

37.1

Contract Price and treated as a Variation.

The Project Manager may instruct the Contractor to delay the
start or progress of any activity within the Works.

Either the Project Manager or the Contractor may require the
other to attend a management meeting. The business of a
management meeting shall be to review the plans for
remaining work and to deal with matters raised in accordance
with the early warning procedure.

The Project Manager shall record the business of management
meetings and provide copies of the record to those attending
the meeting and to the Employer. The responsibility of the
parties for actions to be taken shall be decided by the Project
Manager either at the management meeting or after the
management meeting and stated in writing to all who attended
the meeting.

The Contractor shall warn the Project Manager at the earliest
opportunity of specific likely future events or circumstances
that may adversely affect the quality of the work, increase the
Contract Price, or delay the execution of the Works. The
Project Manager may require the Contractor to provide an
estimate of the expected effect of the future event or
circumstance on the Contract Price and Completion Date. The
estimate shall be provided by the Contractor as soon as
reasonably possible.

The Contractor shall cooperate with the Project Manager in
making and considering proposals for how the effect of such
an event or circumstance can be avoided or reduced by anyone
involved in the work and in carrying out any resulting
instruction of the Project Manager.

C. Quality Control

The Project Manager shall check the Contractor’s work and
notify the Contractor of any Defects that are found. Such
checking shall not affect the Contractor’s responsibilities. The
Project Manager may instruct the Contractor to search for a
Defect and to uncover and test any work that the Project
Manager considers may have a Defect.

If the Project Manager instructs the Contractor to carry out a
test not specified in the Specifications to check whether any
work has a Defect and the test shows that it does, the
Contractor shall pay for the test and any samples. If there is no
Defect, the test shall be a Compensation Event.
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38. Correction of
Defects

39. Uncorrected
Defects

40. Contract Price?

41. Changes in the
Contract Price®

42. VVariations

38.1

38.2

39.1

40.1

41.1

41.2

42.1

The Project Manager shall give notice to the Contractor of any
Defects before the end of the Defects Liability Period, which
begins at Completion, and is defined in the PCC. The Defects
Liability Period shall be extended for as long as Defects
remain to be corrected.

Every time notice of a Defect is given, the Contractor shall
correct the notified Defect within the length of time specified
by the Project Manager’s notice.

If the Contractor has not corrected a Defect within the time
specified in the Project Manager’s notice, the Project Manager
shall assess the cost of having the Defect corrected, and the
Contractor shall pay this amount.

D. Cost Control

The Bill of Quantities shall contain priced items for the Works
to be performed by the Contractor. The Bill of Quantities is
used to calculate the Contract Price. The Contractor will be
paid for the quantity of the work accomplished at the rate in
the Bill of Quantities for each item.

If the final quantity of the work done differs from the quantity
in the Bill of Quantities for the particular item by more than 25
percent, provided the change exceeds 1 percent of the Initial
Contract Price, the Project Manager shall adjust the rate to
allow for the change. The Project Manager shall not adjust
rates from changes in quantities if thereby the Initial Contract
Price is exceeded by more than 15 percent, except with the
prior approval of the Employer.

If requested by the Project Manager, the Contractor shall
provide the Project Manager with a detailed cost breakdown of
any rate in the Bill of Quantities.

All Variations shall be included in updated Programs*
produced by the Contractor.

2 In lump-sum contracts, replace GCC Sub-Clauses 40.1 as follows:

40.1 The Contractor shall provide updated Activity Schedules within 14 days of being instructed to by
the Project Manager. The Activity Schedule shall contain the priced activities for the Works to be
performed by the Contractor. The Activity Schedule is used to monitor and control the
performance of activities on which basis the Contractor will be paid. If payment for materials on
site shall be made separately, the Contractor shall show delivery of Materials to the Site separately
on the Activity Schedule.

2 In lump-sum contracts, replace entire GCC Clause 41 with new GCC Sub-Clause 41.1, as follows:

41.1 The Activity Schedule shall be amended by the Contractor to accommodate changes of Program or
method of working made at the Contractor’s own discretion. Prices in the Activity Schedule shall
not be altered when the Contractor makes such changes to the Activity Schedule.

4

In lump-sum contracts, add “and Activity Schedules” after “Programs.”
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42.2

42.3

42.4

42.5

42.6

42.7

The Contractor shall provide the Project Manager with a
quotation for carrying out the Variation when requested to do
so by the Project Manager. The Contractor shall also provide
information of any ES risks and impacts of the Variation. The
Project Manager shall assess the quotation, which shall be
given within seven (7) days of the request or within any longer
period stated by the Project Manager and before the Variation
Is ordered.

If the Contractor’s quotation is unreasonable, the Project
Manager may order the Variation and make a change to the
Contract Price, which shall be based on the Project Manager’s
own forecast of the effects of the Variation on the Contractor’s
costs.

If the Project Manager decides that the urgency of varying the
work would prevent a quotation being given and considered
without delaying the work, no quotation shall be given and the
Variation shall be treated as a Compensation Event.

The Contractor shall not be entitled to additional payment for
costs that could have been avoided by giving early warning.

If the work in the Variation corresponds to an item description
in the Bill of Quantities and if, in the opinion of the Project
Manager, the quantity of work above the limit stated in GCC
Sub-Clause 41.1 or the timing of its execution do not cause the
cost per unit of quantity to change, the rate in the Bill of
Quantities shall be used to calculate the value of the Variation.
If the cost per unit of quantity changes, or if the nature or
timing of the work in the Variation does not correspond with
items in the Bill of Quantities, the quotation by the Contractor

shall be in the form of new rates for the relevant items of work.
5

Value Engineering: The Contractor may prepare, at its own
cost, a value engineering proposal at any time during the
performance of the contract. The value engineering proposal
shall, at a minimum, include the following;

(@) the proposed change(s), and a description of the
difference to the existing contract requirements;

(b) a full cost/benefit analysis of the proposed change(s)
including a description and estimate of costs (including
life cycle cost) the Employer may incur in implementing
the value engineering proposal;

(c) a description of any effect(s) of the change on
performance/functionality; and

5

In lump-sum contracts, delete this paragraph.
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43. Cash Flow

Forecasts

44, Payment

Certificates

43.1

44.1

44.2

44.3

44.4

44.5

(d) a description of the proposed work to be performed, a
program for its execution and sufficient ES information
to enable an evaluation of ES risks and impacts.

The Employer may accept the value engineering proposal if the
proposal demonstrates benefits that:

(a) accelerates the contract completion period; or

(b) reduces the Contract Price or the life cycle costs to the
Employer; or

(c) improves the quality, efficiency, safety or sustainability
of the Facilities; or

(d) yields any other benefits to the Employer,
without compromising the functionality of the Works.

If the value engineering proposal is approved by the Employer
and results in:

(@) a reduction of the Contract Price; the amount to be paid
to the Contractor shall be the percentage specified in
the PCC of the reduction in the Contract Price; or

(b) an increase in the Contract Price; but results in a
reduction in life cycle costs due to any benefit described
in (@) to (d) above, the amount to be paid to the
Contractor shall be the full increase in the Contract Price.

When the Program,® is updated, the Contractor shall provide
the Project Manager with an updated cash flow forecast. The
cash flow forecast shall include different currencies, as defined
in the Contract, converted as necessary using the Contract
exchange rates.

The Contractor shall submit to the Project Manager monthly
statements of the estimated value of the work executed less the
cumulative amount certified previously.

The Project Manager shall check the Contractor’s monthly
statement and certify the amount to be paid to the Contractor.

The value of work executed shall be determined by the Project
Manager.

The value of work executed shall comprise the value of the
quantities of work in the Bill of Quantities that have been
completed.’

The value of work executed shall include the valuation of

6
7

In lump-sum contracts, add “or Activity Schedule” after “Program.”
In lump-sum contracts, replace this paragraph with the following: “The value of work executed shall
comprise the value of completed activities in the Activity Schedule.”
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45. Payments

44.6

44.7

45.1

Variations and Compensation Events.

The Project Manager may exclude any item certified in a
previous certificate or reduce the proportion of any item
previously certified in any certificate in the light of later
information.

If the Contractor was, or is, failing to perform any ES
obligations or work under the Contract, the value of this work
or obligation, as determined by the Project Manager, may be
withheld until the work or obligation has been performed,
and/or the cost of rectification or replacement, as determined
by the Project Manager, may be withheld until rectification or
replacement has been completed. Failure to perform includes,
but is not limited to the following:

(a) failure to comply with any ES obligations or work
described in the Works® Requirements which may
include: working outside site boundaries, excessive dust,
failure to keep public roads in a safe usable condition,
damage to offsite vegetation, pollution of water courses
from oils or sedimentation, contamination of land e.g.
from oils, human waste, damage to archeology or
cultural heritage features, air pollution as a result of
unauthorized and/or inefficient combustion;

(b) failure to regularly review C-ESMP and/or update it in a
timely manner to address emerging ES issues, or
anticipated risks or impacts;

(c) failure to implement the C-ESMP e.g. failure to provide
required training or sensitization;

(d) failing to have appropriate consents/permits prior to
undertaking Works or related activities;

(e) failure to submit ES report/s (as described in Appendix
B), or failure to submit such reports in a timely manner;

(f) failure to implement remediation as instructed by the
Project Manager within the specified timeframe (e.g.
remediation addressing non-compliance/s).

Payments shall be adjusted for deductions for advance
payments and retention. The Employer shall pay the Contractor
the amounts certified by the Project Manager within 28 days of
the date of each certificate. If the Employer makes a late
payment, the Contractor shall be paid interest on the late
payment in the next payment. Interest shall be calculated from
the date by which the payment should have been made up to
the date when the late payment is made at the prevailing rate of
interest for commercial borrowing for each of the currencies in
which payments are made.
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46. Compensation
Events

45.2

45.3

45.4

46.1

If an amount certified is increased in a later certificate or as a
result of an award by the Adjudicator or an Arbitrator, the
Contractor shall be paid interest upon the delayed payment as
set out in this clause. Interest shall be calculated from the date
upon which the increased amount would have been certified in
the absence of dispute.

Unless otherwise stated, all payments and deductions shall be
paid or charged in the proportions of currencies comprising the
Contract Price.

Items of the Works for which no rate or price has been entered
in shall not be paid for by the Employer and shall be deemed
covered by other rates and prices in the Contract.

The following shall be Compensation Events:

(@) The Employer does not give access to a part of the Site
by the Site Possession Date pursuant to GCC Sub-Clause
20.1.

(b) The Employer modifies the Schedule of Other
Contractors in a way that affects the work of the
Contractor under the Contract.

(c) The Project Manager orders a delay or does not issue
Drawings, Specifications, or instructions required for
execution of the Works on time.

(d) The Project Manager instructs the Contractor to uncover
or to carry out additional tests upon work, which is then
found to have no Defects.

(e) The Project Manager unreasonably does not approve a
subcontract to be let.

()  Ground conditions are substantially more adverse than
could reasonably have been assumed before issuance of
the Letter of Acceptance from the information issued to
bidders (including the Site Investigation Reports), from
information available publicly and from a visual
inspection of the Site.

(g) The Project Manager gives an instruction for dealing
with an unforeseen condition, caused by the Employer,
or additional work required for safety or other reasons.

(h) Other contractors, public authorities, utilities, or the
Employer does not work within the dates and other
constraints stated in the Contract, and they cause delay or
extra cost to the Contractor.

(1)  The advance payment is delayed.

() The effects on the Contractor of any of the Employer’s
Risks.
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47, Tax

48. Currencies

49. Price
Adjustment

46.2

46.3

46.4

47.1

48.1

49.1

(k) The Project Manager unreasonably delays issuing a
Certificate of Completion.

If a Compensation Event would cause additional cost or would
prevent the work being completed before the Intended
Completion Date, the Contract Price shall be increased and/or
the Intended Completion Date shall be extended. The Project
Manager shall decide whether and by how much the Contract
Price shall be increased and whether and by how much the
Intended Completion Date shall be extended.

As soon as information demonstrating the effect of each
Compensation Event upon the Contractor’s forecast cost has
been provided by the Contractor, it shall be assessed by the
Project Manager, and the Contract Price shall be adjusted
accordingly. If the Contractor’s forecast 1is deemed
unreasonable, the Project Manager shall adjust the Contract
Price based on the Project Manager’s own forecast. The
Project Manager shall assume that the Contractor shall react
competently and promptly to the event.

The Contractor shall not be entitled to compensation to the
extent that the Employer’s interests are adversely affected by
the Contractor’s not having given early warning or not having
cooperated with the Project Manager.

The Project Manager shall adjust the Contract Price if taxes,
duties, and other levies are changed between the date 28 days
before the submission of bids for the Contract and the date of
the last Completion certificate. The adjustment shall be the
change in the amount of tax payable by the Contractor,
provided such changes are not already reflected in the Contract
Price or are a result of GCC Clause 49.

Where payments are made in currencies other than the
currency of the Employer’s country specified in the PCC, the
exchange rates used for calculating the amounts to be paid
shall be the exchange rates stated in the Contractor’s Bid.

Prices shall be adjusted for fluctuations in the cost of inputs
only if provided for in the PCC. If so provided, the amounts
certified in each payment certificate, before deducting for
Advance Payment, shall be adjusted by applying the respective
price adjustment factor to the payment amounts due in each
currency. A separate formula of the type specified below
applies to each Contract currency:

P:. = Ac + B Imc/loc
where:

Pc is the adjustment factor for the portion of the Contract
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50. Retention

51. Liquidated
Damages

49.2

50.1

50.2

51.1

51.2

13 2

Price payable in a specific currency “c.

A:. and B are coefficients®specified in the PCC,
representing the nonadjustable and adjustable portions,
respectively, of the Contract Price payable in that specific

[TPRR L)

currency “c;” and

Imc is the index prevailing at the end of the month being
invoiced and loc is the index prevailing 28 days before Bid
opening for inputs payable; both in the specific currency

13 2

C

If the value of the index is changed after it has been used in a
calculation, the calculation shall be corrected and an
adjustment made in the next payment certificate. The index
value shall be deemed to take account of all changes in cost
due to fluctuations in costs.

The Employer shall retain from each payment due to the
Contractor the proportion stated in the PCC until Completion
of the whole of the Works.

Upon the issue of a Certificate of Completion of the Works by
the Project Manager, in accordance with GCC Sub-Clause
57.1, half the total amount retained shall be repaid to the
Contractor and half when the Defects Liability Period has
passed and the Project Manager has certified that all Defects
notified by the Project Manager to the Contractor before the
end of this period have been corrected. The Contractor may
substitute retention money with an “on demand” Bank
guarantee.

The Contractor shall pay liquidated damages to the Employer
at the rate per day stated in the PCC for each day that the
Completion Date is later than the Intended Completion Date.
The total amount of liquidated damages shall not exceed the
amount defined in the PCC. The Employer may deduct
liguidated damages from payments due to the Contractor.
Payment of liquidated damages shall not affect the
Contractor’s liabilities.

If the Intended Completion Date is extended after liquidated
damages have been paid, the Project Manager shall correct any
overpayment of liquidated damages by the Contractor by
adjusting the next payment certificate. The Contractor shall be
paid interest on the overpayment, calculated from the date of

The sum of the two coefficients A and B should be 1 (one) in the formula for each currency. Normally,

both coefficients shall be the same in the formulae for all currencies, since coefficient A, for the
nonadjustable portion of the payments, is a very approximate figure (usually 0.15) to take account of fixed
cost elements or other nonadjustable components. The sum of the adjustments for each currency are added

to the Contract Price.
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52. Bonus

53. Advance
Payment

54. Securities

55. Dayworks

52.1

53.1

53.2

53.3

54.1

55.1

payment to the date of repayment, at the rates specified in
GCC Sub-Clause 45.1.

The Contractor shall be paid a Bonus calculated at the rate per
calendar day stated in the PCC for each day (less any days for
which the Contractor is paid for acceleration) that the
Completion is earlier than the Intended Completion Date. The
Project Manager shall certify that the Works are complete,
although they may not be due to be complete.

The Employer shall make advance payment to the Contractor
of the amounts stated in the PCC by the date stated in the
PCC, against provision by the Contractor of an Unconditional
Bank Guarantee in a form and by a bank acceptable to the
Employer in amounts and currencies equal to the advance
payment. The Guarantee shall remain effective until the
advance payment has been repaid, but the amount of the
Guarantee shall be progressively reduced by the amounts
repaid by the Contractor. Interest shall not be charged on the
advance payment.

The Contractor is to use the advance payment only to pay for
Equipment, Plant, Materials, and mobilization expenses
required specifically for execution of the Contract. The
Contractor shall demonstrate that advance payment has been
used in this way by supplying copies of invoices or other
documents to the Project Manager.

The advance payment shall be repaid by deducting
proportionate amounts from payments otherwise due to the
Contractor, following the schedule of completed percentages
of the Works on a payment basis. No account shall be taken of
the advance payment or its repayment in assessing valuations
of work done, Variations, price adjustments, Compensation
Events, Bonuses, or Liquidated Damages.

The Performance Security shall be provided to the Employer
no later than the date specified in the Letter of Acceptance and
shall be issued in an amount specified in the PCC, by a bank
or surety acceptable to the Employer, and denominated in the
types and proportions of the currencies in which the Contract
Price is payable. The Performance Security shall be valid until
a date 28 days from the date of issue of the Certificate of
Completion in the case of a Bank Guarantee, and until one year
from the date of issue of the Certificate of Completion in the
case of a Performance Bond.

If applicable, the Dayworks rates in the Contractor’s Bid shall
be used only when the Project Manager has given written
instructions in advance for additional work to be paid for in
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that way.

55.2 All work to be paid for as Dayworks shall be recorded by the
Contractor on forms approved by the Project Manager. Each
completed form shall be verified and signed by the Project
Manager within two days of the work being done.

55.3 The Contractor shall be paid for Dayworks subject to obtaining
signed Dayworks forms.

56. Cost of Repairs 56.1 Loss or damage to the Works or Materials to be incorporated in
the Works between the Start Date and the end of the Defects
Correction periods shall be remedied by the Contractor at the
Contractor’s cost if the loss or damage arises from the
Contractor’s acts or omissions.

E. Finishing the Contract

57. Completion 57.1 The Contractor shall request the Project Manager to issue a
Certificate of Completion of the Works, and the Project
Manager shall do so upon deciding that the whole of the
Works is completed.

58. Taking Over 58.1 The Employer shall take over the Site and the Works within
seven days of the Project Manager’s issuing a certificate of
Completion.

59. Final Account 59.1 The Contractor shall supply the Project Manager with a
detailed account of the total amount that the Contractor
considers payable under the Contract before the end of the
Defects Liability Period. The Project Manager shall issue a
Defects Liability Certificate and certify any final payment
that is due to the Contractor within 56 days of receiving the
Contractor’s account if it is correct and complete. If it is not,
the Project Manager shall issue within 56 days a schedule
that states the scope of the corrections or additions that are
necessary. If the Final Account is still unsatisfactory after it
has been resubmitted, the Project Manager shall decide on the
amount payable to the Contractor and issue a payment
certificate.

60. Operatingand  60.1 If “as built” Drawings and/or operating and maintenance
Maintenance manuals are required, the Contractor shall supply them by the
Manuals dates stated in the PCC.

60.2 If the Contractor does not supply the Drawings and/or
manuals by the dates stated in the PCC pursuant to GCC
Sub-Clause 60.1, or they do not receive the Project
Manager’s approval, the Project Manager shall withhold the
amount stated in the PCC from payments due to the
Contractor.
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61. Termination 61.1 The Employer or the Contractor may terminate the Contract
if the other party causes a fundamental breach of the
Contract.

61.2 Fundamental breaches of Contract shall include, but shall not
be limited to, the following:

(@) the Contractor stops work for 28 days when no
stoppage of work is shown on the current Program and
the stoppage has not been authorized by the Project
Manager;

(b) the Project Manager instructs the Contractor to delay
the progress of the Works, and the instruction is not
withdrawn within 28 days;

(c) the Employer or the Contractor is made bankrupt or
goes into liquidation other than for a reconstruction or
amalgamation;

(d) a payment certified by the Project Manager is not paid
by the Employer to the Contractor within 84 days of the
date of the Project Manager’s certificate;

(e) the Project Manager gives Notice that failure to correct
a particular Defect is a fundamental breach of Contract
and the Contractor fails to correct it within a reasonable
period of time determined by the Project Manager;

(f) the Contractor does not maintain a Security, which is
required;

(g) the Contractor has delayed the completion of the Works
by the number of days for which the maximum amount
of liquidated damages can be paid, as defined in the
PCC; or

(h) if the Contractor, in the judgment of the Employer has
engaged in Fraud and Corruption, as defined in
paragraph 2.2 a of the Appendix A to the GCC, in
competing for or in executing the Contract, then the
Employer may, after giving fourteen (14) days written
notice to the Contractor, terminate the Contract and
expel him from the Site.

61.3 Notwithstanding the above, the Employer may terminate the
Contract for convenience.

61.4 If the Contract is terminated, the Contractor shall stop work
immediately, make the Site safe and secure, and leave the
Site as soon as reasonably possible.

61.5 When either party to the Contract gives notice of a breach of
Contract to the Project Manager for a cause other than those
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listed under GCC Sub-Clause 61.2 above, the Project
Manager shall decide whether the breach is fundamental or
not.

62. Payment upon  62.1 If the Contract is terminated because of a fundamental breach
Termination of Contract by the Contractor, the Project Manager shall issue
a certificate for the value of the work done and Materials
ordered less advance payments received up to the date of the
issue of the certificate and less the percentage to apply to the
value of the work not completed, as specified in the
PCC.Additional Liquidated Damages shall not apply. If the
total amount due to the Employer exceeds any payment due
to the Contractor, the difference shall be a debt payable to the
Employer.

62.2 If the Contract is terminated for the Employer’s convenience
or because of a fundamental breach of Contract by the
Employer, the Project Manager shall issue a certificate for the
value of the work done, Materials ordered, the reasonable
cost of removal of Equipment, repatriation of the
Contractor’s personnel employed solely on the Works, and
the Contractor’s costs of protecting and securing the Works,
and less advance payments received up to the date of the
certificate.

63. Property 63.1 All Materials on the Site, Plant, Equipment, Temporary
Works, and Works shall be deemed to be the property of the
Employer if the Contract is terminated because of the
Contractor’s default.

64. Release from 64.1 If the Contract is frustrated by the outbreak of war or by any
Performance other event entirely outside the control of either the Employer
or the Contractor, the Project Manager shall certify that the
Contract has been frustrated. The Contractor shall make the
Site safe and stop work as quickly as possible after receiving
this certificate and shall be paid for all work carried out
before receiving it and for any work carried out afterwards to
which a commitment was made.

65. Suspension of 65.1 In the event that the Bank suspends the Loan or Credit to the
Bank Loan or Employer, from which part of the payments to the Contractor
Credit are being made:

(@) The Employer is obligated to notify the Contractor of
such suspension within 7 days of having received the
Bank’s suspension notice.

(b) If the Contractor has not received sums due to it within
the 28 days for payment provided for in GCC Sub-
Clause 45.1, the Contractor may immediately issue a
14-day termination notice.
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1. Purpose

APPENDIX A
TO GENERAL CONDITIONS

Fraud and Corruption
(Text in this Appendix shall not be modified)

1.1 The Bank’s Anti-Corruption Guidelines and this annex apply with respect to procurement
under Bank Investment Project Financing operations.

2. Requirements

2.1 The Bank requires that Borrowers (including beneficiaries of Bank financing); bidders
(applicants/proposers),consultants, contractors and suppliers; any sub-contractors, sub-
consultants, service providers or suppliers; any agents (whether declared or not); and any
of their personnel, observe the highest standard of ethics during the procurement process,
selection and contract execution of Bank-financed contracts, and refrain from Fraud and

Corruption.

2.2 To this end, the Bank:
a. Defines, for the purposes of this provision, the terms set forth below as follows:

“corrupt practice” is the offering, giving, receiving, or soliciting,
directly or indirectly, of anything of value to influence improperly the
actions of another party;

“fraudulent  practice” is any act or omission, including
misrepresentation, that knowingly or recklessly misleads, or attempts to
mislead, a party to obtain financial or other benefit or to avoid an
obligation;

“collusive practice” is an arrangement between two or more parties
designed to achieve an improper purpose, including to influence
improperly the actions of another party;

“coercive practice” is impairing or harming, or threatening to impair or
harm, directly or indirectly, any party or the property of the party to
influence improperly the actions of a party;

“obstructive practice” is:

(a) deliberately destroying, falsifying, altering, or concealing of
evidence material to the investigation or making false
statements to investigators in order to materially impede a
Bank investigation into allegations of a corrupt, fraudulent,
coercive, or collusive practice; and/or threatening, harassing, or
intimidating any party to prevent it from disclosing its
knowledge of matters relevant to the investigation or from
pursuing the investigation; or
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(b) acts intended to materially impede the exercise of the Bank’s
inspection and audit rights provided for under paragraph 2.2 e.
below.

b. Rejects a proposal for award if the Bank determines that the firm or individual
recommended for award, any of its personnel, or its agents, or its sub-consultants,
sub-contractors, service providers, suppliers and/ or their employees, has, directly or
indirectly, engaged in corrupt, fraudulent, collusive, coercive, or obstructive
practices in competing for the contract in question;

c. In addition to the legal remedies set out in the relevant Legal Agreement, may take
other appropriate actions, including declaring misprocurement, if the Bank
determines at any time that representatives of the Borrower or of a recipient of any
part of the proceeds of the loan engaged in corrupt, fraudulent, collusive, coercive, or
obstructive practices during the procurement process, selection and/or execution of
the contract in question, without the Borrower having taken timely and appropriate
action satisfactory to the Bank to address such practices when they occur, including
by failing to inform the Bank in a timely manner at the time they knew of the
practices;

d. Pursuant to the Bank’s Anti- Corruption Guidelines and in accordance with the
Bank’s prevailing sanctions policies and procedures, may sanction a firm or
individual, either indefinitely or for a stated period of time, including by publicly
declaring such firm or individual ineligible (i) to be awarded or otherwise benefit
from a Bank-financed contract, financially or in any other manner;9 (ii) to be a
nominated10 sub-contractor, consultant, manufacturer or supplier, or service
provider of an otherwise eligible firm being awarded a Bank-financed contract; and
(i) to receive the proceeds of any loan made by the Bank or otherwise to participate
further in the preparation or implementation of any Bank-financed project;

e. Requires that a clause be included in bidding/request for proposals documents and in
contracts financed by a Bank loan, requiring (i) bidders(applicants/proposers),
consultants, contractors, and suppliers, and their sub-contractors, sub-consultants,
service providers, suppliers, agents personnel, permit the Bank to inspect!! all
accounts, records and other documents relating to the procurement process, selection
and/or contract execution, and to have them audited by auditors appointed by the
Bank.

10

11

For the avoidance of doubt, a sanctioned party’s ineligibility to be awarded a contract shall include, without limitation, (i) applying for
pre-qualification, expressing interest in a consultancy, and bidding, either directly or as a nominated sub-contractor, nominated
consultant, nominated manufacturer or supplier, or nominated service provider, in respect of such contract, and (ii) entering into an
addendum or amendment introducing a material modification to any existing contract.

A nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service provider (different
names are used depending on the particular bidding document) is one which has been: (i) included by the bidder in its pre-qualification
application or bid because it brings specific and critical experience and know-how that allow the bidder to meet the qualification
requirements for the particular bid; or (ii) appointed by the Borrower.

Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the
Bank or persons appointed by the Bank to address specific matters related to investigations/audits, such as evaluating the veracity of
an allegation of possible Fraud and Corruption, through the appropriate mechanisms. Such activity includes but is not limited to:
accessing and examining a firm's or individual's financial records and information, and making copies thereof as relevant;
accessing and examining any other documents, data and information (whether in hard copy or electronic format)
deemed relevant for the investigation/audit, and making copies thereof as relevant; interviewing staff and other relevant
individuals; performing physical inspections and site visits; and obtaining third party verification of information.
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APPENDIX B

Environmental and Social (ES) Metrics for Progress

Reports

[Note to Employer: the following metrics may be amended to reflect the specifics of the
Contract. The Employer shall ensure that the metrics provided are appropriate for the
Works and impacts/key issues identified in the environmental and social assessment]

Metrics for regular reporting:

a.

e.

environmental incidents or non-compliances with contract requirements, including
contamination, pollution or damage to ground or water supplies;

health and safety incidents, accidents, injuries that require treatment and all fatalities;

interactions with regulators: identify agency, dates, subjects, outcomes (report the
negative if none);

status of all permits and agreements:

work permits: number required, number received, actions taken for those not
received;

status of permits and consents:

list areas/facilities with permits required (quarries, asphalt & batch plants),
dates of application, dates issued (actions to follow up if not issued), dates
submitted to resident engineer (or equivalent), status of area (waiting for
permits, working, abandoned without reclamation, decommissioning plan
being implemented, etc.);

list areas with landowner agreements required (borrow and spoil areas, camp
sites), dates of agreements, dates submitted to resident engineer (or equivalent);

identify major activities undertaken in each area in the reporting period and
highlights of environmental and social protection (land clearing, boundary
marking, topsoil salvage, traffic management, decommissioning planning,
decommissioning implementation);

for quarries: status of relocation and compensation (completed, or details of
activities and current status in the reporting period).

health and safety supervision:

safety officer: number days worked, number of full inspections & partial

inspections, reports to construction/project management;
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J-

number of workers, work hours, metric of PPE use (percentage of workers with
full personal protection equipment (PPE), partial, etc.), worker violations observed
(by type of violation, PPE or otherwise), warnings given, repeat warnings given,
follow-up actions taken (if any);

worker accommodations:

number of expats housed in accommodations, number of locals;

date of last inspection, and highlights of inspection including status of
accommodations’ compliance with national and local law and good practice,
including sanitation, space, etc.;

actions taken to recommend/require improved conditions, or to improve
conditions.

Health services: provider of health services, information and/or training, location of
clinic, number of non-safety disease or illness treatments and diagnoses (no names to
be provided);

gender (for expats and locals separately): number of female workers, percentage of
workforce, gender issues raised and dealt with (cross-reference grievances or other
sections as needed);

training:

number of new workers, number receiving induction training, dates of induction
training;

number and dates of toolbox talks, number of workers receiving Occupational
Health and Safety (OHS), environmental and social training;

number and dates of communicable diseases (including STDs) sensitization
and/or training, no. workers receiving training (in the reporting period and in the
past); same questions for gender sensitization, flag person training.

number and date of SEA and SH prevention sensitization and/or training events,
including number of workers receiving training on Code of Conduct for
Contractor’s Personnel (in the reporting period and in the past), etc.

environmental and social supervision:

environmentalist: days worked, areas inspected and numbers of inspections of
each (road section, work camp, accommaodations, quarries, borrow areas, spoil
areas, swamps, forest crossings, etc.), highlights of activities/findings (including
violations of environmental and/or social best practices, actions taken), reports
to environmental and/or social specialist/construction/site management;

sociologist: days worked, number of partial and full site inspections (by area:
road section, work camp, accommaodations, quarries, borrow areas, spoil areas,
clinic, HIV/AIDS center, community centers, etc.), highlights of activities
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(including violations of environmental and/or social requirements observed,
actions taken), reports to environmental and/or social specialist/construction/site
management; and

community liaison person(s): days worked (hours community center open),
number of people met, highlights of activities (issues raised, etc.), reports to
environmental and/or social specialist /construction/site management.

k.  Grievances: list new grievances (e.g. number of allegations of SEA and SH) received in
the reporting period and number of unresolved past grievances by date received,
complainant’s age and sex, how received, to whom referred to for action, resolution and
date (if completed), data resolution reported to complainant, any required follow-up
(Cross-reference other sections as needed):

Worker grievances;

Community grievances

I.  Traffic, road safety and vehicles/equipment:

traffic and road safety incidents and accidents involving project vehicles &
equipment: provide date, location, damage, cause, follow-up;

traffic and road safety incidents and accidents involving non-project vehicles or
property (also reported under immediate metrics): provide date, location,
damage, cause, follow-up;

overall condition of vehicles/equipment (subjective judgment by
environmentalist); non-routine repairs and maintenance needed to improve
safety and/or environmental performance (to control smoke, etc.).

m. Environmental mitigations and issues (what has been done):

dust: number of working bowsers, number of waterings/day, number of
complaints, warnings given by environmentalist, actions taken to resolve;
highlights of quarry dust control (covers, sprays, operational status); % of rock/
spoil lorries with covers, actions taken for uncovered vehicles;

erosion control: controls implemented by location, status of water crossings,
environmentalist inspections and results, actions taken to resolve issues,
emergency repairs needed to control erosion/sedimentation;

quarries, borrow areas, spoil areas, asphalt plants, batch plants: identify major
activities undertaken in the reporting period at each, and highlights of
environmental and social protection: land clearing, boundary marking, topsoil
salvage, traffic management, decommissioning planning, decommissioning
implementation;

blasting: number of blasts (and locations), status of implementation of blasting
plan (including notices, evacuations, etc.), incidents of off-site damage or
complaints (cross-reference other sections as needed);
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Vi.

Vii.

viil.

spill clean-ups, if any: material spilled, location, amount, actions taken,
material disposal (report all spills that result in water or soil contamination;

waste management: types and quantities generated and managed, including
amount taken offsite (and by whom) or reused/recycled/disposed on-site;

details of tree plantings and other mitigations required undertaken in the
reporting period,;

details of water and swamp protection mitigations required undertaken in the
reporting period.

n. compliance:

compliance status for conditions of all relevant consents/permits, for the Work,
including quarries, etc.): statement of compliance or listing of issues and actions
taken (or to be taken) to reach compliance;

compliance status of C-ESMP/ESIP requirements: statement of compliance or
listing of issues and actions taken (or to be taken) to reach compliance

compliance status of SEA and SH prevention and response action plan:
statement of compliance or listing of issues and actions taken (or to be taken) to
reach compliance

compliance status of Health and Safety Management Plan re: statement of
compliance or listing of issues and actions taken (or to be taken) to reach
compliance

other unresolved issues from previous reporting periods related to environmental and
social: continued violations, continued failure of equipment, continued lack of vehicle
covers, spills not dealt with, continued compensation or blasting issues, etc. Cross-
reference other sections as needed.
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Section I X -Particular Conditions of Contract

A. General

GCC 1.1 (d)

The financing institution is: The World Bank

GCC 1.1 (1)

The Employer is Executive Engineer, Udupi Division. RDWSD

GCC 1.1 (v)

The Intended Completion Date for the whole of the Works shall be 11
months (including monsoon) from the date of issue of Notice to proceed.

Miles | Description Period of Completion
tone from the Issue of
per Notice to Proceed
Lot

1 Value of work to be completed 30% of | 4 months
the contract amount

2 Value of work to be completed 60% of | 8months
the contract amount

3 Completionofcontractinallrespects 11months

GCC1.1(y)

The Project Manager is Mr.Rajkumar P, Assistant Executive Engineer,
Byndoor Subdivision, RDWSD, Udupi District.Email:
aeerdwsd.kdpr@gmail.com

GCC 1.1 (aa)

The Site is located at Survey No. 351 (Latitude 13.655729degree N
Longitude: 74.922653degrees E) at Siddapura Grama Panchayat,
KundapurTaluk, Udupi District, Karnataka, India.

GCC 1.1 (dd)

The Start Date shall be one week after the date of issue of notice to proceed
with works to the contractor.

GCC 1.1 (hh)

The works consist of construction of civil works for Material Recovery
Facility of 10 TPD for dry and plastic waste collected from Swachh
Sankerna, worn fishing gears collected from local community, and waste
collected using trash barriers installed at Storm Water drains and streams.

Identification number of Contract iSRWSSD/2024-
25/BD/WORK_INDENT8673

GCC 1.1 (jj)

GCC 1.1 (jj) is replaced with the following:

“Key Personnel are the Contractor’s personnel named in GCC 9.1 of the
Particular Conditions of Contract.”
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GCC 2.2

Sectional Completions are: Not appropriate

GCC 2.3(i)

The following documents also form part of the Contract:

S. No.

Document

Description of the document

1.

Construction
Methodology

Construction methodology given in bid amended
as per comments of employer given in letter of
acceptance.

Quality
control

Quality control procedures and assurance plans
given in the bid and amended as per comments of
Employer given in letter of acceptance.

Fraud and
Corruption

Appendix A — Fraud and Corruption

Environment
al and Social

Appendix B - Environmental and Social (ES)
Metrics for Progress Reports.

5. JV
Agreement

Joint Venture Agreement (for JVs only).

GCC3.1

The following is inserted as a sub-clause at the end of GCC 3.1:

“Salient features of major labour and other laws that are applicable to
construction industry in India/Karnataka State are given as Appendix 2 to
these General Conditions of Contract.”

The language of the contract is English.

The law that applies to the Contract are the laws of Union of India.

GCC4.1

The following is inserted as a sub-paragraph at the end of GCC 4.1:

“However, if the Project Manager is required, under the rules and regulations
and orders of the Employer, to obtain approval of some other authorities for
specific actions, he will so obtain the approval. Provided further that any
requisite approval shall be deemed to have been given by the Employer for
any such authority exercised by the Project Manager.”

GCC5.1

The Project manager may delegate any of his duties and responsibilities.

GCC6.1

The following is inserted at the end of GCC 6.1:

“All oral instructions shall be confirmed in writing in seven working days.”

GCC7

The first sentence of GCC 7. 1 is modified as:

“The Contractor may subcontract with the approval of the Project Manager
up to a ceiling specified in PCC, but may not assign the Contract without the
approval of the Employer in writing.”
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The following sub-clauses are inserted at the end of GCC 7.1:

7.2 The Project Manager should satisfy himself before recommending to
the Employer whether:

a) the circumstances warrant such sub-contracting; and,

b) the sub-Contractor so proposed for the Work possesses the
experience, qualifications and equipment necessary for the job
proposed to be entrusted to him in proportion to the quantum
of Works to be sub-contracted.

7.3 If payments are proposed to be made directly to that sub-contractor, this
should be subject to specific authorization by the prime contractor so
that his arrangement does not alter the contractor’s liability or
obligations under the contract.

7.4 The Contractor shall not be required to obtain any consent from the
Employer for:

@ the sub-contracting of any part of the Works for which
the Sub-Contractor is already named in the contract;

(b) the provision for labour, or labour component, and,

(c) the purchase of materials which are in accordance with the
standards specified in the contract.

(Note: 1. All bidders are expected to indicate clearly in the bid, if they proposed sub-
contracting elements of the works amounting to more than 10 percent of the Bid
Price. For each such proposal the qualification and the experience of the identified
sub-contractor in the relevant field should be furnished along with the bid to enable
the employer to satisfy himself about their qualifications before agreeing for such
sub-contracting and include it in the contract. In view of the above, normally no
additional sub-contracting should arise during execution of the contract.

2.However, [a] sub-contracting for certain specialized elements of the work is not
unusual and acceptable for carrying out the works more effectively; but vertical
splitting of the works for sub-contracting is not acceptable. [b] In any case,
proposal for sub-contracting in addition to what was specified in bid and stated in
contract agreement will not be acceptable if the value of such additional sub-
contracting exceeds 25% of value of work which was to be executed by Contractor
without sub-contracting.

3. Assignment of the contract may be acceptable only under exceptional
circumstances such as insolvencies/liquidation or merger of companies etc.)”

GCC7.1

The ceiling for sub-contractor is 5% [This is in addition to what was stated in
bid and incorporated in contract agreement.]. Hiding information about any
sub-contracting not authorized by the Employer shall be treated as violation
of Appendix A to General Conditions (Fraud and Corruption).

GCC8.1

Schedule of other contractors: NA
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0GCC9

The following is inserted as a sub-clause at the end of GCC 9.2:

“In all the above cases, the contractor shall ensure that the person leaves the
site within seven days and has no further connection with the work in the
contract. The Contractor shall appoint a suitable replacement within 28 days
or earlier as may be agreed to between the Project Manager and the
Contractor.”

The following sentence is deleted from first paragraph of GCC 9.4.1:

“The Contractor is encouraged, to the extent practicable and reasonable, to
employ staff and labor with appropriate qualifications and experience from
sources within the Country.”

GCC 9.4.3 and GCC 9.4.4 are deleted.
The following sub-clauses are inserted at the end of GCC 9.4:

“9.5 The Contractor shall not employ any retired Gazetted officer who has
either not completed two years after the date of retirement or has not
obtained permission from the Government authorities for employment
with the Contractor'2,

9.6 During continuance of the Contract, the Contractor and his Sub-
Contractors shall abide at all times by all existing labour enactments and
rules made there under, regulations, notifications and bye laws of the
State or Central Government or local authority and any other labour laws
(including rules), regulations, bye laws that may be passed or
notification that may be issued under any labour law prevailing on the
Base Date either by the State or the Central Government or the local
authority. The Contractor shall keep the Employer indemnified in case
any action is taken against the Employer by the competent authority on
account of contraventions including amendments. If the Employer is
caused to pay or reimburse, such amounts as may be necessary to cause
or observe, or for non-observance of the provisions stipulated in the
notifications/bye laws/Acts/Rules/regulations including amendments, if
any, on the part of the Contractor, the Project Manager/ Employer shall
have the right to deduct any money due to the Contractor including his
amount of performance security and if applicable, the Environmental
and Social (ES) Performance Security. The Employer/ Project Manager
shall also have right to recover from the Contractor any sum required or
estimated to be required for making good the loss or damage suffered by
the Employer.

9.7 The employees of the Contractor and the Sub-Contractor in no case shall
be treated as the employees of the Employer at any point of time.

9.8 The Contractor shall duly comply with the provisions of the Apprentices
Act 1961 (111 of 1961) and the rules made there under, and comply,

12Based on Government Directives.
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failure or neglect to shall be subject to all liabilities and penalties
provided in the said Act and Rules.”

GCCo.l [insert the name/s of each Key Personnel agreed by the Employer prior to
Contract signature, Schedule of Key Personnel and equipment as indicated
in accepted bid & construction methodology].To be filled during signing of
contract

GCC 131 The minimum insurance amounts and deductibles shall be:

S.No. Description Minimum cover for Maximum
Insurance deductible for
Insurance
(1 Works and Plant InitialContract Value | 5%ofthecontract
and Materials value
(i) Loss or damage to | Totalbook value of 5%ofbook value
Equipment the equipment
broughttothe site by
the contractor
(iii) Other Property For each Lot INR50 | 5% ofproperty
(except the Works, | Lakhs value
Plant, Materials,
and Equipment)
(iv) Personal injury or | As per workmen*s As per workmen*'s
death insurance: compensation Act compensation Act
1923 and other Acts | 1923andotherActsi
a) for other people; | in force n force
b) for Contractor’s | Inaccordancewiththestatutory
Employees requirementsapplicable inIndia

GCC 14.1 Site Data are: at the Office of Executive Engineer, Udupi Division, Udupi,
Karnataka.

GCC 15.1 GCC 15.1 is replaced with the following:

“The Contractor shall construct and install the Works in accordance with the
Specifications and Drawings and as per instructions of Project Manager.”
GCC 18 (add | The following is inserted as a new sub-clause 18.3.3:
new 18.3.3)

“18.3.3 During continuance of the contract, the contractor and his sub-
contractors shall abide at all times by all existing enactments on
environmental protection and rules made thereunder, regulations,
notifications and by-laws of the State or Central Government, or local
authorities and other law, bye-law, regulations that may be passed or
notification that may be issued in this respect in future by the State or
Central Government or the local authority. Salient features of the




221

major laws are given in Appendix 1 to the General Conditions of
Contract.

The Contractor shall submit, to the Project manager for Review any
additional MSIPs as are necessary to manage the ES risks and impacts
of ongoing Works (e.g. excavation, earth works, bridge and structure
works, stream and road diversions, quarrying or extraction of
materials, concrete batching and asphalt manufacture). These MSIPs
collectively comprise the Contractor’s Environmental and Social
Management Plan (C-ESMP). The Contractor shall review the C-
ESMP, periodically (but not less than every six (6) months), and
update it as required to ensure that it contains measures appropriate to
the Works. The updated C-ESMP shall be submitted to the Project
manager for Review.”

GCC 20.1

The Site Possession Dates shall bementioned in Notice to Proceed

GCC 23

The following is inserted as a new sub-clause 23.1.1:

“23.1.1 The Adjudicator should be in position before “notice to proceed with
work” is issued to the Contractor and an agreement should be signed with the
Adjudicator jointly by the Employer and the Contractor in the form attached
— Appendix 3.”

GCC231&
GCC 23.2

Name of the agreed Adjudicator Shri C Gopinatha Rao

(insert name before signing contract in agreement with the Employer and
Contractor)

Appointing Authority for the Adjudicator: Executive Engineer,
RDWSD, Udupi Division

GCC 24

In the first sentence in GCC 24.3, the words “The Adjudicator shall be paid
by the hour at the rate” are replaced by the words “The Adjudicator shall be
paid daily at the rate”

GCC 243

Daily rate and types of reimbursable expenses to be paid to the Adjudicator:
Rs. 10,000 per day, andreimbursable expenses — boarding/ lodging/ travel
etc., as per the daily fee and reimbursable expenses payable to the
Adjudicator will be governed by rules of the Institution of Engineers
(Bengaluru Chapter).

GCC 244

The procedure for adhoc arbitration will be as follows:

(@) Incase of Dispute or difference arising between the Employer and a
Contractor relating to any matter arising out of or connected with
this agreement, such disputes or difference shall be settled in
accordance with the Arbitration and Conciliation Act, 1996. The
arbitral tribunal shall consist of 3 Arbitrators one each to be
appointed by the Employer and the Contractor. The third Arbitrator
shall be chosen by the two Arbitrators so appointed by the Parties
and shall act as Presiding Arbitrator. In case of failure of the two
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(b)

(©)

(d)

(€)

(M

(9)

(h)

Arbitrators appointed by the parties to reach upon a consensus
within a period of 30 days from the appointment of the Arbitrator
appointed subsequently, the Presiding Arbitrator shall be appointed
by the* Indian Council of Arbitration/President of the Institution of
Engineers (Bengaluru Chapter)/International Center of Bengaluru or
Alternative Dispute Resolution of India.

If one of the parties fails to appoint its Arbitrator in pursuance of
sub-clause (a) above within 30 days after receipt of the notice of the
appointment of its Arbitrator by the other party, then the *Indian
Council of Arbitration/President of the Institution of Engineers
(India) both in cases of Foreign Contractor as well as Indian
Contractor, shall appoint the Arbitrator. A certified copy of the
order of the*Indian Council of Arbitration/President of the
Institution of Engineers (Bengaluru Chapter)/International Center of
Bengaluru or Alternative Dispute Resolution of India, making such
an appointment shall be furnished to each of the parties.

Arbitration may be commenced prior to or after completion of the
Works, provided that the obligations of the Employer, the Project
Manager, the Contractor and the Adjudicator shall not be altered by
reason of the arbitration being conducted during the progress of the
Works.

Arbitration proceedings shall be held at Udupi, Udupi District,
Karnataka, India, and the language of the arbitration proceedings
and that of all documents and communications between the parties
shall be English.

The decision of the majority of Arbitrators shall be final and binding
upon both parties.  The cost and expenses of Arbitration
proceedings will be paid as determined by the arbitral tribunal.
However, the expenses incurred by each party in connection with
the preparation, presentation, etc. of its proceedings as also the fees
and expenses paid to the Arbitrator appointed by such party or on its
behalf shall be borne by each party itself.

Where the value of the contract is Rs. 50 million and below, the
disputes or differences arising shall be referred to the Sole
Arbitrator. The Sole Arbitrator should be appointed by agreement
between the parties; failing such agreement, by the appointing
authority, namely the * Indian Council of Arbitration/President of
the Institution of Engineers (Bengaluru Chapter)/International
Center of Bengaluru or Alternative Dispute Resolution of India.

The Arbitrator should give final award within 180 days of starting
of the proceedings.

Performance under the contract shall continue during the arbitration
proceedings and payments due to the contractor by the Employer
shall not be withheld, unless they are the subject matter of the
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arbitration proceedings.

* Any dispute or difference whatsoever arising between the parties out of or
relating to the construction, meaning, scope, operation or effect of this
contract or the validity or the breach thereof shall be settled by arbitration

in accordance with the Rules of Domestic Commercial Arbitration of the
Indian Council of Arbitration and the award made in pursuance thereof
shall be binding on the parties.

"Any dispute or difference whatsoever arising between the parties out of or
relating to the construction, meaning, scope, operation or effect of this
contract or the validity or the breach thereof shall be settled by arbitration in
accordance with the Rules of Domestic Commercial Arbitration of the
Indian Council of Arbitration and the award made in pursuance thereof shall
be binding on the parties.

The arbitral tribunal shall consist of 3 Arbitrators, arbitration proceedings
shall be held at Udupi, Karnataka, India and the language of the arbitration
proceedings and that of all documents and communications between the
parties shall be English”. [ICA rules provide for arbitration tribunal of 3
arbitrators if the value of claim is over Rs. 1 crore unless the parties have
agreed otherwise for a sole arbitrator].

B. Time Control

GCC 30.1

The Contractor shall submit for approval a Program for the Works within
14 days of delivery of the Letter of Acceptance.

Any revision in Program should only be agreed in writing.

[This program should be in adequate detail and generally conform to the
program submitted along with bid. Deviations, if any from that should be
clearly explained and should be satisfactory to the Project Manager]

GCC 30.3

The period between Program updates is 60 days.

The amount to be withheld for late submission of an updated Program
is1,00,000.00.

The period for submission of progress reports is 30 days.

GCC 31

GCC 31.1 is replaced with the following:

“31.1 The Project Manager shall extend the Intended Completion Date
including milestones if a Compensation Event occurs or a Variation is
issued which makes it impossible for Completion to be achieved by
the Intended Completion Date as per the agreed milestones without
the Contractor taking steps to accelerate the remaining work, which
would cause the Contractor to incur additional cost.”

In GCC 31.2, replace the words “Intended Completion Date” at the first
occurrence by the words “Intended Completion Date/ Milestones”;
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and at the second occurrence by the words “Intended Completion
Date/ Milestone”.

GCC 34

GCC 34.1 is replaced with the following:

“Either the Project Manager or the Contractor may require the other to attend
a management meeting (which will be held at the place indicated in PCC.
The periodicity shall be fixed by Project Manager/ Contractor jointly). The
business of a management meeting shall be to review the progress of
construction with reference to the construction program given in accordance
with GCC 30.1, the plans for remaining work and to deal with matters raised
in accordance with the early warning procedure.”

GCC 34.1

Venue of management meeting will be O/o Executive Engineer, Udupi
division, RDWSD, Udupi, Karnataka, India.

The management meetings shall be held at intervals of 30 days.

C. Quality Control

GCC 36

The following sub-clause is inserted at the end of GCC 36.1.:

“36.2 The contractor shall permit the Employer’s Technical auditor to check
the contractor’s work and notify the Project Manager and Contractor of
any defects that are found. Such a check shall not affect the
Contractor’s or the Project Manager’s responsibility as defined in the
Contract Agreement.”

GCC 37

The following sub-clauses are inserted before GCC 37.1, and GCC 37.1 is re-
numbered as GCC 37.3:

“GCC 37.1 The Contractor shall institute Quality Assurance (QA) and
Quality Control (QC) systems in accordance with Quality
Assurance Plan to demonstrate compliance with the
requirements of the Contract as approved by the Project
Manager. Compliance with the QA/QC systems shall not
relieve the Contractor of any of his duties obligations or
responsibilities under the Contract.

GCC 37.2 The Contractor shall provide all apparatus, assistance, documents
and other information, electricity, equipment, fuel,
consumables, instruments, labour, materials, and suitably
qualified and experienced staff, as are necessary to carry out the
specified tests efficiently.”

GCC 38.1

The Defects Liability Period is: 365 days.

GCC 39.1

The following notes are added at the end of GCC 39.1:

“Note: 1. Where in certain cases, the technical specifications provide for
acceptance of works within specified tolerance limits at reduced rates,
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Project Manager will certify payments to Contractor accordingly.

2. Where the failure to correct a particular defect within the specified
time is considered as a fundamental breach of contract a notice should be
given to the contractor as stated in GCC 61.2(e).”

D. Cost Control

GCC 41

GCC 41.1 is replaced with the following, and existing GCC 41.2 is re-
numbered as GCC 41.3:

“41.1 If the final quantity of the work done differs from the quantity in the
Bill of Quantities for the particular item by more than 25 percent,
provided the change exceeds 1 percent of the Initial Contract Price,
the Project Manager shall adjust the rate to allow for the change.

(a) If the quantity of work executed exceeds the quantity of the item in
BOQ beyond the higher specified limit the Project Manager shall fix
the rate to be applied for the additional quantity of the work
executed.

(b) If the quantity of work executed is less than the quantity of the item
in BOQ and is lesser than the lower specified limit, the Project
Manager shall fix the rate to be applied for whole of the quantity of
the work so executed

41.2 The Project Manager shall not adjust rates from changes in quantities if
thereby the Initial Contract Price is exceeded by more than 15
percent, except with the prior approval of the Employer.”

GCC 42

In GCC 42.2, the first sentence is modified as follows:

“The Contractor shall provide the Project Manager with a quotation (with
breakdown of unit rates) for carrying out the Variation when requested to do
so by the Project Manager. The Contractor shall also provide a description
of the varied work performed or to be performed, including details of the
resources and methods adopted or to be adopted by the Contractor.”

In the first sentence in GCC 42.3, after the words ‘If the Contractor’s
quotation is unreasonable’, the following is added:

“[or if contractor fails to provide the Project Manager with a quotation
within a reasonable time specified by Project Manager in accordance with
GCC 42.2]”

GCC 42.7

Provisions related to Value Engineering do not apply.

GCC 431

The second sentence in GCC 43.1 is replaced with the following:

“The cash flow forecast shall be in Indian Rupees.”

GCC 44

At the end of GCC 44.1 after the word ‘previously’, the following words are
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added:

“alongwith details of measurement of the quantity of works executed in a
tabular form approved by the Project Manager”

At the end of GCC 44.2 after the words ‘the Contractor’, the following
words are added:

“after taking into account any credit or debit for the month in question in
respect of materials for the works in the relevant amount and under
conditions set forth in GCC Sub-Clause 53.1 (Secured Advance)”

GCC 45

GCC 45.1 is replaced with the following:

“Payments shall be adjusted for deductions for advance payments, retention, other
recoveries in terms of contract & taxes to be deducted at source [TDS] as per
applicable law. The Employer shall pay the Contractor the amounts certified by the
Project Manager within 60 days of the date of each certificate. If the Employer
makes a late payment, the Contractor shall be paid interest on the late payment in
the next payment. Interest shall be calculated from the date by which the payment
should have been made up to the date when the late payment is made at the rate
stated in the PCC.”

A new sub-clause 45.5 is added after sub-clause 45.4:

“45.5 The Contractor shall open an Escrow Account with his bank for the purpose
of receiving all the payments as well as incurring expenditure under this Contract.
The Account shall be open to verification and audit at any time by the Employer or
designee of the Employer. This account will be controlled solely by the
Contractor’s Project Officers (Project Manager and/or Finance Manager or
equivalent designate). No other Contractor employees or associates will have
access to the Project Account or the funds therein. The Contractor shall report
monthly on the status of this account including actual bank account statements. The
Contractor shall provide all Account statements as requested by the Employer.”

GCC45.1

Interest rate for Delayed payment is 15% per annum.

GCC 453

All payments (and deductions) shall be paid or charged in Indian Rupees.

GCC 455

Deleted

GCC 47

The following sub-clause is inserted before GCC 47.1, and GCC 47.1 is
renumbered

as GCC 47.2:

“47.1 The rates quoted by the Contractor shall be deemed to be Inclusiveof
the GST and other taxes that the Contractor will have to pay for the
performance of this Contract. The Employer will perform such

duties in regard to the deduction of such taxes at source [TDS] as per
applicable law.”

In first line of the re-numbered GCC 47.2, replace the words ‘the date 28
days before” with the words ‘the deadline for’. The first line of 47.1, replace
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the words "’Inclusive of the” with the words “Exclusive of GST,”

GCC 48

All payments shall be made in Indian Rupees.

GCC 49

GCC 49.1 is replaced with the following:

“Contract price shall be adjusted for increase or decrease in rates and
price of labour, materials, fuels and lubricants and other inputs to the
works in accordance with the principles and procedures outlined
below. A table of adjustment data is included in the PCC which
indicates the coefficients of various inputs and the sources of indices
for various schedules of BOQ. If the PCC does not include a table of
adjustment data this sub clause shall not apply and there shall be no
price adjustment.

(@)

(b)

(©)

The price adjustment according to sub para (d) below, shall apply
for the work done from the start date given in the PCC up to the
end of the Intended Completion Date. If there is delay in
completion beyond such date for reasons attributable to the
contractor, the Price Adjustment for the work carried out during
such period, for reasons attributable to the Contractor, shall be
regulated by sub-para (g) below.

The Contract Price shall be adjusted to take account of any
increase or decrease in cost after the base date, which affect the
Contractor in performance of obligations under the Contract.

The total value (R) of the work done during the specified period
[GCC 44.1] shall be as under:

R=SUM (Rs1 + Rs2 + Rs3 + ....... Rsn),
Where,

‘Ren is the value of work done during the specified period to
which the price adjustment shall be applied for the relevant
schedule of Bill of Quantities (BOQ) specified in P.C.C during
the specified period, and represented as under:

Rsn = (Vsn + Ssn) minus (amount of secured advance recovered in
the same period + value of works executed under variations for
which price adjustments will be worked separately based on
terms mutually agreed between the Project Manager and the
Contractor)

where,

Van is the total value of work done during the specified period for
the respective schedule of BOQ, and

Ssn IS the secured advance paid during the specified period for the
respective schedule of BOQ,
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(d) The adjustment to be applied to the amount otherwise payable to the
Contractor, as valued in accordance with the appropriate schedule of
BOQ and certified in Payment Certificates, shall be determined from
formulae which shall be of the following general type:

(€)

(M

(i)

Pn=a+hb Ln/Lo +C En/Eo +d Mn/Mo+ ..........
where,

“Pn” is the adjustment multiplier to be applied to the value of the
work done during the period “n”, this period being a month
unless otherwise stated in the PCC.

€69

a” 1s a fixed coefficient, stated in the relevant table of
adjustment data, representing the non-adjustable portion in
contractual payments;

“b”, “c”, “d”,... are coefficients representing the estimated
proportion of each cost element related to the execution of the
Works, as stated in the relevant table of adjustment data; such
tabulated cost elements may be indicative of resources such as
labour, equipment and materials;

“Ln”[Labour], “En”[Equipment], “Ms”[Material], .... are the
current cost indices or reference prices for period “n”, each of
which is applicable to the relevant tabulated cost element
[Labour, Equipment, Steel, Cement, Fuel/Lubricants, Bitumen,
others] on the date, specified in the Table-2 of Adjustment Data,
prior to the last day of the period (to which the particular
Payment Certificate relates); and

“Lo”, “Eo”, “Mo”, ....are the base cost indices or reference prices,
expressed in the relevant currency of payment, each of which is
applicable to the relevant tabulated cost element on the Base
Date.

The cost indices or reference prices stated in the tables of
adjustment data given in PCC shall be used. The base date shall
be the deadline for submission of bids.

If the Contractor fails to complete the Works within the Intended
Completion date, adjustment of prices thereafter shall be made
using either:

index or price applicable for each cost element tabulated in the
tables of adjustment data on the specified date prior to the
expiry of the Intended Completion Date, or

(i)  the current index or price applicable for the period in question

(9)

whichever is more favourable to the Employer.

The weightings (coefficients) for each of the factors of cost stated
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in the table(s) of adjustment data shall only be varied by the
Project Manager if they have been rendered unreasonable,
unbalanced or inapplicable, as a result of Variations.

(h)  Unless otherwise stated in the P.C.C., the Price adjustment shall
be done in each monthly Interim Payment Certificate [IPC]. The
coefficients and indices are given in the Tables of Adjustment
Data in Contract data.

To the extent that full compensation for any rise or fall in costs to the
contractor is not covered by the provisions of this or other clauses in the
contract, the unit rates and prices included in the contract shall be deemed to
include amounts to cover the contingency of such other rise or fall in costs.”

GCC49.1

Price Adjustment: Not applicable

GCC50.1

The proportion of payments retained (Retention Money) shall be 5% from
each bill subject to the maximum of 5% of final contract price.

GCC50.2

The last line of GCC 50.2 is replaced with the following:

“On completion of the whole works the Contractor may substitute the
balance retention money with an “on demand” Bank guarantee.”

GCC51

In the first sentence of GCC 51.1, the following words are inserted after the
words ‘Intended Completion Date’:

“(for the whole of the works or the milestones as stated in the PCC)”
The following is inserted as a sub-paragraph at the end of GCC 51.1:

“Time is the essence of the contract and payment or deduction of liquidated
damages shall not relieve the contractor from his obligation to complete the
work as per agreed construction program and milestones, or from any of the
Contractor’s other obligations and liabilities under the contract.”

In the first sentence in GCC 51.2 the following words are inserted after the
words ‘Intended Completion Date’:

“including milestones”

GCC511

The liquidated damages for the whole of the Works are 0.05% per day. The
maximum amount of liquidated damages for the whole of the Works is 10%
of the final Contract Price.

GCC 521

Not Applicable

GCC 53

The following is inserted as a new sub-clause 53.4:

“The Project Manager shall make advance payment in respect of materials
intended for but not yet incorporated in the Works in accordance with
conditions stipulated in the PCC.”
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GCC53.1

Advance Payments shall be made in Indian Rupees only. The amount of the
Advance Payments are as briefed below.

Nature of Advance Amount (Rs.) Conditions to be
fulfilled

1. Mobilization®® 5% of the Contract On submission of un-
price conditional Bank
Guarantee. (to be
drawn before end of
20% of Contract
period)

(The advance payment will be paid to the Contractor no later than 15 days
after fulfilment of the above conditions).

GCC 54

GCC 54.1 is replaced with the following:

“The Performance Security and an Environmental and Social (ES)
Performance Security shall be provided to the Employer no later than the date
specified in the Letter of Acceptance and shall be issued in the amounts
specified in the PCC, and shall be issued by a Nationalized or Scheduled
bank in India. The Performance Security including additional security for
unbalanced bids, and the ES Performance Security, shall be valid until a date
28 days from the date of issue of the Certificate of Completion.”

GCC54.1

The Performance Security amount is 5% percent of the Accepted Contract
Amount plus additional security for unbalanced bids [in terms of ITB Clause
41.2] would be equivalent amount i.e. less than 10% of the estimated cost,
and Environmental and Social (ES) Performance Security amount is 1% of
the Accepted Contract Amount

The standard forms of Performance Security and if applicable ES Security
acceptable to the Employer shall be unconditional Bank Guarantees from
Scheduled or Nationalized banks in India of the types as presented in
Section X of the Bidding Document.

Throughout this bidding document the term *performance security’, unless
the context clearly indicates otherwise, means and includes both ‘the
performance security and the ES performance security’ to be submitted by
the successful bidder in the amounts specified above.

E. Finishing the Contract

GCC59.1

The following is added after the words ‘issue a payment certificate’ at the
end of GCC 59.1:

13 The amount of mobilization advance could be increased or decreased based on nature of the work. Also, the
advance could be released in single or multiple instalments.
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“within 56 days of receiving the contractor’s revised account”

GCC60.1

The date by which operating and maintenance manuals are required is within
28 days of issue of certificate of completion of whole or section of work, as
the case may be, 28 days post completion of works.

The date by which “as built” drawings (in scale) including a compact disc
containing digitized drawings in 2 sets are required, is within 28 days of
issue of certificate of completion of whole or section of the work, as the case
may be 11 months (including monsoon) after commencement of works.

GCC 60.2

The amount to be withheld for failing to produce “as built” drawings and/or
operating and maintenance manuals by the date required in GCC 60.1 is Rs.
1% of the bid amount.

GCC 61

The following sub-clauses are added after GCC 61.2 (h):
“(1) The contractor has contravened Clauses 7 and 9 of GCC.

(J) The contractor does not adhere to the agreed construction program,
agreed ES-MSIP [Clause 30 of GCC], and also fails to take satisfactory
remedial action as per agreements reached in the management meetings
[Clause 30 of GCC] for a period of 60 days.

(k) The contractor fails to carry out the instructions of the Project
Manager within a reasonable time determined by the Project Manager
in accordance with GCC Clause 15.1 and 22.

() The contractor (in case of Joint Venture) has modified the
composition of the joint venture and/or the responsibility of each
member of the joint venture from what is stated in joint venture
agreement without the prior approval of the Employer.”

GCC 61.2 (g)

The maximum number of days is: 28daysafter commencement of works

GCC 61.2(I)

Hiding any information regarding changes in roles and responsibilities of JV
members, which is not authorized by the Employer, shall also be treated as
violation of Appendix A to General Conditions (Fraud and Corruption).

GCC 62

The following is added after the words ‘issue of the certificate’ in the first
sentence of GCC 62.1;

“less other recoveries due in terms of contract, less taxes to be deducted at
source [TDS] as per applicable law,”

The following is added after the words ‘date of the certificate’ at the end of
GCC 62.2:

“less other recoveries due in terms of contract, less taxes to be deducted at
source [TDS] as per applicable law”

GCC62.1

The percentage to apply to the value of the work not completed, representing
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the Employer’s additional cost for completing the Works, is 20%.
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Appendix 1

Salient Features of Labour & Environment Protection

Laws!

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS

APPLICABLE TO ESTABLISHMENTS ENGAGED IN BUILDING AND

OTHER CONSTRUCTION WORK

(a)

(b)

(©)

(d)

(€)

U

Employees Compensation Act 1923: The Act provides for compensation in case
of injury, disease or death arising out of and during the course of employment.

Payment of Gratuity Act 1972: gratuity is payable to an employee under the Act
on satisfaction of certain conditions on separation if an employee has completed 5
years’ service or more or on death at the rate of 15 days wages for every
completed year of service. The Act is applicable to all establishments employing
10 or more employees.

Employees P.F. and Miscellaneous Provision Act 1952 (since amended): The
Act provides for monthly contribution by the employer plus workers @ 10% or
8.33%. The benefits payable under the Act are:

(1) Pension or family pension on retirement or death, as the case may be.
(i) Deposit linked insurance on the death in harness of the worker.
(iii) Payment of P.F. accumulation on retirement/death etc.

Maternity Benefit Act 1961: The Act provides for leave and some other benefits
to women employees in case of confinement or miscarriage etc.

Sexual Harassment of Women at the Workplace (Prevention, Prohibition and
Redressal) Act, 2013: This Act defines sexual harassment in the workplace,
provides for an enquiry procedure in case of complaints and mandates the setting
up of an Internal Complaints Committee or a Local Complaints Committee

Contract Labour (Regulation & Abolition) Act 1970: The Act provides for certain
welfare measures to be provided by the Contractor to contract labour and in case
the Contractor fails to provide, the same are required to be provided, by the
Principal Employer by law. The Principal Employer is required to take
Certificate of Registration and the Contractor is required to take license from the
designated Officer. The Act is applicable to the establishments or Contractor of
Principal Employer if they employ 20 or more contract labour.

“This list is only illustrative and not exhaustive. Bidders and Contractors are responsible for checking
the correctness and completeness of the list. The law as current on the date of bid opening will

apply.
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(9)

(h)

(i)

)

(k)

U]

(m)

(n)

(0)

Minimum Wages Act 1948: The Employer is supposed to pay not less than the
Minimum Wages fixed by appropriate Government as per provisions of the Act if
the employment is a scheduled employment. Construction of Buildings, Roads,
Runways are scheduled employments.

Payment of Wages Act 1936: It lays down the mode, manner and by what date
the wages are to be paid, what deductions can be made from the wages of the
workers.

Equal Remuneration Act 1976: The Act provides for payment of equal wages for
work of equal nature to male and female workers and for not making
discrimination against Female employees in the matters of transfers, training and
promotions etc.

Payment of Bonus Act 1965: The Act is applicable to all establishments
employing 20 or more employees. Some of the State Governments have reduced
this requirement from 20 to 10. The Act provides for payments of annual bonus
subject to a minimum of 8.33% of the wages drawn in the relevant year. It applies
to skilled or unskilled manual, supervisory, managerial, administrative, technical or
clerical work for hire or reward to employees who draw a salary of Rs. 10,000/- per
month or less. To be eligible for bonus, the employee should have worked in the
establishment for not less than 30 working days in the relevant year. The Act
does not apply to certain establishments.

Industrial Disputes Act 1947: the Act lays down the machinery and procedure
for resolution of Industrial disputes, in what situations, a strike or lock-out
becomes illegal and what are the requirements for laying off or retrenching the
employees or closing down the establishment.

Trade Unions Act 1926: The Act lays down the procedure for registration of
trade unions of workmen and employers. The Trade Unions registered under the
Act have been given certain immunities from civil and criminal liabilities.

Child Labour (Prohibition & Regulation) Act 1986: The Act prohibits
employment of children below 14 years of age in certain occupations and
processes and provides for regulation of employment of children in all other
occupations and processes. Employment of Child Labour is prohibited in the
Building and Construction Industry.

Inter-State Migrant workmen’s (Regulation of Employment & Conditions of
Service) Act 1979: The Act is applicable to an establishment which employs 5 or
more inter-state migrant workmen through an intermediary (who has recruited
workmen in one state for employment in the establishment situated in another
state). The Inter-State migrant workmen, in an establishment to which this Act
becomes applicable, are required to be provided certain facilities such as housing,
medical aid, traveling expenses from home upto the establishment and back, etc.

The Building and Other Construction Workers (Requlation of Employment and
Conditions of Service) Act 1996 and the Building and Other Construction Workers




236

(P)

(@)
(r)

(s)

(t)

(u)

(v)

Welfare Cess Act, 1996 (BOCWW Cess Act): All the establishments who carry on
any building or other construction work and employ 10 or more workers are
covered under these Acts. All such establishments are required to pay cess at the
rate not exceeding 2% of the cost of construction as may be notified by the
Government. The Employer of the establishment is required to provide safety
measures at the building or construction work and other welfare measures, such
as Canteens, First — Aid facilities, Ambulance, Housing accommodations for
workers near the work place etc. The Employer to whom the Act applies has to
obtain a registration certificate from the Registering Officer appointed by the
Government.

Factories Act 1948: the Act lays down the procedure for approval of plans before
setting up a factory engaged in manufacturing processes, health and safety
provisions, welfare provisions, working hours, annual earned leave and rendering
information regarding accidents or dangerous occurrences to designated
authorities. It is applicable to premises employing 10 persons or more with aid of
power or 20 or more persons without the aid of power.

Weekly Holidays Act -1942

Bonded Labour System (Abolition) Act, 1976: The Act provides for the abolition
of bonded labour system with a view to preventing the economic and physical
exploitation of weaker sections of society. Bonded labour covers all forms of
forced labour, including that arising out of a loan, debt or advance.

Employer’s Liability Act, 1938: This Act protects workmen who bring suits for
damages against employers in case of injuries endured in the course of
employment. Such injuries could be on account of negligence on the part of the
employer or persons employed by them in maintenance of all machinery,
equipment etc. in healthy and sound condition.

Employees State Insurance Act 1948: The Act provides for certain benefits to
insured employees and their families in case of sickness, maternity and
disablement arising out of an employment injury. The Act applies to all
employees in factories (as defined) or establishments which may be so notified by
the appropriate Government. The Act provides for the setting up of an
Employees’ State Insurance Fund, which is to be administered by the Employees
State Insurance Corporation. Contributions to the Fund are paid by the employer
and the employee at rates as prescribed by the Central Government. The Act also
provides for benefits to dependents of insured persons in case of death as a result
of an employment injury.

The Personal Injuries (Compensation Insurance) Act, 1963: This Act provides for
the employer’s liability and responsibility to pay compensation to employees
where workmen sustain personal injuries in the course of employment.

Industrial Employment (Standing Order) Act 1946: It is applicable to all
establishments employing 100 or more workmen (employment size reduced by
some of the States and Central Government to 50). The Act provides for laying
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down rules governing the conditions of employment by the Employer on matters
provided in the Act and get the same certified by the designated Authority.




238

SALIENT FEATURES OF SOME OF THE MAJOR LAWS THAT ARE
APPLICABLE FOR PROTECTION OF ENVIRONMENT.

. The Environment (Protection) Act, 1986 and as amended: This provides for the protection
and improvement of environment and for matters connected therewith, and the prevention of
hazards to human beings, other living creatures, plants and property. ‘Environment’
includes water, air and land and the inter-relationship which exists among and between
water, air and land, and human beings, other living creatures, plants, micro-organism and

property.

. The Forest Conservation Act, 1980, as amended, and Forest (Conservation) Rules, 1981 as
amended: These provides for protection of forests by restricting conversion of forested areas
into non- forested areas and prevention of deforestation, and stipulates the procedures for
cutting any trees that might be required by the applicable rules. Permissions under the Act
also stipulates the norms and compliance requirements of the employer and any contractor
on behalf of the employer.

. State Tree Preservation Acts as may be in force: These provide for protection of trees of
important species. Contractors will be required to obtain prior permission for full or partial
cutting, uprooting, or pruning of any such trees.

. The Wildlife (Protection) Act, 1972, and as amended: This provides for protection of
wildlife through notifying National Parks and Sanctuaries and buffer areas around these
zones; and to protect individuals of nationally important species listed in the Annex of the
Act.

. The Biological Diversity Act, 2002: This provides for conservation of biological diversity,
sustainable use of components of biological diversity, and fair and equitable sharing of the
benefits arising out of the use of biological resources, knowledge and for matters connected
therewith or incidental thereto.

. The Public Liability Insurance Act, 1991 as amended and The Public Liability Insurance
Rules, 1991 as amended: These provide for public liability insurance for the purpose of
providing immediate relief to the persons affected by accident occurring while handling
hazardous substances and for mattes connected herewith or incidental thereto. Hazardous
substance means any substance or preparation which is defined as hazardous substance
under the Environment (Protection) Act 1986, and exceeding such quantity as may be
specified by notification by the Central Government.

. The Ancient Monuments and Archaeological Sites and Remains Act, 1958 and the Ancient
Monuments and Archaeological Sites and Remains (Amendment and Validation) Act, 2010,
the Ancient Monuments and Archaeological Sites and Remains Rules, 1959 amended 2011,
the National Monuments Authority Rules, 2011 and the similar State Acts: These provide
for conservation of cultural and historical remains found in India. Accordingly, area within
the radii of 100m and 300m from the “protected property” are designated as “protected area”
and “controlled area” respectively. No development activity (including building, mining,
excavating, blasting) is permitted in the “protected area” and development activities likely to
damage the protected property is not permitted in the “controlled area” without prior
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10.

11.

12.

permission of the Archaeological Survey of India (ASI) or the State Departments of Art and
Culture or Archaeology as applicable.

The Environmental Impact Assessment Notification, 2006 and as amended: This provides
for prior environmental clearance for new, modernization and expansion projects listed in
Schedule 1 of the Notification. Contractors will be required to ensure that no work starts
until applicable clearances under the Notification is not available. Contractors will be
responsible for implementation of any environmental management plan stipulated as per the
permission under this Notification; and will be required to prepare and submit to the
employer and compliance report stipulated in the permission under the Notification.

The Water (Prevention and Control of Pollution) Act, 1974 as amended, and the Water
(Prevention and Control of Pollution) Rules, 1975 as amended: These provide for the
prevention and control of water pollution and the maintaining and restoring of
wholesomeness of water. ‘Pollution” means such contamination of water or such alteration
of the physical, chemical or biological properties of water or such discharge of any sewage
or trade effluent or of any other liquid, gaseous or solid substance into water(whether
directly or indirectly) as may, or is likely to, create a nuisance or render such water harmful
or injurious to public health or safety, or to domestic, commercial, industrial, agricultural or
other legitimate uses, or to the life and health of animals or plants or of aquatic organisms.
Contractors will need to obtain consent for establishment and consent for operation of any
item of work or installation of equipment that generates waste water, and observe the
required standards of establishment and operation of these items of work or installations; as
well as install and operate all required waste water treatment facilities.

The Water (Prevention and Control of Pollution) Cess Act, 1977 and The Water (Prevention
and Control of Pollution) Cess Rules, 1978: These provide for the levy and collection of a
cess on water consumed by persons carrying on certain industries and by local authorities,
with a view to augment the resources of the Central Board and the State Boards for the
prevention and control of water pollution under the Water (Prevention and Control of
Pollution) Act, 1974.

The Air (Prevention and Control of Pollution) Act, 1981 as amended, and the Air
(Prevention and Control of Pollution) Rules, 1982: These provides for prevention, control
and abatement of air pollution. ‘Air Pollution’ means the presence in the atmosphere of any
‘air pollutant’, which means any solid, liquid or gaseous substance (including noise) present
in the atmosphere in such concentration as may be or tend to be injurious to human beings or
other living creatures or plants or property or environment. Contractors will need to obtain
consent for establishment and consent for operation of any item of work or installation of
equipment that generates air pollution such as batching plants, hot mix plants, power
generators, backup power generation, material handling processes, and observe the required
standards of establishment and operation of these items of work or installations.

Noise Pollution (Control and Regulation) Rules, 2000, and as amended: This provides for
standards for noise for day and night for various land uses and specifies special standards in
and around sensitive receptors of noise such as schools and hospitals. Contractors will need
to ensure compliance to the applicable standards, and install and operate all required noise
control devices as may be required for all plants and work processes.
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13.

14.

15.

16.

17.

18.

19.

20.

21.

Chemical Accidents (Emergency Planning, Preparedness and Response) Rules, 1996: This
provides for Requirement of preparation of on-site and off-site Disaster Management Plans
for accident-prone areas.

The Explosives Act 1884 and the Explosives Rules, 2008: These provide for safe
manufacture, possession, sale, use, transportation and import of explosive materials such as
diesel, Oil and lubricants etc.; and also for regulating the use of any explosives used in
blasting and/or demolition. All applicable provisions will need compliance by the
contractors.

The Petroleum Rules, 2002: This provides for safe use and storage of petroleum products,
and will need to be complied by the contractors.

The Gas Cylinder Rules 2004 and amendments: This provides for regulations related to
storage of gas, and possession of gas cylinder more than the exempted quantity. Contractors
should comply with all the requirements of this Rule.

Manufacture, Storage and Import of Hazardous Chemical Rules of 1989 and as amended:
These provide for use and storage of hazardous material such as highly inflammable liquids
like HSD/LPG. Contractors will need to ensure compliance to the Rules; and in the event
where the storage quantity exceeds the regulated threshold limit, the contractors will be
responsible for regular safety audits and other reporting requirements as prescribed in the
Rules.

Hazardous & Other Wastes (Management and Transboundary Movement) Rules, 2016:
These provide for protection of general public from improper handling storage and disposal
of hazardous waste. The rules prescribe the management requirement of hazardous wastes
from its generation to final disposal. Contractors will need to obtain permission from the
State Pollution Control Boards and other designated authorities for storage and handling of
any hazardous material; and will to ensure full compliance to these rules and any conditions
imposed in the permit.

The Bio Medical Waste Management Rules, 2016: This provides for control, storage,
transportation and disposal of bio-medical wastes. As and where the contractor has any first
aid facility and dispensaries, established in either temporary or permanent manner,
compliance to these Rules are mandatory.

Construction and Demolition Waste Management Rules, 2016: This provides for
management of construction and demolition waste (such as building materials possible to be
reused, rubble and debris or the like); and applies to all those waste resulting from
construction, re-modelling, repair or demolition of any civil structure. Contractor will need
to prepare a waste disposal plan and obtain required approval from local authorities, if waste
generation is more than 20 tons in any day or 300 tons in any month during the contract
period; and ensure full compliance to these rules and any conditions imposed in the
regulatory approval.

The E-Waste (Management) Rules, 2016: This provides for management of E-wastes (but
not covering lead acid batteries and radio-active wastes) aiming to enable the recovery
and/or reuse of useful material from e-waste, thereby reducing the hazardous wastes destined
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22.

23.

24,

25.

26.

27.

28.

for disposal and to ensure the environmentally sound management of all types of waste of
electrical and electronic equipment. This Rule applies to every manufacturer, producer,
consumer, bulk consumer, collection centers, dealers, e-retailer, refurbisher, dismantler and
recycler involved in manufacture, sale, transfer, purchase, collection, storage and processing
of e-waste or electrical and electronic equipment listed in Schedule I, including their
components, consumables, parts and spares which make the product operational.

Plastic waste Management Rules, 2016: This provides for control and management of the
plastic waste generated from any activity. Contractors will ensure compliance to this Rule.

The Batteries (Management and Handling) Rules 2001: This provides for ensuring safe
disposal and recycling of discarded lead acid batteries likely to be used in any equipment
during construction and operation stage. Rules require proper control and record keeping on
the sale or import of lead acid batteries and recollection of the used batteries by registered
recyclers to ensure environmentally sound recycling of used batteries. Contractors will
ensure compliance to this Rule.

The Ozone Depleting Substances (Regulation and Control) Rules, 2000 and as amended:
This provides for regulation of production and consumption of ozone depleting substances in
the country, and specifically prohibits export to or import from countries not specified in the
Rules, and prohibits unless specifically permitted, any use of ozone depleting substance.

The Coastal Regulation Zone Notifications, 1991 and as amended: This provides for
regulation of development activities within the 500m of high tide line in coastal zone and
100m of stretches of rivers and estuaries influenced by tides. Contractors will be required to
ensure that no work starts until applicable clearances under the Notification is not available.
Contractors will be responsible for implementation of any plan stipulated as per the
permission under this Notification; and will be required to prepare and submit to the
employer and compliance report stipulated in the permission under the Notification.

The Motor Vehicle Act 1988 as amended (and State Motor Vehicle Acts as may be in force)
and the Motor Vehicle Rules, 1989, and as amended (and State Motor Vehicle Rules as may
be in force): To minimize the road accidents, penalizing the gquilty, provision of
compensation to victim and family and check vehicular air and noise pollution. Contractors
will be required to ensure full compliance to these rules.

Easement Act, 1882: This provides for the rights of landowners on groundwater. Contractors
will need to ensure that other landowners’ rights under the Act is not affected by any
groundwater abstraction by the contractors.

State Groundwater Acts and Rules as may be in force and the Guidelines for Groundwater
Abstraction for drinking and domestic purposes in  Notified Areas and
Industry/Infrastructure project proposals in Non-Notified areas, 2012: These provide for
regulating extraction of ground water for construction/industrial and drinking and domestic
purposes. Contractors will need to obtain permission from Central/State Groundwater
Boards prior to groundwater abstraction through digging any bore well or through any other
means; and will to ensure full compliance to these rules and any conditions imposed in the
permit.
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29.

30.

31.

The Mines Act, 1952 as amended; the Minor Mineral and concession Rules as amended; and
the State Mineral (Rights and Taxation) Acts as may be in force: These provide for for safe
and sound mining activity. The contractors will procure aggregates and other building
materials from quarries and borrow areas approved under such Acts. In the event the
contractors open any new quarry and/or borrow areas, appropriate prior permission from the
State Departments of Minerals and Geology will need to be obtained. Contractors will also
need to ensure full compliance to these rules and any conditions imposed in the permit.

The Insecticides Act, 1968 and Insecticides Rules, 1971 and as amended: These provide for
regulates the manufacture, sale, transport, distribution, export, import and use of pesticides
to prevent risk to human beings or animals, and for matters connected therewith. No one
should import or manufacture; sell, stock or exhibit foe sale; distribute, transport, use: (i) any
misbranded insecticides, (ii) any insecticide the sale, distribution or use of which is for the
time being prohibited under the Act; and (iii) any insecticide except in accordance with the
condition on which it was registered under the Act.

National Building Codes of India, 2005 and as amended: This provides guidelines for
regulating the building construction activities in India. The code mainly contains
administrative regulations, development control rules and general building requirements;
stipulations regarding materials, structural design and construction; and building and
plumbing services. Contractors will be required to comply with all Bureau of Indian
Standards Codes dealing with: (i) use and disposal of asbestos containing materials in
construction; (ii) paints containing lead; (iii) permanent and temporary ventilations in
workplace; (iv) safety, and hygiene at the workplace; (v) prevention of fire; (vi) prevention
of accidents from faulty electrical gadgets, equipment and accessories; and all other such
codes incidental to the Contract.
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Appendix 2

Tables of Adjustment Data

(not applicable)
(Cl. 49 of GCC)

Table 1: Coefficients governing the adjustment for changes in cost

S. Coefficients Symbol Schedules (Reference Number)
No. Name [Description of each schedule is given below]

S1

Fixed

Labour [L]

Cement [C]

1
2.
3. Steel [S]
4
5

@D o0 |T|w

Plant &
Equipment
spares [E]

6. Diesel and f
Petroleum
products [D]

Total 100 | 100 | 100 | 100 | 100 | 100 | 100 | 100 | 100
% | % | % | % | | % | % | Y | %

Note: (a) Fixed element is normally 15%; (b) Employer to fill-up above Table.

BOQ SCHEDULES

Schedule is enclosed vide Annexure 1.

Table 2: Cost Indices and Reference Prices (applicable for specific items) for adjustment in contract
prices [as per GCC 49].

WPI with base 2004-2005 = 100 on the Base Date

Base Date = Deadline for submission of bids

S. Cost Sym | Indices or Cost on Index for adjustment Sources of Index

No. | Element bol the Base Date

[1] [2] [3] [4] [5] [6]

1. Fixed a

2. Labour b Lo- all India L,-CPI for the month for Labour Bureau,
average Consumer | which the IPC is related Ministry of Labour
Price Index(CPI) and Employment,
Number for Government of India.
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Industrial Workers
for ..... centre®®
(Base 2001 = 100)
on the base date.

3. Steel So — Whole-sale Sn-WPI for the month which | Economic Advisor,
Price Index (WPI) | is two months prior to the Ministry of Commerce
for Steel [Steel month to which IPC is and Industry,

Long] related Government of India.

4, Cement Co-WPI for Grey Cn-WPI for the month which | Economic Advisor,
Cement the cement is brought to site | Ministry of Commerce

or one month prior to the and Industry,
month to which IPC is Government of India
related, whichever is less

5. Plant & E.-WPI for En — WPI for the month to Economic Advisor,

Equipme “Construction which IPC is related Ministry of Commerce
nt spares machinery ” and Industry,

Government of India

6. | Diesel®

Do-Unit Cost from
the identified depot
on the base date

Dn-Unit Cost for on the first
day of the month to which
the IPC relates

Fromthe ..........
Depot

7. Bitumen
17

Bo-Unit Cost from
the identified
refinery on the base
date

Bn- Cost per unit quantity on
the first day of the month in
which the material is brought
to site or two months prior to
the date to which IPC is
related

From .... Refinery

8. Others

Oo- All India
Wholesale Price
Index(WPI) for all
commodities

On- All India WPI for all
commodities for the month to
which IPC is related

Economic Advisor,
Ministry of Commerce
and Industry,
Government of India

IPC — Interim Payment Certificate

15 The Centre to be specified should be the relevant one for which CP1 is published by the Labour Bureau.
16 The PCC specifies the identified depot for the rate of diesel for the base date and the applicable date for price

adjustment.

17 The PCC specifies the identified refinery for the rate of Bitumen for the base date and the applicable date

price adjustment.
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Appendix -318
Appointment of Adjudicator

Suggested Draft of Letter of Appointment of Adjudicators in civil works
contracts

Sub: (Name of the Contract)

To
Name and address of the Adjudicator

We hereby confirm your appointment as Adjudicator for the above contract to carry out the
assignment specified in this Letter of Appointment.

For administrative purpose (name of the officer representing the
Employer) has been assigned to administer the assignment and to provide the Adjudicator
with all relevant information needed to carry out the assignment on behalf of both the
employer and the contractor. The services will be required during the period of contract for
the work of (Name of the Contract)

The Adjudicator shall visit the worksite once in 3 (three)months till the completion of the
work indicated above or as specifically requested by Employer/ Contractor for the period
upto the end of defects liability period with prior intimation to the Employer and the
contractor. The duration of each visit shall ordinarily be for one day only. These durations
are approximate and (Name of the employer and Name of the Contractor) may find it
necessary to postpone or cancel the assignment and/or shorten or extend the duration.

The appointment will become effective upon confirmation of letter by you. The appointment
of Adjudicator shall be liable for termination under a 30 (thirty) days written notice from the
date of issue of the notice, if both Employer and the Contractor so desire. Also the
appointment shall automatically stand terminated 14 days after the defect notice / correction
period as stated in Clauses 23 and 24 of the Conditions of Contract is over.

The Adjudicator will be paid a fee of Rs. (Rupees only) per each day
of visit at the worksite. The actual expenses for boarding and traveling in connection with
the assignment will be reimbursed to the Adjudicator. The Adjudicator will submit a pre-
receipted bill in triplicate to the employer indicating the date of the visit, fees for the visit and
a proof in support of the actual expenditure [only for items valued above Rs. 500 each]
incurred by him against boarding, lodging and traveling expenses after performing the visit
on each occasion. The Employer will make the admissible payment (both the Employer’s
and the Contractor’s share) to the Adjudicator within 30 days of the receipt of the bill. The
Contractor’s share on this account (half the paid amount) will be recovered by the Employer
from the Contractor’s bills against the work.

18 If ITB 51makes provision of an Adjudicator from list provided by an institution, kindly modify Appendix 3 to
state that the fee and reimbursable payable to the adjudicator shall be as per the rules of the Institution.
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In accepting this assignment, the Adjudicator should understand and agree that he is
responsible for any liabilities and costs arising out of risks associated with travel to and from
the place of emergency repatriation, loss or damage to personal/professional effects and
property. The Adjudicator is advised to effect personal insurance cover in respect of such
risks if he does not already have such cover in place. In this regard, the Adjudicator shall
maintain appropriate medical, travel, accident and third-party liability insurance. The
obligation under this paragraph will survive till termination of this appointment.

Procedures for resolution of disputes by the Adjudicator is described in the contract of
(name of the contract) between the employer and the contractor vide Clause
No.24 of the General Conditions of Contract. Your recommendation should be given in the
format attached, within 28 days of receipt of a notification of dispute.

The Adjudicator will carry out the assignment in accordance with the highest standard of
professional and ethical competence and integrity, having due regard to the nature and
purpose of the assignment, and will conduct himself in a manner consistent herewith. After
visiting the worksite, the Adjudicator will discuss the matter with the Employer and if
necessary with the Contractor before arriving at any decision.

The Adjudicator will agree that all knowledge and information not within the public domain,
which may be acquired while carrying out this service shall be all time and for all purpose,
regarded as strictly confidential and held in confidence, and shall not be directly or indirectly
disclosed to any party whatsoever, except with the permission of the employer and the
contractor. The Adjudicator’s decision should be communicated in the form of a speaking
order specifying the reasons.

The Adjudicator will agree that any manufacturing or construction firm with which he might
be associated with, will not be eligible to participate in bidding for any goods or works
resulting from or associated with the project of which this consulting assignment forms a part

Read and Agreed Name of Adjudicator
Signature

Place:

Date:

Name of Employer
Signature of authorized representative of Employer

Name of the Contractor

Signature of authorized representative of Contractor

Attachment: Copy of contract document between the employer and contractor and format
for recommendation.
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SUMMARY OF AJUDICATOR’S
RESPONSIBILITIES

The Adjudicator has the following principal responsibilities:

1.

2.

Visit the site periodically.

Keep abreast of job activities and developments.

Encourage the resolution of disputes by the parties.

When a dispute is referred to it, conduct a hearing (no legal presentation), complete

its deliberations, and prepare a recommendations in a professional and timely manner
(as per sample format)
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Sample Format of Adjudicator’s Recommendation

[Project Name]
Recommendation of Adjudicator

Dispute No. XX [NAME OF DISPUTE]
Hearing Date:

Dispute

Description of dispute. A one or two sentence summation of the dispute.
Contractor’s Position

A short summation of the contractor’s position as understood by the Adjudicator.
Employer’s Position

A short summation of the Employer’s position as understood by the Adjudicator.
Recommendation

The Adjudicator’s specific recommendation for settlement of the dispute. (The recommended
course is consistent with the explanation).

Explanation

(This section could also be called Considerations, Rationale, Findings, Discussion, and so
on.)

The Adjudicator’s description of how each recommendation was reached.

Respectfully submitted,

Date :

Date :

Date :
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Section X - Contract Forms

This Section contains forms which, once completed, will form part of the Contract. The
forms for Performance Security, ES performance security if applicable, and Advance
Payment Security, when required, shall only be completed by the successful Bidder after
contract award.
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NOTIFICATION OF AWARD

Letter of Acceptance
[on letterhead paper of the Employer]

[The Letter of Acceptance shall be the basis for formation of the Contract as described in
ITB Clause 47. This Standard Form of Letter of Acceptance shall be filled in and sent to the
successful Bidder only after evaluation of bids has been completed, subject to any review by
the World Bank required under the Loan Agreement.]

To: ... ..... [name and address of the Contractor] ..........
Subject:  .......... [Notification of Award Contract No]. ..........

This is to notify you that your Bid dated . . .. [insert date] . . .. for execution of the . . .
....... [insert name of the contract and identification number, as given in the PCC]. .
........ for the Accepted Contract Amount of . .. ... .. .[insertamount in numbers
and words], as corrected and modified'® in accordance with the Instructions to Bidders
is hereby accepted by our Agency.

You are requested to furnish the Performance Security, plus additional security for
unbalanced bids in terms of ITB Clause 41, and ES Performance Security[Delete ES
Performance Security if it is not required under the contract] in the form detailed in
ITB Clause 50 for amounts® of Rs. ........ ,and Rs. ....... specified therein, within 21
days of the receipt of this letter of acceptance, and visit this office to sign the contract,
failing which action as stated in ITB Clause 50.2 will be taken in accordance with the
Conditions of Contract. The securities shall be valid upto 28 days from the date of
completion i.e. upto ............. and shall be as per the Performance Security Form and
the ES Performance Security Form[Delete reference to the ES Performance Security
Form if it is not required under the contract],included in Section X -Contract Forms, of
the bidding document.

[Choose one of the following statements:]

We accept that [insert the name of Adjudicator
proposed by the Bidder] be appointed as the Adjudicator??.
[or]

¥Delete “corrected and” or “and modified” if not applicable. See Notes on Standard Form of Agreement, next
page.

Dnsert amounts for (i) Performance Security, plus additional security for unbalanced bids in terms of ITB
Clause 41; and (ii) ES Performance Security respectively.

21To be used only if the Contractor disagrees in the Bid with the Adjudicator proposed by the Employer in the
Instructions to Bidders, and has accordingly offered another candidate.
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We do not accept that [insert the name of the Adjudicator
proposed by the Bidder] be appointed as the Adjudicator, and by sending a copy of this
Letter of Acceptance to [insert name

of the Appointing Authority], the Appointing Authority, we are hereby requesting such
Authority to appoint the Adjudicator in accordance with ITB 51.1 and GCC 23.1%.

We note that as per your bid, you do not intend to subcontract any component of work.
[OR]

We note that as per your bid, you propose to employ M/s. ..................... as sub-contractor
for executing ..............oovennnl

We have reviewed the construction methodology submitted by you alongwith the bid in
response to ITB Clause 16 and our comments are given in the attachment. You are requested
to submit a revised Program including ES requirements as per Clause 30 of General
Conditions of Contract within 14 days of receipt of this letter of acceptance.

AULNOTIZEA SIGNATUIE. ..ottt bttt et e bt e nb et e nees

Name and Title Of SIGNAtOIY: ..o e e e e srae e

NAIME OF AGEBINCY: oiiiiiie ettt et e e e e e e e e s e e e asteeeas e e e ateaeatee e e seeeeaseaeesnsaeesnneeennneanas

22To be used only if the Contractor disagrees in the Bid with the Adjudicator proposed by the Employer in the
ITB, has accordingly offered another candidate, and the Employer does not accept the counterproposal.
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Issue of Notice to proceed with the work

(letterhead of the Employer)

(date)

To

(name and address of the Contractor)

Dear Sirs:

Pursuant to your furnishing the requisite securities as stipulated in ITB clause 50.1,
insurance policy as per GCC 13, construction methodology as stated in letter of acceptance
and signing of the contract agreement for the construction of @ a Bid Price
of Rs. , you are hereby instructed to proceed with the execution of the said
works in accordance with the contract documents.

Yours faithfully,

(Signature, name and title of
signatory authorized to sign on
behalf of Employer)

Attachment: Contract Agreement
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Contract Agreement

THIS AGREEMENT made the . . . ... dayof................. T , between . . ..
. [name of the Employer]. ... ...... (hereinafter “the Employer”), of the one part, and . . .
.. [name of the Contractor]. .. .. (hereinafter “the Contractor”), of the other part:

WHEREAS the Employer desires that the Works known as . . . .. [name of the Contract].
.. ..should be executed by the Contractor, and has accepted a Bid by the Contractor for
the execution and completion of these Works and the remedying of any defects therein,

The Employer and the Contractor agree as follows:

1. In this Agreement words and expressions shall have the same meanings as are
respectively assigned to them in the Contract documents referred to.

2. The following documents shall be deemed to form and be read and construed as part
of this Agreement. This Agreement shall prevail over all other Contract documents.

Q) This Agreement
(i)  the Letter of Acceptance

(iii)  the Contractor’s Bid including completed schedules and priced bill of
quantities,

(iv)  the addenda Nos (if any)

(v)  the Particular Conditions

(vi)  the General Conditions of Contract, including appendix;
(vii)  the Specification

(viii) the Drawings

(ix)  Construction Program, Methodology, Quality Assurance Program, the ES
Management Strategies and Implementation Plans, and Code of Conductfor
Contractor’s Personnel (ES)

(x)  Joint Venture Agreement [for JVs only];and

(xi)  any other document listed in the PCC as forming part of the Contract.

3. In consideration of the payments to be made by the Employer to the Contractor as
specified in this Agreement, the Contractor hereby covenants with the Employer to
execute the Works and to remedy defects therein in conformity in all respects with the
provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor in consideration of the
execution and completion of the Works and the remedying of defects therein, the Contract



254

Price or such other sum as may become payable under the provisions of the Contract at
the times and in the manner prescribed by the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be
executed in accordance with the laws of Indiaon the day, month and year specified

above.
Signed by: Signed by:
for and on behalf of the Employer for and on behalf the Contractor
in the in the
presence of: presence of:
Witness, Name, Signature, Address, Witness, Name, Signature, Address, Date

Date
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Performance Security- Bank Guarantee
[including Additional Performance Security for unbalanced bids]
[Guarantor letterhead or SWIFT identifier code]

Performance Guarantee No......................... [insert guarantee reference number]
Date.......coovvviiiiiiiinnn. [insert date of issue of the guarantee]
To: [name of Employer]

[address of Employer]

WHEREAS [name and address of Contractor?®] (hereinafter
called "the Applicant”) has undertaken, in pursuance of Contract No. dated
to execute [name of Contract and brief

description of Works] (hereinafter called "the Contract");

AND WHEREAS it has been stipulated by you in the said Contract that the Applicant shall
furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security for
compliance with his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Applicant such a Bank Guarantee;

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on
behalf of the Applicant, up to a total of [amount of guarantee®*]
[in words], such sum being payable in the types and proportions of
currencies in which the Contract Price is payable, and we undertake to pay you, upon your first
written demand and without cavil or argument, any sum or sums within the limits of
[amount of guarantee] as aforesaid without your needing to prove or to
show grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Applicant before
presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of the
Contract or of the Works to be performed thereunder or of any of the Contract documents which may

21n the case of a JV, insert the name of the Joint Venture

24An amount shall be inserted by the Guarantor, representing the percentage of the Contract Price specified in
the Contract less provisional sums, if any, plus additional performance security for unbalanced bids if any,
and denominated in Indian Rupees.
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be made between you and the Applicant shall in any way release us from any liability under this
guarantee, and we hereby waive notice of any such change, addition or modification.

This guarantee shall be valid until ......... 2 and any demand for payment under it must be
received by us at this office on or before that date.

Signature and seal of the guarantor

Name of Bank

Address

Date

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted
from the final product.

BInsert the date twenty-eight days after the expected completion dateas described in GC Clause 53.1. The
Employer should note that in the event of an extension of this date for completion of the Contract, the
Employer would need to request an extension of this guarantee from the Guarantor. Such request must be
in writing and must be made prior to the expiration date established in the guarantee. In preparing this
guarantee, the Employer might consider adding the following text to the form, at the end of the penultimate
paragraph: “The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed
[six months][one year], in response to the Employer ’s written request for such extension, such request to
be presented to the Guarantor before the expiry of the guarantee
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Environmental and Social (ES) Performance Security

ES — Bank Guarantee
[Guarantor letterhead or SWIFT identifier code]

ES Performance Guarantee No.: [Insert guarantee reference number]
Date.......coovvviiiiiiiiine. [insert date of issue of the guarantee]

To: [name of Employer]

[address of Employer]

WHEREAS [name and address of Contractor?®] (hereinafter
called "the Applicant”) has undertaken, in pursuance of Contract No. dated
to execute [name of Contract and brief

description of Works] (hereinafter called "the Contract");

AND WHEREAS it has been stipulated by you in the said Contract that the Applicant shall
furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security for
compliance with his Environmental and/or Social (ES) obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Applicant such a Bank Guarantee;

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on
behalf of the Applicant, up to a total of [amount of guarantee®’]
[in words], such sum being payable in the types and proportions of
currencies in which the Contract Price is payable, and we undertake to pay you, upon your first
written demand and without cavil or argument, any sum or sums within the limits of
[amount of guarantee] as aforesaid without your needing to prove or to
show grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Applicant before
presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of the
Contract or of the Works to be performed thereunder or of any of the Contract documents which may

261n the case of a JV, insert the name of the Joint Venture
27An amount shall be inserted by the Guarantor, representing the percentage of the Contract Price specified in
the Contract less provisional sums, if any, and denominated in Indian Rupees.
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be made between you and the Applicant shall in any way release us from any liability under this
guarantee, and we hereby waive notice of any such change, addition or modification.

This guarantee shall be valid until ......... 28 and any demand for payment under it must be
received by us at this office on or before that date.

Signature and seal of the guarantor

Name of Bank

Address

Date

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted
from the final product.

ZBInsert the date twenty-eight days after the expected completion dateas described in GC Clause 53.1. The
Employer should note that in the event of an extension of this date for completion of the Contract, the
Employer would need to request an extension of this guarantee from the Guarantor. Such request must be
in writing and must be made prior to the expiration date established in the guarantee. In preparing this
guarantee, the Employer might consider adding the following text to the form, at the end of the penultimate
paragraph: “The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed
[six months][one year], in response to the Employer ’s written request for such extension, such request to
be presented to the Guarantor before the expiry of the guarantee
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Advance Payment Security
Demand Guarantee
[Guarantor letterhead or SWIFT identifier code]

Advance Payment Guarantee No......................... [insert guarantee reference number]
Date.......oovvvviiiiiiiin. [insert date of issue of the guarantee]
To: [name of Employer]

[address of Employer]

[name of Contract]

Gentlemen:

In accordance with the provisions of the Conditions of Contract, Subclause 53.1 ("Advance
Payment™) of the above-mentioned Contract, [name and
address of Contractor?®] (hereinafter called "the Applicant”) shall deposit with
[name of Employer] a bank guarantee to guarantee his proper and

faithful performance under the said Clause of the Contract in an amount of [amount
of guarantee®] [in words].

We, the [bank or financial institution], as instructed by the
Applicant, agree unconditionally and irrevocably to guarantee as primary obligator and not as Surety
merely, the payment to [name of Employer] on his first demand without
whatsoever right of objection on our part and without his first claim to the Applicant, in the amount
not exceeding [amount of guarantee]

[in words].

We further agree that no change or addition to or other modification of the terms of the
Contract or of Works to be performed thereunder or of any of the Contract documents which may be
made between [name of Employer] and the Applicant, shall in any way
release us from any liability under this guarantee, and we hereby waive notice of any such change,
addition or modification.

2n the case of a JV, insert the name of the Joint Venture
30An amount shall be inserted by the bank representing the amount of the Advance Payment, and denominated
in Indian Rupees.
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This guarantee shall remain valid and in full effect from the date of the advance payment
under the Contract until [name of Employer] receives full repayment
of the same amount from the Applicant. Consequently any demand for payment under this guarantee
must be received by us at this office on or before that date.

Yours truly,

Signature and seal:

Name of Bank:

Address:

Date:

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted
from the final product.
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Retention Money Security
Demand Guarantee
[Guarantor letterhead or SWIFT identifier code]

[Bank’s name and address of issuing branch or office]

Beneficiary: [Name and Address of Employer]

Date:

RETENTION MONEY GUARANTEE NO.:

We have been informed that [name of contractor®!] (hereinafter called “the
Applicant”) has entered into Contract No. [reference number of the contract]
dated with you, for the execution of [name of

contract and brief description of Works] (hereinafter called “the Contract™).

Furthermore, we understand that, according to the conditions of the Contract, when the Taking-Over
Certificate has been issued for the Works and the first half of the Retention Money has been certified
for payment, payment of [insert the second half of the Retention Money] is to be made
against a Retention Money guarantee.

At the request of the Applicant, we [name of Bank] hereby irrevocably
undertake to pay you the sum or sums not exceeding in total an amount of
[amount in Rupees] ( ) [amount in words®2] upon receipt by us of your first

demand in writing accompanied by a written statement stating that the Applicant is in breach of its
obligation under the Contract without cavil or argument.

It is a condition for any claim and payment under this guarantee to be made that the payment of the
second half of the Retention Money referred to above must have been received by the Applicant on its
account number at [name and address of Bank].

31n the case of a JV, insert the name of the Joint Venture

32The Guarantor shall insert an amount representing the amount of the second half of the Retention Moneyor if
the amount guaranteed under the Performance Guarantee when the Taking-Over Certificate is issued is
less than half of the Retention Money, the difference between half of the Retention Money and the amount
guaranteed under the Performance Security.
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This guarantee shall expire, at the latest, 21 days after the date when the Employer has received a
copy of the Defects Liability Certificate issued by the Project Manager. Consequently, any demand
for payment under this guarantee must be received by us at this office on or before that date.

[Signature(s) and seal of the guarantor]

Note: Allitalicized text (including footnotes) is for use in preparing this form and shall be deleted
from the final product.
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Attachment 1

Amendments for Permitting Standstill Period®:
(Refer ITB Clause 44)

In works contracts where it is proposed to permit Standstill Period [in the case of high risk or
specialized/complex works only], the following corrections shall be incorporated in this

document
1. Instructions to Bidders & Bid Data Sheet
1.1 Insert ITB 44.1 as under:

44.1 The Contract shall be awarded not earlier than the expiry of the Standstill

Period. The duration of the Standstill Period is specified in the BDS. Where only one

Bid is submitted, the Standstill Period shall not apply.

1.2 Insert ITB 45.1 as under:

45.1 When a Standstill Period applies, it shall commence when the Employer has

transmitted to each Bidder (that has not already been notified that it has been

unsuccessful) the Notification of Intention to Award the Contract to the successful

Bidder. The Notification of Intention to Award shall contain, at a minimum, the

following information:

(@) the name and address of the Bidder submitting the successful Bid;

(b) the Contract price of the successful Bid;

(c) the names of all Bidders who submitted Bids, and their Bid prices as readout,
and as evaluated;

(d) a statement of the reason(s) the Bid (of the unsuccessful Bidder to whom the
letter is addressed) was unsuccessful, unless the price information in (c) above
already reveals the reason;

(e) the expiry date of the Standstill Period,;

(f) instructions on how to request a debriefing and/or submit a complaint during the
standstill period.

1.3 Substitute ITB 47.1 as under:

47.1 Prior to the expiration of the Bid Validity Period and upon expiry of the
Standstill Period, specified in BDS ITB 44.1 or any extension thereof, or upon
satisfactorily addressing a complaint that has been filed within the Standstill Period,
the Employer shall transmit the Letter of Acceptance to the successful Bidder. The
Letter of Acceptance shall specify the sum that the Employer will pay the Contractor

33These are instructions for the Borrower and should be removed from final bid document.
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14

1.5

1.6

1.7

in consideration of the execution of the contract (hereinafter and in the Conditions of
Contract and Contract Forms called “the Contract Price”).

Insert ITB 48 as under:
48. Debriefing by the Employer

48.1 On receipt of the Employer’s Notification of Intention to Award referred to in
ITB 45.1, an unsuccessful Bidder has three (3) Business Days to make a written
request to the Employer for a debriefing. The Employer shall provide a debriefing to
all unsuccessful Bidders whose request is received within this deadline.

48.2  Where a request for debriefing is received within the deadline, the Employer
shall provide a debriefing within five (5) Business Days, unless the Employer
decides, for justifiable reasons, to provide the debriefing outside this timeframe. In
that case, the standstill period shall automatically be extended until five (5) Business
Days after such debriefing is provided. If more than one debriefing is so delayed, the
standstill period shall not end earlier than five (5) Business Days after the last
debriefing takes place. In any case, irrespective of the circumstances, all debriefings
shall be completed within 10 business days. The Employer shall promptly inform, by
the quickest means available, all Bidders of the extended standstill period.

48.3  Where a request for debriefing is received by the Employer later than the three
(3)-Business Day deadline, the Employer should provide the debriefing as soon as
practicable, and normally no later than fifteen (15) Business Days from the date of
publication of Public Notice of Award of contract. Requests for debriefing received
outside the three (3)-day deadline shall not lead to extension of the standstill period.

48.4  Debriefings of unsuccessful Bidders may be done in writing or verbally. The
debriefing will cover only the bid of particular bidder requesting the debriefing, and
not the bids of the competitors. The Bidder shall bear its own costs of attending such
a debriefing meeting.

Insert ITB 52 as under:
52. Procurement Related Complaint

52.1 The procedures for making a Procurement-related Complaint are as specified
in the BDS.

Insert BDS ITB 44 as under:

ITB 44 Standstill Period

The Standstill Period is 10 Business Days [note: the minimum number of Business
Days is ten (10)] after the date the Employer has transmitted to all Bidders that
submitted a Bid, the Notification of its Intention to Award the Contract to the
successful Bidder.

Note: Where a Bidder has previously received notification, in accordance with ITB
34.1, that its Technical Part of Bid failed to meet the requirements of the bidding
document, the Bidder will not receive a Notification of Intention to Award the
Contract.

[If this Bidding process is in response to an emergency situation recognized by the
Bank state: “No Standistill Period applies to this Bidding process.”]

Insert BDS ITB 52.1 as under:
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ITB52.1

The procedures for making a Procurement-related Complaint are detailed in the
“Procurement Regulations for IPF Borrowers (Annex III).” If a Bidder wishes to make a
Procurement-related Complaint, the Bidder should submit its complaint following these
procedures, in writing (by the quickest means available, that is either by email or fax), to:

For the attention: [insert full name of person receiving complaints]

Title/position: [insert title/position]

Employer: [insert name of Employer]

Email address: [insert email address]

Fax number: [insert fax number]delete if not used

In summary, a Procurement-related Complaint may challenge any of the following:
1. the terms of the Bidding Document;

2. the Employer’s decision to exclude a Bidder from the procurement process
prior to the award of contract; and

3. the Employer’s decision to award the contract.

2. Contract Forms
2.1 Insert the Form ‘Notification of Intention to Award’ as under:

Notification of Intention to Award

[This Notification of Intention to Award shall be sent to each Bidder that submitted a Bid,
unless the Bidder has previously received notice of exclusion from the process at an
interim stage of the procurement process]

[Send this Notification to the Bidder’s Authorized Representative named in the Bidder
Information Form]

For the attention of Bidder’s Authorized Representative

Name: [insert Authorized Representative’s name]

Address: [insert Authorized Representative’s Address]

Telephone/Fax numbers: [insert Authorized Representative’s telephone/fax numbers]
Email Address: [insert Authorized Representative’s email address]

[IMPORTANT: insert the date that this Notification is transmitted to Bidders. The
Notification must be sent to all Bidders simultaneously. This means on the same date and
as close to the same time as possible.]

DATE OF TRANSMISSION: This Notification is sent by: [email/fax] on [date] (local time)

Notification of Intention to Award

Employer: [insert the name of the Employer]
Project:[insert name of project]
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Contract title: [insert the name of the contract]

Country: [insert country where RFB is issued]

Loan No. /Credit No. / Grant No.: [insert reference number for loan/credit/grant]
RFB No: [insert RFB reference number from Procurement Plan]

This Notification of Intention to Award (Notification) notifies you of our decision to award the above
contract. The transmission of this Notification begins the Standstill Period. During the Standstill Period, you
may:

a) request a debriefing in relation to the evaluation of your Bid, and/or

b) submit a Procurement-related Complaint in relation to the decision to award the contract.

1. The successful Bidder

Name: [insert nameof successful Bidder]
Address: [insert addressof the successful Bidder]
Contract price: [insert contract priceof the successful Bid]

2. Other Bidders /INSTRUCTIONS: insert names of all Bidders that submitted a Bid. If the Bid’s price
was evaluated include the evaluated price as well as the Bid price as read out.]

Name of Bidder Bid price EV?:?Z?&E;%E?“
[insert name] [insert Bid price] [insert evaluated price]
[insert name] [insert Bid price] [insert evaluated price]
[insert name] [insert Bid price] [insert evaluated price]
[insert name] [insert Bid price] [insert evaluated price]
[insert name] [insert Bid price] [insert evaluated price]

3. Reason/s why your Bid was unsuccessful

[INSTRUCTIONS: State the reason/s why this Bidder’s Bid was unsuccessful. Do NOT include: (a) a
point by point comparison with another Bidder’s Bid or (b) information that is marked confidential by
the Bidder in its Bid.]

4. How to request a debriefing

DEADLINE: The deadline to request a debriefing expires at midnight on [insert date] (local time).

You may request a debriefing in relation to the results of the evaluation of your Bid. If you decide to request
a debriefing your written request must be made within three (3) Business Days of receipt of this
Notification of Intention to Award.

Provide the contract name, reference number, name of the Bidder, contact details; and
address the request for debriefing as follows:

Attention: [insert full name of person, if applicable]
Title/position: [insert title/position]
Agency: [insert name of Employer]
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Email address: [insert email address]
Fax number: [insert fax number] delete if not used

If your request for a debriefing is received within the 3 Business Days deadline, we will provide the
debriefing within five (5) Business Days of receipt of your request. If we are unable to provide the
debriefing within this period, the Standstill Period shall be extended by five (5) Business Days after the date
that the debriefing is provided. If this happens, we will notify you and confirm the date that the extended

Standstill Period will end.

The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise

you in writing how the debriefing will take place and confirm the date and time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will
provide the debriefing as soon as practicable, and normally no later than fifteen (15) Business Days from

the date of publication of the Contract Award Notice.

5. How to make a complaint

Period: Procurement-related Complaint challenging the decision to award shall be submitted by
midnight, [insert date] (local time).

Provide the contract name, reference number, name of the Bidder, contact details; and

address the Procurement-related Complaint as follows:
Attention: [insert full name of person, if applicable]
Title/position: [insert title/position]
Agency: [insert name of Employer]
Email address: [insert email address]
Fax number: [insert fax number] delete if not used

At this point in the procurement process, you may submit a Procurement-related Complaint challenging
the decision to award the contract. You do not need to have requested, or received, a debriefing before
making this complaint. Your complaint must be submitted within the Standstill Period and received by us
before the Standstill Period ends.

Further information:

For more information see the Procurement Regulations for IPF Borrowers (Procurement
Reqgulations)[https://policies.worldbank.org/sites/ppf3/PPFDocuments/Forms/DispPage.aspx?docid=4005]
(Annex I11). You should read these provisions before preparing and submitting your complaint. In
addition, the World Bank’s Guidance “How to make a Procurement-related Complaint”
[http://www.worldbank.org/en/projects-operations/products-and-services/brief/procurement-new-
framework#framework] provides a useful explanation of the process, as well as a sample letter of
complaint.

In summary, there are four essential requirements:

1. You must be an ‘interested party’. In this case, that means a Bidder who submitted a Bid in this
bidding process, and is the recipient of a Notification of Intention to Award.

2. The complaint can only challenge the decision to award the contract.
3. You must submit the complaint within the period stated above.

4. You must include, in your complaint, all of the information required by the Procurement
Regulations (as described in Annex II1).

6. Standstill Period



https://policies.worldbank.org/sites/ppf3/PPFDocuments/Forms/DispPage.aspx?docid=4005
http://www.worldbank.org/en/projects-operations/products-and-services/brief/procurement-new-framework#framework
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DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time).

The Standstill Period lasts ten (10) Business Days after the date of transmission of this Notification of
Intention to Award.

The Standstill Period may be extended as stated in Section 4 above.

If you have any questions regarding this Notification, please do not hesitate to contact us.
On behalf of the Employer:

Signature:

Name:

Title/position:

Telephone:

Email:

2.2 Substitute the first note in Italics in the Form ‘Notification of Award’ as under:

[The Letter of Acceptance shall be the basis for formation of the Contract as described in
ITB Clause 47. This Standard Form of Letter of Acceptance shall be filled in and sent to the
successful Bidder only upon expiry of the Standstill Period, specified in BDS ITB 44.1 or any
extension thereof, or upon satisfactorily addressing a complaint that has been filed within the
Standstill Period, subject to any review by the World Bank required under the Loan
Agreement.]
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NOTE:

1. All dimensions are in 'm' unless mentioned otherwise.

5. All Plastering must be Mixed with water proofing agent.

2. All dimensions are checked and co-related with the architectural drawings and any
discrepancy or omission shall be brought to the notice.

3. This is the property of 'SV Assciates' & is not to be copied or produced anywhere without their
permission.

4. The structural component and BOQ prepared considering road level at (+100.00)

6. All water treatment structure to be checked for water leakages.
7. All reinforcement shall be terminated inside the structure and shall not be protruding outside.
8. Structure drawing shall supersede design drawing for any mismatch.

9. All foundation and structure to be erected on well compacted earth with proctor density of 95%.
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